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SECTION 00 10 00 
SOLICITATION CONTRACT LINE ITEM NUMBER (CLIN) SCHEDULE 

 
 
 

CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC. NECESSARY TO 
PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND CONDITIONS SET FORTH IN 
THE CONTRACT TO INCLUDE ALL 
ATTACHMENTS THERETO. 
 
PROJECT SCHEDULE:  After BOD of Ground Transport Equipment Facility, the contractor shall 
allow the Government 30 calendar days to move equipment from the old motor pool to the new 
facility prior to starting demolition of the old facility.  All work including the 30 days Government 
move time is to be performed within the specified Period of Performance. 

 
 
 

Item Estimated               Unit 
No.  Description  Quantity     Unit    Price  Amount   
 
BASE BID 

 
0001 Primary Building  1 Job    ****   $ __________________ 
 

_ 
 
 

0002 Site Work Outside 5 Ft Bldg Line                 1               Job    ****   $ ____ _ 
 

 
 
 
 
    

TOTAL BASE BID (0001-0002)                                                $_____________________________ 
 
 
OPTIONS 

 
  0003  OPTION 1 Demolish Bldg 68048 in                  1              Job    ****   $__________________ 
             EPG Motor Pool Yard 
   
 
 
  0004   OPTION 2 Covered Parking Structure                1              Job    ****   $__________________ 
             and Photovoltaic System                          
                     
                     
  0005   OPTION 3 Construct Training Wing on             1              Job   ****    $__________________ 
             East End of Building 
 
 
0006    OPTION 4 Wash Rack                                        1                Job   ****   $__________________ 



 
 
 
0007   OPTION 5 Extend Facility Maintenance Yard   1                 Job   ****   $__________________ 
 
 
 
0008 OPTION 6 HazMat Storage Building                  1                 Job  ****   $__________________ 
 
 
 
0009 OPTION 7 POL Building                                     1                   Job  ****   $_________________ 

 
 
 

0010 OPTION 8 Organizational Storage Building         1                  Job  ****   $_________________ 
 
 
 
 
TOTAL BASE BID (0001-0002 and 
 OPTIONS 1-8  (0003 – 0010)                                             $                                   

 
 
 

 

 

OPTION DESCRIPTIONS 

. BID OPTION 1 consists of demolition of building 68048 in the existing EPG Motor Pool. See 
sheet CD104 for additional information. 
 
2. BID OPTION 2 consists of all covered parking structures and associated top mounted 
photovoltaic panels within the overflow parking lot. It does not include the new A/C parking lot as this 
is part of the Base Bid.  Only the covered parking structure and all items associated with the PV system 
are part of Option 2.  See sheets CS102 and CS107 for the location of the overflow parking lot. See the 
electrical sheets for additional information on the PV system. 
 
3. BID OPTION 3 consists of construction of the east end (approximately 6900 square feet) of the 
GTEF facility building referred to as the “Training Wing” of the facility.  See civil, architectural, 
structural, mechanical, plumbing, electrical, communication for revision required due to elimination of 
this part of the building.  If the bid option is not awarded, the concrete skirt surrounding the building 
shall be revised and the remaining footprint of the building area not constructed shall be paved with the 
same resin modified pavement as the surrounding maintenance yard, as shown on sheet CS102. 
 
 
4 BID OPTION 4 consists of the construction of a second wash rack on the east end of the 
facility maintenance yard. This option includes the concrete paved pad, wash ramp structure, and 
wastewater collection system including 16 linear feet of sewer line connecting the wash rack drain to 
the sanitary sewer system. If this bid option is not awarded, the concrete footprint of the wash rack shall 
be paved with the same resin modified pavement as the surrounding maintenance yard. See sheet 
CG103 for grading of the area if the option is not awarded. 
 
5. BID OPTION 5 consists extending the facility maintenance yard to the west by 150 feet. The 
bid option includes an approximately an additional 57,300 square feet of resin modified paved area on 
the west side of the maintenance yard. The bid option includes additional fencing and curb and gutter as 
shown on sheet CS103A. If the bid option is not awarded the perimeter fence, curb and gutter on the 
north side of the yard, pavement marking, and the northwest exit drive shall be as shown on sheet 
CS103. See the electrical drawings for maintenance yard lighting revisions if the bid option is not 



awarded. 
 
 
6. BID OPTION 6 consists of the construction of the hazmat storage building on the southeast 
side of the maintenance yard. If this bid option is not awarded the footprint of the hazmat building shall 
be paved with the same resin modified pavement as the surrounding maintenance yard and graded to 
drain toward the south at 1 %. 
 
7. BID OPTION 7 consists of the construction of the POL storage building on the southeast side 
of the maintenance yard. If this bid option is not awarded the footprint of the pol storage building shall 
be paved with the same resin modified pavement as the surrounding maintenance yard to drain toward 
the south at 1%. 
 
8. BID OPTION 8 consists of the construction of the Organizational Storage Building on the 
south side of the maintenance yard. If this bid option is not awarded the footprint of the Organizational 
Storage Building shall be paved with the same resin modified pavement as the surrounding 
maintenance yard and graded to drain toward the south at 1%. 
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