

**DOCUMENT 00 9111**

**ADDENDUM NO. FOURTEEN**

April 22, 2025

COUNTY OF KERN  
GENERAL SERVICES

**Lamont Park Beautification Project**

8304 Segrue Rd. Lamont, CA 93241

**1650.7012.22**

**Item No. 1:** Due to outstanding plan check corrections with the County Building Department, the bid opening has been rescheduled from April 29, 2025, at 11:00 am to June 17, 2025, at 11:00 am.

The following Addenda were issued, modifying the Project Manual:

Addendum No. 14 issued on April 22, 2025.  
Addendum No. 13 issued on February 28, 2025.  
Addendum No. 12 issued on January 9, 2025.  
Addendum No. 11, issued on November 20, 2024.  
Addendum No. 10, issued on October 31, 2024.  
Addendum No. 9, issued on October 15, 2024.  
Addendum No. 8, issued on October 11, 2024.  
Addendum No. 7, issued on October 8, 2024.  
Addendum No. 6, issued on September 26, 2024.  
Addendum No. 5, issued on September 25, 2024.  
Addendum No. 4, issued on September 24, 2024.  
Addendum No. 3, issued on September 17, 2024.  
Addendum No. 2, issued on September 5, 2024.  
Addendum No. 1, issued on August 15, 2024.

  
\_\_\_\_\_  
Cesar Juarez  
Supervising Engineer

\_\_\_\_\_  
Contractor

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Name/Title

**END OF DOCUMENT**