

<b>PROJECT NAME:</b>		<b>FILLMORE HIGH SCHOOL NEW ATHLETIC COMPLEX</b>	
<b>PROJECT NUMBER:</b>		<b>Project No. 2024-017 / DSA #03-123950</b>	
<b>TO:</b>		<b>RJ Stump</b> <b>Fillmore Unified School Dist.</b>	<b>EMAIL:</b> <a href="mailto:rj.stump@fillmoreusd.org">rj.stump@fillmoreusd.org</a>
		<b>Roy Frey</b> <b>WestGroup Designs</b>	<a href="mailto:royf@westgroupdesigns.com">royf@westgroupdesigns.com</a>
<b>DATE:</b>	<a href="#">01/23/25</a>		
<b>FROM:</b>	<a href="#">AMG &amp; Associates, Inc</a> <a href="#">David Silva</a> <a href="#">661-251-7401</a>	<b>EMAIL:</b>	<a href="mailto:estimating@amgassociatesinc.com">estimating@ amgassociatesinc.com</a>
<b>DOCUMENT/DIVISION NUMBER:</b>	<a href="#">Notide to Bidders PG2</a>	<b>DRAWING NUMBER:</b>	<a href="#">CS-0.2</a>

- 1) If the alternate 1 and 2 get issued and awarded, will the construction occur simultaneously with the base bid? or will these project be constructed in phases?
- 2) Is there a preliminary construction schedule?

The awarded contractor will be required to submit a schedule based on the awarded scope.

RJ Stump 1/23/25