
 

 

June 3, 2025 

 

ADDENDUM NO. C 
 

TO THE CONTRACT DOCUMENTS 

 

FOR 

Colton Middle School - Administration Modernization and New Locker Room Building  

 

FOR THE 

Colton Joint Unified School District 

1212 Valencia Drive 

Colton, CA 92324 

 

DSA Application #04-123792     FILE #36-14 RCA Project No. 1-15-111 

 

 

NOTICE TO BIDDERS 

This Addendum forms a part of the Contract and modifies the original documents of DSA Approved on December 04, 

2024. It is intended that all work affected by the following modifications shall conform with related provisions and 

general conditions of the contract of the original drawings and specifications. Modify the following items wherever 

appearing in any drawing or sections of the specifications. Acknowledge receipt of Addendum No. C in the space 

provided on the Bid Form. Failure to do so may subject the bidder to disqualification. 

 

CHANGES TO SPECIFICATIONS 

 

Item No. C.1 Reference Specification Section 00 01 10 – Table of Contents 

                    C.1.1 Replace Specification Section in its entirety with attached revised section. 

 

Item No. C.2 Reference Specification Section 00 23 00 – Alternates 

                    C.2.1 Add Specification Section in its entirety. 

 

                    C.3 Reference Specification Section 07 01 50.19 – Preparation for Re-Roofing 

                    C.3.1 Add Specification Section in its entirety. 

 

                    C.4 Reference Specification Section 07 01 50.20 – Preparation for Re-Roofing 

                    C.4.1 Deleted Specification Section in its entirety. 

 

                    C.5 Reference Specification Section 07 21 00 – Thermal Insulation 

                    C.5.1 Replace Specification Section in its entirety. 

 

GENERAL NOTICE 

 

Item No. C.6 Reference revised Bidding Documents: 

a) Replace Notice Inviting Bids form in its entirety with attached revised Notice Inviting Bids 

form. 

b) Replace Bid Form entirely with attached revised Bid Form. 

c) Replace Agreement form in its entirety with attached revised Agreement form. 



d) Replace page 1 of Supplemental Conditions Form with attached revised Supplemental 

Conditions Page 1.  

  

Item No. C.7 Revised Addendum B Response to Item No. B.2, b: 

a) Response: Per bid documents, the base bid (Pavilion/Locker Room) is expected to take 11 

months starting in January 2026.  If the add alternates are accepted it will be a 17 month 

project, starting in July 2025.  Please see supplemental conditions for phasing/milestones.  If 

all add alternates are selected, 514 days.  If only the Pavilion and Locker Room the total days 

to complete would be 304 calendar days.  Project completion per phasing plan is November 

of 2026 not January 2027. 

 

Item No. C.8 Reference Pre-Bid Question: Regarding the insurance requirements can the GL & Umbrella with the 

same carrier be sufficient in order to meet the insurance requirement limits? 

 Response: No. 

 

Item No. C.9 Reference Exhibit C1 – Construction Phasing Schedule  

 

Item No. C.10 Reference Exhibit C2 - Roofing Repair Replacement Work Plan for Asbestos Report 

 

 

ATTACHMENTS 

 

Specifications:  00 01 10, 01 23 00, 07 01 50.19, 07 21 00 

Sketches:   NA 

Sheets:        NA 

Exhibits: C1, C2 

 

END OF ADDENDUM NO. C 

 

 

 

___________________ 

Roger Clarke, Principal 

C-21340 

 

on into the constru
_______________
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SECTION 01 23 00  
ALTERNATES 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Description of Alternates. 

B. Procedures for pricing Alternates. 

C. Documentation of changes to Contract Price and Contract Time. 

1.02 RELATED REQUIREMENTS 

A. Refer to Sections indicated in Alternate descriptions and as may be determined to be related 
to Work affected by alternate products and scope descriptions. 

1.03 ALTERNATES DEFINED 

A. Alternates are defined as alternate products, materials, equipment, systems, methods or 
major elements of construction, which may, at District's option and under terms established in 
the Agreement, be selected for the Work instead of the corresponding requirements of the 
Contract Documents. 

1.04 GENERAL REQUIREMENTS FOR ALTERNATES 

A. To enable District to compare total costs where alternate materials and methods might be 
used, Alternates described in this Section have been established. 

B. Contract Sum included in Base Bid and as stated in executed Agreement shall include all costs 
for Work described in Contract Documents. 

C. Contract Sum shall include all necessary provisions for Work described in Alternates, whether 
or not Alternates are accepted. 

D. Bid Form or other means prescribed for submission of proposed cost of Work shall include line 
items for each Alternate described in this Section.  No Alternates other than as described in 
this Section shall be submitted, except as otherwise provided in Section 01 6000 - Product 
Requirements for product options and substitutions. 

E. Each Alternate is identified herein by number.  This identification shall be used whenever 
referring to Work described in Alternate and when submitting cost proposals and payment 
requests. 

F. Changes described in Alternates shall be incorporated into Work only when such Alternate is 
made a part of the Work by specific provision in the Owner-Contractor Agreement, if selected 
by District prior to execution of the Agreement, or by Change Order if selected subsequent to 
execution of Agreement. 
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G. Costs for Alternates shall be valid for no less than sixty (60) days from date of Agreement and 
District may select to any or all Alternates during that time.  Once an Alternate is selected and 
the Contract modified to Work as described in the Alternate, changes to return to original 
scope of Work will be made only by Change Order in accordance with provisions of the 
General Conditions for changes. 

1.05 ACCEPTANCE OF ALTERNATES 

A. Alternates quoted on Bid Forms will be reviewed and accepted or rejected at District's 
option.  Accepted Alternates will be identified in the Owner-Contractor Agreement. 

B. Coordinate related work and modify surrounding work to integrate the Work of each 
Alternate. 

C. Products and Execution: 

1. If District elects to proceed on the basis of one or more of the described Alternates, 
Contractor shall make all modifications to Work as required to provide products 
complete, in place and fully functional, including all labor, equipment, services and 
incidental consumables necessary to apply, install and finish Work described in Alternate 
in accordance with requirements specified in related Sections of these Specifications. 

2. Installation of Alternates shall not be started until details, plans or structural calculations 
have been accepted and signed by the Architect, Structural Engineer when applicable, 
and approved by DSA. 

3. Cost for Alternates shall be complete and include all net  increases and decreases in 
Contract Sum for Work described in Alternate and for all changes in related Work.  No 
claims for additional costs to District will be honored other than as stated in cost 
proposal for each Alternate. 

1.06 SCHEDULE OF ALTERNATES 

A. Alternate No. One - Re-Roofing: 

1. Base Bid Item:  Section 07 01 50.20 -  Roofing, Restoration, Patch, and Repair and 
Drawing number A1-3.0 Demo & Mod Roof Plans including partial roof repair for new 
penentrations. 

2. Alternate Item:  Section 07 01 50.19 - Preparation for Re-Roofing and Drawing number 
A1-3.0 Demo & Mod Roof Plans including expanded scope of complete re-roofing. 

3. Alternate Item:  Section 06 10 00 - Rough Carpentry and Drawing number S1-3.0 Roof 
Framing Plan including replace roof sheathing as required for re-roofing in combination 
with new framing. 

4. Alternate Item:  Section 07 21 00 - Thermal Insulation and Drawing number A1-3.0 Demo 
& Mod Roof Plans including new R-30 batt insulation at underside of roof sheathing. 

5. Alternate Item:  Section 07 54 00 - Thermoplastic Membrane Roofing and Drawing 
number A1-3.0 Demo & Mod Roof Plans including re-roof od the entire existing roof, 
applied to wood sheatihng. 
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PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 

END OF SECTION 
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SECTION 07 01 50.19  
PREPARATION FOR RE-ROOFING 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. ALTERNATE No. One: Removal of existing roofing system in preparation for a new roof 
membrane system. 

B. Removal of existing flashing and counterflashings. 

C. Temporary roofing protection. 

1.02 RELATED REQUIREMENTS 

A. Section 06 10 00 - Rough Carpentry: Deck surfacing. 

B. Section 07 54 00 - Thermoplastic Membrane Roofing. 

C. Section 07 62 00 - Sheet Metal Flashing and Trim:  Replacement of flashing and 
counterflashings. 

1.03 PRICE AND PAYMENT PROCEDURES 

A. Repair Existing Roof Wood Decking: 

1. Basis of Measurement:  By square foot. 

2. Basis of Payment:  Includes replacing decking with new material of same thickness. 

1.04 REFERENCE STANDARDS 

1.05 ADMINISTRATIVE REQUIREMENTS 

A. Coordinate with affected mechanical and electrical work associated with roof penetrations. 

B. Preinstallation Meeting:  Convene one week before starting work of this section. 

1. Attendees: 

a. Architect. 

b. Contractor. 

c. District. 

d. Installer. 

e. Roofing system manufacturer's field representative. 

f. Inspection and Testing Agency Representatives. 

2. Meeting Agenda:  Provide agenda to participants prior to meeting in preparation for 
discussions on the following: 

a. Removal and installation schedule. 

b. Necessary preparatory work. 

c. Protection before, during, and after roofing system installation. 
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d. Removal of existing roofing system. 

e. Installation of new roofing system. 

f. Temporary roofing and daily terminations. 

g. Transitions and connection to and with other work. 

h. Inspections and testing of installed systems. 

3. Attendance is mandatory at conference required in section specifying new roofing 
installation. 

4. Establish at pre-bid job walk, number of layers to be removed and reconfirm at pre-
installation conference. 

C. Schedule work to coincide with commencement of installation of new roofing system. 

1.06 SUBMITTALS 

A. See Section 01 30 00 - Administrative Requirements for submittal procedures. 

B. Product Data:  Submit for each type of material. 

C. Shop Drawings:  Indicate size, configuration, and installation details. 

D. Preconstruction Test Reports. 

E. Materials Removal Company Qualification Statement. 

F. Installer's Qualification Statement. 

G. Preconstruction Testing Agency Qualification Statement. 

H. Certification required for existing buildings to be re-roofed per Chapter 3 of Part 1 of Division 
2 of the Public Contract Code Section 1 Section 3006(b): 

1. I, ________ (Name), ________ (Name of Employer), certify that I have not offered, given, 
or agreed to give, received, accepted, or agreed to accept, any gift, contribution, or any 
financial incentive whatsoever to or from any person in connection with the roof project 
contract. As used in this certification, “person” means any natural person, business, 
partnership, corporation, union, committee, club, or other organization, entity, or group 
of individuals. Furthermore,  I ________ (Name), ________ (Name of Employer), certify 
that I do not have, and throughout the duration of the contract, I will not have, any 
financial relationship in connection with the performance of this contract with any 
architect, engineer, roofing consultant, materials manufacturer, distributor, or vendor 
that is not disclosed below. 

2. I ______ (Name), ______ (Name of Employer), have the following financial relationships 
with an architect, engineer, roofing consultant, materials manufacturer, distributor, or 
vendor, or other person in connection with the following roof project contract: 

____________________________________________________________________ 
Name and Address of Building, Contract Date and Number 

3. I certify that to the best of my knowledge, the contents of this disclosure are true, or are 
believed to be true. 

_________________________________________ (Signature) ____________ (Date) 

 

_________________________________________ (Print Name) 
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_________________________________________ (Print Name of Employer) 

4. Submit this certification to District, DSA, and Architect. 

1.07 QUALITY ASSURANCE 

A. Regulatory Requirements: Comply with governing EPA notification regulations before 
beginning membrane roofing removal. Comply with hauling and disposal regulations of 
authorities having jurisdiction. 

B. Materials Removal Company Qualifications:  Company specializing in performing work of type 
specified with at least three years of documented experience. 

1. Comply with EPA notification regulations prior to start of roofing removal work. 

2. Comply with removal and disposal regulations of local authorities having jurisdiction 
(AHJ). 

C. Installer Qualifications:  Company specializing in performing work of the type specified and 
with at least three years of documented experience. 

1. When same installer as new roofing system, comply with related requirements of section 
indicated for new roofing system. 

D. Preconstruction Testing:  Conduct testing by an independent test agency, in accordance with 
provisions of Section 01 40 00 - Quality Requirements. 

1. Provide required testing to locate hazardous materials, such as asbestos, by licensed 
agency as required for project location. 

E. Installer Qualifications:  Company specializing in performing work of the type specified and 
with at least three years of documented experience. 

1.08 DELIVERY, STORAGE, AND HANDLING 

A. See Section 01 74 19 - Construction Waste Management and Disposal for packaging waste 
requirements. 

B. Ensure storage and staging of materials does not exceed static and dynamic load-bearing 
capacities of roof decking. 

1.09 SCHEDULING 

A. Schedule work to coincide with commencement of installation of new roofing system. 

B. Remove only existing roofing materials that can be replaced with new materials as the 
weather will permit. 

1.10 FIELD CONDITIONS 

A. Existing Roofing System: Coated foamed roofing. 

B. Do not remove existing roofing membrane when weather conditions threaten the integrity of 
building contents or intended continued occupancy. 

C. Maintain continuous temporary protection prior to and during installation of new roofing 
system. 
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D. Provide notice at least three days before starting activities that will affect normal building 
operations. 

E. Verify that occupants have been evacuated from building areas when work on structurally 
impaired roof decking is scheduled to begin. 

F. District will occupy building areas directly below re-roofing area. 

1. Provide District with at least 48 hours written notice of roofing activities that may affect 
their operations and to allow them to prepare for upcoming activities as necessary. 

2. Do not disrupt District's operations or activities. 

3. Maintain access of District's personnel to corridors, existing walkways, and adjacent 
buildings. 

1.11 WARRANTY 

A. See Section 01 78 00 - Closeout Submittals for additional warranty requirements. 

PART 2  PRODUCTS 

2.01 COMPONENTS 

A. See the following sections for additional information on components relating to this work: 

1. Replacement and removal of existing roofing system in preparation for entire new 
roofing system, refer to Section 07 54 00. 

2. Remove existing flashing and counterflashings in preparation for replacement of these 
materials as part of this work, see Section 07 62 00 for material requirements. 

2.02 SYSTEM DESCRIPTION 

A. Indicated Roof Areas:  Remove existing roofing, perimeter flashings, base flashings, counter 
flashings, vent stack flashings, roofing membrane, insulation, vapor retarder. 

2.03 MATERIALS 

A. Patching Materials:  Provide necessary materials in accordance with requirements of existing 
roofing system. 

B. Temporary Roofing Protection Materials: 

1. Contractor's responsibility to select appropriate materials for temporary protection of 
roofing areas as determined necessary for this work. 

C. Roofing Recover Materials: 

1. Contractor's responsibility to select appropriate materials for roofing re-cover as 
determined necessary for this work. 

2.04 ACCESSORIES 

A. Fasteners:  Type and size as required and compatible with existing and new roofing system to 
resist local wind uplift. 

B. Sheathing Paper:  Red rosin paper type, at least 3 lb/100 sq ft. 
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PART 3  EXECUTION 

3.01 EXAMINATION 

A. Verify existing site conditions. 

B. Verify that existing roof surface has been cleared of materials being removed from existing 
roofing system and ready for next phase of work as required. 

C. Document existing conditions of adjoining construction and site improvements, including 
exterior and interior finish surfaces, that might be misconstrued as having been damaged by 
re-roofing operations. 

1. Submit before work begins. 

2. Use high-resolution digital photographs or video tape supplemented by written 
commentary for preparing reports. 

3.02 PREPARATION 

A. Sweep roof surface clean of loose matter. 

B. Remove loose refuse and dispose of properly off-site. 

1. Free Fall Maximum:  8 feet, provide enclosed chutes for higher fall. 

2. Do not use District's disposal system. 

3.03 MATERIAL REMOVAL 

A. Remove only existing roofing materials that can be replaced with new materials as the 
weather will permit. 

B. Remove metal counter flashings. 

C. Remove roofing membrane, perimeter base flashings, flashings around roof protrusions, pitch 
pans and pockets and insulation vents. 

D. Cut and lay flat any membrane blisters. 

E. Remove damaged insulation and fasteners, cant strips, and blocking. 

F. Remove vapor retarder, sheathing paper, and underlay. 

G. Repair existing wood deck surface to provide smooth working surface for new roof system. 

1. Allocate 10 percent of the roof deck area to repair/replace with the base bid. 

3.04 INSTALLATION 

A. Coordinate scope of this work with requirements for installation of new roofing system, refer 
to Section 07 54 00 for additional requirements. 

3.05 FIELD QUALITY CONTROL 

A. Independent agency inspection and testing will be provided under provisions of Section 01 40 
00. 

3.06 PROTECTION 

A. Provide temporary protective sheeting over uncovered deck surfaces. 

B. Turn sheeting up and over parapets and curbing.  Retain sheeting in position with weights. 
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C. Provide for surface drainage from sheeting to existing drainage facilities. 

D. Do not permit traffic over unprotected or repaired deck surface. 

E. Install recover board over exposed deck surface. 

3.07 SCHEDULES 

A. Entire Roofing Area:  Remove existing roofing gravel, perimeter flashings, base flashings, 
counter flashings, vent stack flashings, roofing membrane, insulation, and vapor retarder. 

B. Remove roof mounted mechanical equipment and electrical equipment. 

END OF SECTION 
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SECTION 07 21 00  
THERMAL INSULATION 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Board insulation at exterior wall behind plaster wall finish. 

B. Batt insulation in exterior wall construction. 

C. Batt insulation for filling perimeter window and door shim spaces and crevices in exterior wall 
and roof. 

D. Batt insulation for acoustic applications in interior walls. 

1.02 RELATED REQUIREMENTS 

A. Section 01 23 00 – Alternates: Alternate No. One. 

A.B. Section 07 26 00 - Vapor Retarders:  Separate vapor retarder materials. 

B.C. Section 07 27 00 - Air Barriers:  Separate air barrier materials. 

C.D. Section 075216:  Installation requirements for board insulation over low slope roof deck. 

1.03 REFERENCE STANDARDS 

A. ASTM C578 - Standard Specification for Rigid, Cellular Polystyrene Thermal Insulation. 

B. ASTM C665 - Standard Specification for Mineral-Fiber Blanket Thermal Insulation for Light 
Frame Construction and Manufactured Housing. 

C. ASTM E119 - Standard Test Methods for Fire Tests of Building Construction and Materials. 

D. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials. 

E. ASTM E136 - Standard Test Method for Assessing Combustibility of Materials Using a Vertical 
Tube Furnace at 750 Degrees C. 

1.04 SUBMITTALS 

A. See Section 01 30 00 - Administrative Requirements for submittal procedures. 

B. Product Data:  Provide data on product characteristics, performance criteria, and product 
limitations. 

1. Manufacturer and product identification for each product specified, including R-Value 
and fire resistance and surface burning characteristics specified herein. 

C. Manufacturer's Certificate:  Certify that products meet or exceed specified requirements. 

D. Compliance Certification:  Upon completion of installation of building envelope insulation, a 
card certifying compliance with requirements of California Code of Regulations (CCR) Title 24 
for installation of insulation shall be completed, executed and delivered to local building 
officials, and one copy conspicuously posted at Project site. 

E. Manufacturer's Installation Instructions:  Include information on special environmental 
conditions required for installation and installation techniques. 
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1.05 FIELD CONDITIONS 

A. Do not install insulation adhesives when temperature or weather conditions are detrimental 
to successful installation. 

PART 2  PRODUCTS 

2.01 REGULATORY REQUIREMENTS 

A. Fire Performance Characteristics:  Where insulation is used within a fire rated wall assembly, 
provide insulation materials which are identical to those whose fire performance 
characteristics, as listed for each material or assembly of which insulation is a part, have been 
determined by testing, in accordance with methods specified below, by UL or other testing 
and inspecting agency acceptable to State Fire Marshal. 

1. Surface Burning Characteristics:  ASTM E84. 

a. Class A:  Maximum flame-spread 0-25 and smoke developed of 0-450. 

b. Class B:  Maximum flame-spread 26-75 and smoke developed of 0-450. 

c. Class C:  Maximum flame-spread 76-200 and smoke developed of 0-450. 

2. Fire Resistance Ratings:  ASTM E119. 

3. Combustibility:  ASTM E136. 

B. Comply with Chapter 12-13 Standards for Insulating Materials, California Reference Standards 
Code (Part 12, Title 24. CCR) as published by Department of Consumer Affairs, Bureau of 
Home Furnishings and Thermal Insulation. 

C. Comply with California Energy Code: 

1. Section 110.8(a):  Installed insulating material shall have been certified by the 
manufacturer to comply with the California Code of Regulations, Title 24, Part 12, 
Chapters 12-13, Article 3, "Standards for Insulating Material. 

2. Section 110.8(c):  All Insulating Materials shall be installed in compliance with the flame 
spread rating and smoke density requirements of CBC Chapters 7 and 26. 

3. Section 120.7(b) item 7:  The opaque portions of framed demising walls in nonresidential 
buildings shall be insulated to meet a u-factor of: 

a. Metal Framed Walls:  Not greater than 0.151 (R-6 minimum). 

D. Certificate:  As required by the California Building Code (CBC), Title 24, post a certificate 
containing the building permit number and the insulation manufacturer's name, material 
identification and R-value and stating that the insulation has been installed in accordance with 
the plans and specifications. 

E. Performance:  Materials shall conform to Section 720, California Building Code. 

2.02 APPLICATIONS 

A. Insulation Over Metal Stud Framed Walls, Continuous:  Polyisocyanurate board. 

B. Insulation on Inside of Concrete and Masonry Exterior Walls:  Polyisocyanurate board. 

C. Insulation in Metal Framed Walls: Batt insulation with no vapor retarder. 
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2.03 FOAM BOARD INSULATION MATERIALS 

A. Polyisocyanurate Board Insulation with Facers Both Sides:  Rigid cellular foam, complying with 
ASTM C1289; Type I, aluminum foil both faces; Class 2, glass fiber-reinforced core. 

1. Classifications: 

a. Type I:  Faced with aluminum foil on both major surfaces of core foam. 

1) Class 2 - Glass fiber reinforced or non-reinforced core foam. 

2) Compressive Strength:  16 psi, minimum. 

3) Thermal Resistance, R-value:  At 1-1/2 inch thick; 9.0, minimum, at 75 degrees 
F. 

2. Flame Spread Index (FSI):  Class A - 0 to 25, when tested in accordance with ASTM E84. 

3. Smoke Developed Index (SDI):  450 or less, when tested in accordance with ASTM E84. 

4. Board Size:  48 inch by 96 inch. 

5. Board Thickness:   As required by R-Value. 

6. Board Edges:  Square. 

7. Products: 

a. Basis of Design: Rmax Inc; ECOMAXci FR:  www.rmax.com/#sle. 

b. DuPont de Nemours, Inc; Thermax XARMOR (ci):  building.dupont.com/#sle. 

c. Johns Manville; AP Foil-Faced:  www.jm.com/#sle. 

d. Or Equal Substitutions:  See Section 01 60 00 - Product Requirements. 

2.04 MINERAL FIBER BLANKET INSULATION MATERIALS 

A. Flexible Glass Fiber Blanket Thermal Insulation:  Preformed insulation, complying with ASTM 
C665; friction fit. 

1. Flame Spread Index:  25 or less, when tested in accordance with ASTM E84. 

2. Smoke Developed Index:  450 or less, when tested in accordance with ASTM E84. 

3. Combustibility:  Non-combustible, when tested in accordance with ASTM E136, except 
for facing, if any. 

4. Formaldehyde Content:  Zero. 

5. Exterior Walls: One layer. 

a. Thermal Resistance: Each R-value of 19.  

b. Thickness: Each 5-1/2 inch. 

6. Alternate No. One: Underside of Roof: 

a. Thermal Resistance: R-value of 30. 

b. Thickness: 10-1/4 inch. 

6.7. Facing:  Unfaced. 

7.8. Products: 

a. CertainTeed Corporation:  www.certainteed.com/#sle. 

b. Johns Manville:  www.jm.com/#sle. 
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c. Knauf Insulation:  www.knauf.com. 

d. Owens Corning Corporation:  www.ocbuildingspec.com/#sle. 

e. Substitutions:  See Section 01 60 00 - Product Requirements. 

B. Mineral Wool Blanket Thermal Insulation:  Flexible or semi-rigid preformed insulation, 
complying with ASTM C665. 

1. Typical at interior walls, see section 09 21 16 - Gypsum Board Assemblies. 

2. Flame Spread Index:  25 or less, when tested in accordance with ASTM E84. 

3. Smoke Developed Index:  450 or less, when tested in accordance with ASTM E84. 

4. Products: 

a. Johns Manville; MinWool Sound Attenuation Fire Batts:  www.jm.com/#sle. 

b. ROCKWOOL; COMFORTBATT:  www.rockwool.com/#sle. 

c. Substitutions:  See Section 01 60 00 - Product Requirements. 

2.05 ACCESSORIES 

A. Support for Cladding and Continuous Insulation:  Thermal clips. 

1. Thermally-broken clips that provide attachment support for girts, angles, channels, and 
other cladding support framing. 

2. Thermal Spacer Clip:  Pultruded glass fiber and thermoset polyester resin. 

3. Clip Depth:  As required for thickness of insulation. 

4. Spacing of Clips:  16 inches on center, vertically. 

5. Fasteners:  As recommended by clip manufacturer. 

6. Products: 

a. Advanced Architectural Products, LLC; SMARTci GREENGirt Clips - Thermal Spacer 
series:  www.smartcisystems.com/#sle. 

b. Cascadia Windows & Doors; Cascadia Clip:  www.cascadiawindows.com/#sle. 

c. Northern Facades; ISO Clip:  www.northernfacades.com/#sle. 

d. Substitutions:  See Section 01 60 00 - Product Requirements. 

B. Wire Mesh:  Galvanized steel, hexagonal wire mesh. 

C. Adhesive:  Type recommended by insulation manufacturer for application. 

PART 3  EXECUTION 

3.01 EXAMINATION 

A. Verify that substrate, adjacent materials, and insulation materials are dry and that substrates 
are ready to receive insulation. 

B. Verify substrate surfaces are flat, free of honeycomb, fins, irregularities, or materials or 
substances that may impede adhesive bond. 
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3.02 BOARD INSTALLATION AT EXTERIOR WALLS 

A. Adhere 6 inches wide strip of polyethylene sheet over expansion joints with double beads of 
adhesive each side of joint. 

B. Install boards horizontally on walls. 

C. Cut and fit insulation tightly to protrusions or interruptions to the insulation plane. 

3.03 BOARD INSTALLATION USING CLADDING AND CONTINUOUS INSULATION SUPPORTS 

A. Install supports in accordance with manufacturer's installation instructions. 

B. Install supports in compliance with system orientation, sizes, and locations as indicated on 
drawings and in accordance with approved shop drawings. 

C. Install supports to fill in exterior wall spaces without gaps or voids in insulation. 

D. Trim insulation neatly to fit spaces and provide a continuous thermal layer. 

3.04 BATT INSTALLATION 

A. Install insulation and vapor retarder in accordance with manufacturer's instructions. 

B. Install in exterior wall spaces without gaps or voids. 

C. Trim insulation neatly to fit spaces.  Insulate miscellaneous gaps and voids. 

D. Fit insulation tightly in cavities and tightly to exterior side of mechanical and electrical services 
within the plane of the insulation. 

3.05 FIELD QUALITY CONTROL 

A. See Section 01 40 00 - Quality Requirements for additional requirements. 

3.06 PROTECTION 

A. Do not permit installed insulation to be damaged prior to its concealment. 

END OF SECTION 
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NOTICE INVITING BIDS 

COLTON JOINT UNIFIED SCHOOL DISTRICT 

NOTICE IS HEREBY GIVEN that the Colton Joint Unified School District, acting by and through 
its Governing Board, hereinafter referred to as “District”, will receive prior to 2:00 p.m. on the 11th day 

of June, 2025 sealed bids for the award of a Contract for the following: 

CUPCCAA BID NO.:  25-016FAC  

COLTON MIDDLE SCHOOL INTERIM HOUSING, ADMINISTRATION BUILDING 
MODERNIZATION & LOCKER ROOMS AND PAVILION PROJECT 

All bids shall be made and presented only on the forms presented by the District.  Bids shall be 
received in the Office of Facilities & Energy Management at 325 Hermosa Avenue, Bldg. 5, Colton, 

California 92324 and shall be opened and publicly read aloud at the above state time and place.  Any bids 
received after the time specified above or after any extensions due to material changes shall be returned 
unopened. 

The Contract Time will vary from approximately 304 to 514 calendar days from the date of the 
Notice to Proceed for Base Bid and will be dependent on what bid alternates, if any, the District elects to 
award.  See Bid Form for additional information on the Contract Time based on the base bid and any 
alternates awarded. 

This Project is being let in accordance with the formal bid requirements of the California Uniform 
Public Construction Cost Accounting Act (“CUPCCAA”) set forth in Public Contract Code section 22000 
et seq.  Bidders shall comply with any requirements set forth in the CUPCCAA including all guidelines and 
requirements in the current California Uniform Public Construction Cost Accounting Commission Cost 
Accounting Policies and Procedures Manual. 

 

Prequalification of Bidders 

As a condition of submitting a bid for this Project, and in accordance with California Public 
Contract Code section 20111.6, prospective prime bidders, which hold any of the following licenses listed 
below are required to submit to the District a completed set of prequalification documents on forms 
provided by the District.  These documents will be the basis for determining which bidders are qualified to 
bid on this Project.  Prime bidders that hold any of the following licenses must be prequalified: A, B, C-4, 
C-7, C-10, C-16, C-20, C-34, C-36, C-38, C-42, C-43 or C-46. 

Bids will not be accepted if a Contractor has not been prequalified where prequalification is required.  
Prequalification documents are available from the Colton Joint Unified School District Website  under 
Business Services Division/Facilities/Resources/Annual Prequalification Questionnaire or by contacting 
via email to: facilities @cjusd.net.  Questionnaire can also be obtained at 325 Hermosa Avenue, Building 
5, Colton, California 92324, (909) 580-6642.  Hard copy of Prequalification documents must be 
submitted by 4:00 PM on May 13, 2025.  Contractors will be notified by telephone, email, or by mail of 
their prequalification rating within a reasonable period of time after submission of their prequalification 
documents, but not less than five business days prior to the bid opening date. 
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If this Project includes work that will be performed by mechanical, electrical or plumbing (“MEP”) 
subcontractors (contractors that hold C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-38, C-42, C-43 or C-46 
licenses), such MEP subcontractors must also be prequalified.  A list of prequalified MEP subcontractors 
will be made available by the District to all bidders at least five business days prior to the bid opening date.  
It is the responsibility of the bidder to ensure that all MEP subcontractors holding any of the licenses listed 
above are properly prequalified before submitting a bid.  This prequalification requirement applies even if 
the subcontractor will perform, or is designated to perform, work that does not require one of the licenses 
listed above, but the subcontractor holds one of the licenses listed above. 

Since the District has included alternates which require all bidders to price as part of their bid, the 
District will utilize the following method to determine the lowest bidder in accordance with Public Contract 
Code section 20103.8: the lowest bid shall be determined in a manner that prevents any information that 
would identify any of the bidders from being revealed to the District before the ranking of all bidders from 
lowest to highest has been determined.  The procedures the District will utilize to conceal the identity of 
any of the bidders will be announced prior to the opening of bids.     

**Note:  Pursuant to Public Contract Code section 20103.8, the selection process selected does not preclude 
the District from using any or all of the alternates from the Contract after the lowest responsible responsive 
bidder has been determined. 

Miscellaneous Information 

Bids shall be received in the place identified above and shall be opened and publicly read aloud at 
the above-stated time and place. 

The bid documents are available at 
 

 

 

 

 

 

 

 

  
 
 
 
 
 
 
 
 
 

 

There will be a $0.00 non-refundable charge to download each set of bid documents.  No partial 
sets will be available. 

Mission Reprographics 
2050 East La Cadena Drive, Suite L 
Riverside, CA 92507 
Phone:  951-686-8828 

Email: planroom@missionreprographics.com 

Website:  www.missionreproplanroom.com 

 

 

Construction Bidboard (Ebidboard)  
11622 El Camino Real, #100  
San Diego, CA 92130  
Phone: 800-479-5314  
Email: support@ebidboard.com  
Website: www.ebidboard.com 

   
Associated General Contractors of 

America 
San Diego Chapter, Inc. 
6212 Ferris Square San Diego, CA 92121 
Phone: 858-558-7444 
Email:  Planroom@agcsd.org 
Website: www.agcsd.org  

Dodge Data & Analytics  
830 Third Avenue, 6th Floor  
New York, NY 10022  
Phone: 877-784-9556  
Email: support@construction.com  
Website: www.construction.com 

  
 

BidAmerica Online Planroom 
41085 Elm Street Murrieta, CA 92562 
Phone: 951-677-4819 
Email: planroom@bidamerica.com  
Website: www.BidAmerica.com   
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There will be a mandatory Pre-Bid Conference at Colton Middle School, 670 West Laurel Avenue, 
Colton, CA 92324 at 9:30 a.m., April 28, 2025. Any Contractor bidding on the Project who fails to attend 
the entire mandatory job walk and conference will be deemed a non-responsive bidder and will have its bid 
returned unopened. 

Each bidder shall be a licensed contractor pursuant to the California Business and Professions Code 
and be licensed to perform the work called for in the Contract Documents.  The successful bidder must 
possess a valid and active Class B License at the time of bid and throughout the duration of this Contract.  
The Contractor’s California State License number shall be clearly stated on the bidder’s proposal 

Subcontractors shall be licensed pursuant to California law for the trades necessary to perform the 
Work called for in the Contract Documents.   

Each bid must strictly conform with and be responsive to the Contract Documents as defined in the 
General Conditions. 

The District reserves the right to reject any or all bids or to waive any irregularities or informalities 
in any bids or in the bidding. 

Each bidder shall submit with its bid — on the form furnished with the Contract Documents — a 
list of the designated subcontractors on this Project as required by the Subletting and Subcontracting Fair 
Practices Act, California Public Contract Code section 4100 et seq. 

In accordance with California Public Contract Code section 22300, the District will permit the 
substitution of securities for any moneys withheld by the District to ensure performance under the Contract. 
At the request and expense of the Contractor, securities equivalent to the amount withheld shall be deposited 
with the District, or with a state or federally chartered bank as the escrow agent, who shall then pay such 
moneys to the Contractor. Upon satisfactory completion of the Contract, the securities shall be returned to 
the Contractor. 

Each bidder’s bid must be accompanied by one of the following forms of bidder’s security: (1) 
cash; (2) a cashier’s check made payable to the District; (3) a certified check made payable to the District; 
or (4) a bidder’s bond executed by a California admitted surety as defined in Code of Civil Procedure 
section 995.120, made payable to the District in the form set forth in the Contract Documents.  Such bidder’s 
security must be in an amount not less than ten percent (10%) of the maximum amount of bid as a guarantee 
that the bidder will enter into the proposed Contract, if the same is awarded to such bidder, and will provide 
the required Performance and Payment Bonds, insurance certificates and any other required documents.  In 
the event of failure to enter into said Contract or provide the necessary documents, said security will be 
forfeited. 

The Contractor and all subcontractors shall comply with the requirements set forth in Division 2, 
Part 7, Chapter 1 of the Labor Code.  The District has obtained from the Director of the Department of 
Industrial Relations the general prevailing rate of per diem wages and the general prevailing rate for holiday 
and overtime work in the locality in which this work is to be performed for each craft, classification or type 
of worker needed to execute the Contract.  These per diem rates, including holiday and overtime work, as 
well as employer payments for health and welfare, pension, vacation, and similar purposes, are on file at 
the District, and are also available from the Director of the Department of Industrial Relations.  Pursuant to 
California Labor Code section 1720 et seq., it shall be mandatory upon the Contractor to whom the Contract 
is awarded, and upon any subcontractor under such Contractor, to pay not less than the said specified rates 
to all workers employed by them in the execution of the Contract. 
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A Contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject 
to the requirements of Section 4104 of the Public Contract Code or engage in the performance of any 
contract for public work, as defined in the Labor Code, unless currently registered and qualified to perform 
public work pursuant to Labor Code section 1725.5.  It is not a violation of this section for an unregistered 
contractor to submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by 
Section 10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to perform 
public work pursuant to Section 1725.5 at the time the contract is awarded. 

The Contractor and all subcontractors shall furnish certified payroll records as required pursuant 
Labor Code section 1776 directly to the Labor Commissioner in accordance with Labor Code section 
1771.4 on at least on a monthly basis (or more frequently if required by the District or the Labor 
Commissioner) and in a format prescribed by the Labor Commissioner.  Monitoring and enforcement of 
the prevailing wage laws and related requirements will be performed by the Labor Commissioner/ 
Department of Labor Standards Enforcement (DLSE). 

No bidder may withdraw any bid for a period of ninety (90) calendar days after the date set for the 
opening of bids. 

Separate payment and performance bonds, each in an amount equal to 100% of the total Contract 
amount, are required, and shall be provided to the District prior to execution of the Contract and shall be in 
the form set forth in the Contract Documents. 

All bonds (Bid, Performance, and Payment) must be issued by a California admitted surety as 
defined in California Code of Civil Procedure section 995.120.  

Where applicable, bidders must meet the requirements set forth in Public Contract Code section 
10115 et seq., Military and Veterans Code section 999 et seq. and California Code of Regulations, Title 2, 
Section 1896.60 et seq. regarding Disabled Veteran Business Enterprise (“DVBE”) Programs.  Forms are 
included in this Bid Package. 

Any request for substitutions pursuant to Public Contract Code section 3400 must be made at the 
time of Bid on the Substitution Request Form set forth in the Contract Documents and included with the 
bid. 

No telephone will be available to bidders on the District premises at any time. 

It is each bidder’s sole responsibility to ensure its bid is timely delivered and received at the location 
designated as specified above.  The District shall not be responsible for any delivery issues including, but 
not limited to, mis-directed mail, mailing delays, etc.  Any bid received at the designated location after the 
scheduled closing time for receipt of bids shall be returned to the bidder unopened. 

 

  
COLTON JOINT UNIFIED SCHOOL DISTRICT 
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BID FORM 

FOR 

INTERIM HOUSING, ADMIN. BLDG. MOD & LOCKER ROOMS AND PAVILION PROJECT 

COLTON MIDDLE SCHOOL  

Location(s):  6470 W. Laurel Avenue, Colton, CA 92324 

 

Bid Number 25-016FAC 

  

FOR 

COLTON JOINT UNIFIED SCHOOL DISTRICT 
 

CONTRACTOR 
NAME:  

ADDRESS:  

  

TELEPHONE: (                ) 

EMAIL  
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TO: Colton Joint Unified School District, acting by and through its Governing Board, herein called 
“District”. 

1. Pursuant to and in compliance with your Notice Inviting Bids and other documents relating thereto, 
the undersigned bidder, having familiarized himself with the terms of the Contract, the local conditions 
affecting the performance of the Contract, the cost of the work at the place where the work is to be done, 
with the Drawings and Specifications, and other Contract Documents, hereby proposes and agrees to 
perform within the time stipulated, the Contract, including all of its component parts, and everything 
required to be performed, including its acceptance by the District, and to provide and furnish any and all 
labor, materials, tools, expendable equipment, and utility and transportation services necessary to perform 
the Contract and complete all of the Work in a workmanlike manner required in connection with the 
construction of: 

BID NO. 25-016FAC  

COLTON MIDDLE SCHOOL INTERIM HOUSING, ADMIN. BLDG. MOD & LOCKER ROOMS AND 

PAVILION PROJECT 

in the District described above, all in strict conformance with the drawings and other Contract Documents 
on file at the Facilities & Energy Management Office of said District for amounts set forth herein. 

2. BIDDER ACKNOWLEDGES THE FOLLOWING ADDENDUM: 

Acknowledge the inclusion of all addenda issued prior to bid in the blanks provided above.  Your failure to 
do so may render your bid non-responsive. 

3. TOTAL CASH PURCHASE PRICE IN WORDS & NUMBERS (BASE BID): 

Base Bid Summary of Work: 

The construction of the New Pavilion and all associated work depicted and required in all 
Construction Documents under DSA #04-123039, and the New Locker Room Building and Parking 
Lot Addition and all associated work depicted and required in all Construction Documents under 
DSA #04-123792.  The Contract Time for Base Bid work only shall be Three Hundred and Four 
(304) calendar days from the date of the Notice to Proceed.  Contractor shall not mobilize until 
January 5, 2026. 

LOCKER ROOM BUILDING (DSA #04-123792)  

____________________________________________________________________ DOLLARS 

($ ____________________________) 
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PAVILION (DSA #04-123039) 

____________________________________________________________________ DOLLARS 

($ ____________________________) 
 

The bidder’s total Base Bid shall be the total of the costs provided by the bidder above for the 
Locker Room Building (DSA #04-123792) plus the Pavilion (DSA #04-123039).  To avoid any 
potential calculation errors, the District will calculate the bidder’s total Base Bid price by adding 
the costs provided by the bidder above. 

4. ALTERNATE BIDS:  The following amounts shall be added to the base bid from the Base Bid 
as set forth in the Notice Inviting Bids.  PLEASE REVIEW THE ALTERNATE BID SECTION BEFORE 
SUBMITTING A BID. 

Alternate No. 1 - ADDITIVE:    

Modernization of the existing administration building and all associated work depicted and required 
in all Construction Documents under DSA #04-123792 and the Interim Housing and all associated 
work depicted and required in all Construction Documents under DSA #04-124403. Contractor 
shall not mobilize until on or after June 30th 2025.  If the District elects to award with this bid 
Alternate, then the total Contract Time for the entire Project (Base Bid and Alternate No. 1) shall 
be Five Hundred Fourteen (514) calendar days from the date of Notice to Proceed.  Please note the 
following required milestones for this work: Interim Housing must be completed and ready for 
occupancy by July 25, 2025.  Mobilization date for Base Bid scope of work shall not commence 
until January 5, 2026.  See also Supplementary General Conditions.    

 
INTERIM HOUSING (DSA #04-124403)  

 
ADD _________________________________________________________________ Dollars  
 
($________________) 

 

ADMINISTRATIVE BUILDING MODERNIZATION (PART OF DSA #04-123792) 

ADD __________________________________________________________________ Dollars 

($_________________) 
 

Alternate No. 2 - ADDITIVE:  

ADDITIONAL COST TO REROOF THE ENTIRE ADMINISTRATIVE BUILDING 

(ROOF SPECIFICATION PROVIDED UNDER SEPARATE COVER)  
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Provide new modified bituminous membrane roofing (per Specification Section 07550), 
flashing, and metal edge trim for the Administration building in its entirety in-lieu of 
patching and repair existing foam sprayed in place polyurethane roof.  Work shall include 
the abatement, removal and disposal of existing sprayed in place polyurethane foam 
roofing and built-up roofing below down to wood substrate.  Affected conduits shall be 
raised and set on rubber blocks below the conduits in order to accommodate the new 
roofing.  Work shall be performed within the duration of the Administration renovation.  
The District’s award or rejection of this Alternate No. 2 shall not impact the total Contract 
Time. 

 

ADD ___________________________________________________________________ Dollars 

($__________________) 
 
 
ALLOWANCE: This Project will have an Allowance up to Three Hundred and Ninety Thousand 

Dollars ($390,000.00) for unforeseen conditions.  The final amount of the Allowance may depend on the 
which Alternates, if any, the District may award.  The final amount of the Allowance and the allocation of 
the final Allowance amount to the various portions of the Project will be determined by the District in its 
sole discretion prior to the award of the Contract by the District’s Board of Education and will be part of 
the final Contract Price.  All pricing provided by the bidder above for the Base Bid and any Alternates shall 
not include any of the District’s Allowance.  The Allowance shall be subject to the requirements set forth 
in Article 7.8 of the General Conditions. 

5. TIME FOR COMPLETION:  The District may give a Notice to Proceed within ninety (90) days of 
the award of the bid by the District.  Once the Contractor has received the Notice to Proceed, the Contractor 
shall complete the work in the time specified in the Agreement.  By submitting this bid, Contractor has 
thoroughly studied this Project and agrees that the Contract Time for this Project is adequate for the timely 
and proper completion of the Project.  Further, Contractor has included in the analysis of the time required 
for this Project, Rain Days, Governmental Delays, and the requisite time to complete Punch List. 

In the event that the District desires to postpone giving the Notice to Proceed beyond this ninety (90) day 
period, it is expressly understood that with reasonable notice to the Contractor, giving the Notice to Proceed 
may be postponed by the District.  It is further expressly understood by the Contractor, that the Contractor 
shall not be entitled to any claim of additional compensation as a result of the postponement of giving the 
Notice to Proceed. 

If the Contractor believes that a postponement will cause a hardship to it, the Contractor may terminate the 
contract with written notice to the District within ten (10) days after receipt by the Contractor of the 
District’s notice of postponement.  Should the Contractor terminate the Contract as a result of a notice of 
postponement, the District shall have the authority to award the Contract to the next lowest responsible 
bidder, if applicable. 

It is understood that the District reserves the right to reject any or all bids and/or waive any 
irregularities or informalities in this bid or in the bid process.  The Contractor understands that it may not 
withdraw this bid for a period of ninety (90) days after the date set for the opening of bids. 

6. Attached is bid security in the amount of not less than ten percent (10%) of the bid: 
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Bid bond (10% of the Bid), certified check, or cashier’s check (circle one) 

7. The required List of Designated Subcontractors is attached hereto. 

8. The required Non-Collusion Declaration is attached hereto. 

9. The Substitution Request Form is attached hereto. 

10. It is understood and agreed that if written notice of the acceptance of this bid is mailed, emailed, or 
delivered to the undersigned after the opening of the bid, and within the time this bid is required to remain 
open, or at any time thereafter before this bid is withdrawn, the undersigned will execute and deliver to the 
District a Contract in the form attached hereto in accordance with the bid as accepted, and that he or she 
will also furnish and deliver to the District the Performance Bond and Payment Bond, all within five (5) 
calendar days after award of Contract, and that the work under the Contract shall be commenced by the 
undersigned bidder, if awarded the Contract, by the start date provided in the District’s Notice to Proceed, 
and shall be completed by the Contractor in the time specified in the Contract Documents. 

11. The names of all persons interested in the foregoing proposal as principals are as follows: 

 

 

 

 

 

 

(IMPORTANT NOTICE:  If bidder or other interested person is a corporation, state the legal name of such 
corporation, as well as the names of the president, secretary, treasurer, and manager thereof; if a co-
partnership, state the true names of the firm, as well as the names of all individual co-partners comprising 
the firm; if bidder or other interested person is an individual, state the first and last names in full.) 

12. PROTEST PROCEDURES.  If there is a bid protest, the grounds shall be submitted as set forth in 
the Instructions to Bidders. 

13. The undersigned bidder shall be licensed and shall provide the following California Contractor’s 
license information: 

 

License Number:  
 

License Expiration Date:  
 

Name on License:  
 

Class of License: 
 

DIR Registration Number: 
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If the bidder is a joint venture, each member of the joint venture must include the above 
information. 

14. Time is of the essence regarding this Contract, therefore, in the event the bidder to whom the 
Contract is awarded fails or refuses to post the required bonds and return executed copies of the Agreement 
Form and all other required documents within five (5) calendar days from the date of receiving the Notice 
of Award, the District may declare the bidder’s bid deposit or bond forfeited as damages.  Should Contractor 
fail to provide all required documents within this five-day time specified, or after any extension provided 
by the District in its sole discretion and in writing, the District may, in its sole discretion, elect to reduce 
the Contract Time for each calendar day beyond the time specified above or any extension that Contractor 
fails to provide all required documents.  Such reduction in the Contract Time shall be made through a no 
cost unilateral change order that Contractor shall not dispute, and Contractor further agrees to waive all 
rights to dispute or otherwise challenge the unilateral change order and reduction in the Contract Time as 
such delays were caused by and are the sole responsibility of the Contractor. 

15. The bidder declares that he/she has carefully examined the location of the proposed Project, that 
he/she has examined the Contract Documents, including the Plans, General Conditions, Supplementary 
General Conditions, Addenda, and Specifications, all others documents and requirements that are attached 
to and/or contained in the Project Manual, all other documents issued to bidders and read the accompanying 
instructions to bidders, and hereby proposes and agrees, if this proposal is accepted, to furnish all materials 
and do all work required to complete the said work in accordance with the Contract Documents, in the time 
and manner therein prescribed for the unit cost and lump sum amounts set forth in this Bid Form. 

16. DEBARMENT.  In addition to seeking remedies for False Claims under Government Code section 
12650 et seq. and Penal Code section 72, the District may debar a Contractor pursuant to Article 15 of the 
General Conditions if the Board, or the Board may designate a hearing officer who, in his or her discretion, 
finds the Contractor has done any of the following: 

a. Intentionally or with reckless disregard, violated any term of a contract with the District; 

b. Committed an act or omission which reflects on the Contractor’s quality, fitness or capacity 
to perform work for the District; 

c. Committed an act or offense which indicates a lack of business integrity or business 
honesty; or 

d. Made or submitted a false claim against the District or any other public entity.  (See 
Government Code section 12650, et seq., and Penal Code section 72) 

17. DESIGNATION OF SUBCONTRACTORS.  In compliance with the Subletting and 
Subcontracting Fair Practices Act (California Public Contract Code section 4100 et seq.) and any 
amendments thereof, each bidder shall list subcontractors on the District’s form Subcontractor list.  This 
subcontractor list shall be submitted with the bid and is a required form 

I agree to receive service of notices at the e-mail address listed below. 

I, the below-indicated bidder, declare under penalty of perjury that the information provided and 
representations made in this bid are true and correct. 



 

 
CMS Interim Housing, Admin. Bldg. Mod & Locker Rooms and Pavilion Project Bid Form 
Colton Joint Unified School District  Page 22 
(TR 01/2025) 

  
Proper Name of Company 

  
Name of Bidder Representative 

  
Street Address 

  
City, State, and Zip 

(            )  
Phone Number 

  
E-Mail 

 

By:   
Signature of Bidder Representative 

Date:  

 

NOTE:  If bidder is a corporation, the legal name of the corporation shall be set forth above together with 
the signature of authorized officers or agents and the document shall bear the corporate seal; if bidder is a 
partnership, the true name of the firm shall be set forth above, together with the signature of the partner or 
partners authorized to sign contracts on behalf of the partnership; and if bidder is an individual, his signature 
shall be placed above. 

All signatures must be made in permanent ink. 
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AGREEMENT FORM 

THIS AGREEMENT, entered into this____ day of___________, 20__ in the County of San 
Bernardino of the State of California, by and between the Colton Joint Unified School District, hereinafter 
called the “District”, and ________________________, hereinafter called the “Contractor”.  Contractor 
acknowledges that this Project is being awarded in accordance with the California Uniform Public 
Construction Cost Accounting (“CUPCCAA”) set forth in Public Contract Code section 22000 et seq.  
Bidders shall comply with any requirements set forth in the CUPCCAA including all guidelines and 
requirements in the current California Uniform Public Construction Cost Accounting Commission Cost 
Accounting Policies and Procedures Manual.  Contractor shall cooperate with the District and provide any 
requested information or documents as requested by the District to comply with the CUPCCAA including, 
but not limited to, all Project cost data, invoices, accounting records, payroll records, etc. 

WITNESSETH that the District and the Contractor for the consideration stated herein agree as 
follows: 

ARTICLE 1 - SCOPE OF WORK:  The Contractor shall furnish all labor, materials, equipment, 
tools, and utility and transportation services, and perform and complete all work required in connection 
with the Colton Middle School Interim Housing, Administrative Building Modernization & Locker Rooms 
and Pavilion Project (“Project”) in strict accordance with the Contract Documents enumerated in Article 7 
below.  The Contractor shall be liable to the District for any damages arising as a result of a failure to 
comply with that obligation, and the Contractor shall not be excused with respect to any failure to so comply 
by an act or omission of the Architect, Engineer, Inspector, Division of the State Architect (DSA), or 
representative of any of them, unless such act or omission actually prevents the Contractor from fully 
complying with the Contract Documents and the Contractor protests, in accordance with the Contract 
Documents, that the act or omission is preventing the Contractor from fully complying with the Contract 
Documents.  Such protest shall not be effective unless reduced to writing and filed with the District office 
within seven (7) days of the date of occurrence of such act or omission preventing the Contractor from fully 
complying with the Contract Documents. 

ARTICLE 2 - TIME OF COMPLETION: The District may give Notice to Proceed within ninety 
(90) days of the award of the bid by the District.  Once the Contractor has received a Notice to Proceed, the 
Contractor shall reach Substantial Completion (See Article 1.1.46) of the Work within 
__________________________ (________) calendar days from the date of the Notice to Proceed.  This 
shall be called Contract Time.  (See Article 8.1.1).  It is expressly understood that time is of the essence. 

Contractor has thoroughly studied the Project and has satisfied itself that the time period for this 
Project was adequate for the timely and proper completion of the Project within each milestone and within 
the Contract time.  Further, Contractor has included in the analysis of the time required for this Project, 
items set forth in General Conditions Article 8.3, Submittal Schedules, Rain Day Float, and Governmental 
Delay Float. 

In the event that the District desires to postpone giving the Notice to Proceed beyond this ninety 
(90) day period, it is expressly understood that with reasonable notice to the Contractor, giving the Notice 
to Proceed may be postponed by the District.  It is further expressly understood by the Contractor, that the 
Contractor shall not be entitled to any claim of additional compensation as a result of the District’s 
postponement of giving the Notice to Proceed. 
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If the Contractor believes that a postponement will cause hardship to it, the Contractor may 
terminate the Contract with written notice to the District within ten (10) days after receipt by the Contractor 
of the District’s notice of postponement.  It is further understood by the Contractor that in the event that the 
Contractor terminates the Contract as a result of postponement by the District, the District shall only be 
obligated to pay the Contractor for the work performed by the Contractor at the time of notification of 
postponement.  Should the Contractor terminate the Contract as a result of a notice of postponement, the 
District shall have the authority to award the Contract to the next lowest responsible bidder. 

ARTICLE 3 - LIQUIDATED DAMAGES:  It being impracticable and infeasible to determine 
the amount of actual damage, it is agreed that the Contractor will pay the District the sum of Three Thousand 
Dollars ($3,000) per calendar day for each and every day of delay beyond the Contract Time set forth in 
Article 2 of this Agreement (inclusive of Milestones that are critical on the critical path or noted as critical 
to the District) as liquidated damages and not as a penalty or forfeiture. In the event Liquidated Damages 
are not paid, the Contractor further agrees that the District may deduct such amount thereof from any money 
due or that may become due the Contractor under the Contract (See Articles 9.6 and 2.2 of the General 
Conditions). 

ARTICLE 4 - CONTRACT PRICE:  The District shall pay to the Contractor as full 
consideration for the faithful performance of the Contract, subject to any additions or deductions as 
provided in the Contract Documents, the sum of ____________________________________ DOLLARS 
($_______________________) (“Contract Price” or “Contract Sum”), said sum being the total amount 
stipulated in the Bid Contractor submitted.  Payment shall be made as set forth in the General Conditions. 

Should any Change Order result in an increase in the Contract Price, the cost of such Change Order 
shall be agreed to in advance by the Contractor and the District, subject to the monetary limitations set forth 
in Public Contract Code section 20118.4.  In the event that the Contractor proceeds with a Change in work 
without an agreement between the District and Contractor regarding the cost of a Change Order, the 
Contractor waives any Claim of additional compensation for such additional work. 

ARTICLE 5 - HOLD HARMLESS AGREEMENT:  Contractor shall defend, indemnify and 
hold harmless District, Architect, Inspector, the State of California and their officers, employees, agents 
and independent contractors from all liabilities, claims, actions, liens, judgments, demands, damages, 
losses, costs or expenses of any kind arising from death, personal injury, property damage or other cause 
based or asserted upon any act, omission, or breach connected with or arising from the progress of Work 
or performance of service under this Agreement or the Contract Documents.  As part of this indemnity, 
Contractor shall protect and defend, at its own expense, District, Architect, Construction Manager, 
Inspector, the State of California and their officers, employees, agents and independent contractors from 
any legal action including attorney’s fees or other proceeding based upon such act, omission, breach or as 
otherwise required by this Article. 

Furthermore, Contractor agrees to and does hereby defend, indemnify and hold harmless District, 
Architect, Construction Manager, Inspector, the State of California and their officers, employees, agents 
and independent contractors from every claim or demand made, and every liability, loss, damage, expense 
or attorney’s fees of any nature whatsoever, which may be incurred by reason of: 

(a) Liability for (1) death or bodily injury to persons; (2) damage or injury to, loss (including 
theft), or loss of use of, any property; (3) any failure or alleged failure to comply with any provision of law 
or the Contract Documents; or (4) any other loss, damage or expense, sustained by any person, firm or 
corporation or in connection with the Work called for in this Agreement or the Contract Documents, except 
for liability resulting from the sole or active negligence, or the willful misconduct of the District. 
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(b) Any bodily injury to or death of persons or damage to property caused by any act, omission 
or breach of Contractor or any person, firm or corporation employed by Contractor, either directly or by 
independent contract, including all damages or injury to or death of persons, loss (including theft) or loss 
of use of any property, sustained by any person, firm or corporation, including the District, arising out of 
or in any way connected with Work covered by this Agreement or the Contract Documents, whether said 
injury or damage occurs either on or off District property, but not for any loss, injury, death or damages 
caused by the sole or active negligence or willful misconduct of the District. 

(c) Any dispute between Contractor and Contractor’s subcontractors/suppliers/Sureties, 
including, but not limited to, any failure or alleged failure of the Contractor (or any person hired or 
employed directly or indirectly by the Contractor) to pay any Subcontractor or Materialman of any tier or 
any other person employed in connection with the Work and/or filing of any stop notice or mechanic’s lien 
claims. 

(d) Any claims, allegations, penalties, assessments, or liabilities to the extent caused by the 
Contractor’s failure or the failure of any Subcontractor of any tier, to fully comply with the DIR registration 
requirements under Labor Code section 1725.5 at all times during the performance of any Work on the 
Project and shall reimburse the District for any penalties assessed against the District arising from any 
failure by the Contractor or any Subcontractor of any tier from complying with Labor Code sections 1725.5 
and 1771.1.  Nothing in this paragraph, however, shall require the Contractor or any Subcontractor to be 
liable to the District or indemnify the District for any penalties caused by the District in accordance with 
Labor Code section 1773.3 (g). 

Contractor, at its own expense, cost, and risk, shall defend any and all claims, actions, suits, or 
other proceedings that may be brought or instituted against the District, its officers, agents or employees, 
on account of or founded upon any cause, damage, or injury identified herein Article 5 and shall pay or 
satisfy any judgment that may be rendered against the District, its officers, agents or employees in any 
action, suit or other proceedings as a result thereof. 

The Contractor’s and Subcontractors’ obligation to defend, indemnify and hold harmless the 
District, Architect, Inspector, the State of California and their officers, employees, agents and independent 
contractors hereunder shall include, without limitation, any and all claims, damages, and costs for the 
following: (1) any damages or injury to or death of any person, and damage or injury to, loss (including 
theft), or loss of use of, any property; (2) breach of any warranty, express or implied; (3) failure of the 
Contractor or Subcontractors to comply with any applicable governmental law, rule, regulation, or other 
requirement; (4) products installed in or used in connection with the Work; and (5) any claims of violation 
of the Americans with Disabilities Act (“ADA”). 

ARTICLE 6 - PROVISIONS REQUIRED BY LAW:  Each and every provision of law and 
clause required to be inserted in this Contract shall be deemed to be inserted herein, and this Contract shall 
be read and enforced as though it were included herein, and if through mistake or otherwise any such 
provision is not inserted or is not inserted correctly, then upon application of either party the Contract shall 
forthwith be physically amended to make such insertion or correction. 

ARTICLE 7 - COMPONENT PARTS OF THE CONTRACT:  The Contract entered into by 
this Agreement consists of the following Contract Documents, all of which are component parts of the 
Contract as if herein set out in full or attached hereto: 

Project Information 
Notice Inviting Bids 



 

 
CMS Interim Housing, Admin. Bldg. Mod & Locker Rooms and Pavilion Project Agreement Form 
Colton Joint Unified School District  Page 43 
(TR 01/2025) 

Instructions to Bidders 
Bid Form 
Designation of Subcontractors 
Contractor’s Certificate Regarding Worker’s Compensation 
Non-Collusion Declaration 
Bid Bond 
Bid Guarantee 
Substitution Request Form 
Acknowledgment of Bidding Practices Regarding Indemnity 
DVBE Participation Statement and Close-Out Forms 
CARB Compliance Certification 
Site Visit Certification 
Agreement Form 
Payment Bond 
Performance Bond 
Guarantee 
Contractor’s Certificate Regarding Alcohol and Tobacco 
Escrow Agreement for Security Deposit In Lieu of Retention 
Workers’ Compensation/Employers Liability Endorsement 
General Liability Endorsement 
Automobile Liability Endorsement 
Contractor’s Certificate Regarding Drug-Free Workplace 
DVBE Close-Out Certification 
Compliance with Economic Sanctions in Response to Russia’s Actions in Ukraine (if applicable) 
Contractor’s Certificate Regarding Background Checks 
General Conditions 
Supplementary and Special Conditions 
Specifications 
All Addenda as Issued 
Drawings/Plans 
Approved Site Fire Safety Plan 
Requirements, Reports and/or Documents in the Project Manual or Other Documents Issued to 

Bidders 

All of the above-named Contract Documents are intended to be complementary.  Work required by 
one of the above-named Contract Documents and not by others shall be done as if required by all. 

ARTICLE 8 - PREVAILING WAGES:  Wage rates for this Project shall be in accordance with 
the general prevailing rate of holiday and overtime work in the locality in which the work is to be performed 
for each craft, classification, or type of work needed to execute the Contract as determined by the Director 
of the Department of Industrial Relations. Copies of schedules of rates so determined by the Director of the 
Department of Industrial Relations are on file at the administrative office of the District and are also 
available from the Director of the Department of Industrial Relations.  Monitoring and enforcement of the 
prevailing wage laws and related requirements will be performed by the Labor Commissioner/ Department 
of Labor Standards Enforcement (DLSE). 

The following are hereby referenced and made a part of this Agreement and Contractor stipulates 
to the provisions contained therein. 

1. Chapter 1 of Part 7 of Division 2 of the Labor Code (Section 1720 et seq.) 
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2. California Code of Regulations, Title 8, Chapter 8, Subchapters 3 through 6 (Section 16000 
et seq.) 

ARTICLE 9 - RECORD AUDIT:  In accordance with Government Code section 8546.7(and 
Davis Bacon, if applicable) and Article 13.11 of the General Conditions, records of both the District and 
the Contractor shall be subject to examination and audit  for a period of five (5) years after a Final Retention 
Payment or the Recording of a Notice of Completion, whichever occurs first. 

ARTICLE 10 - CONTRACTOR’S LICENSE: The Contractor must possess throughout the 
Project a Class B Contractor’s License, issued by the State of California, which must be current and in good 
standing. 

IN WITNESS WHEREOF, this Agreement has been duly executed by the above-named parties, on the 
day and year first above written. 

 

Colton Joint Unified School District CONTRACTOR: 

By:    
Typed or Printed Name 

By: Gregory Fromm 
Assistant Superintendent of Business 
 
 
Dated: ______________________________ 

  
Title 
 
______________________________________ 
Signature 

   
Type or Printed Name 

   
Title (Authorized Officers or Agents) 
 
______________________________________ 
Signature 

 (CORPORATE SEAL) 



 

SUPPLEMENTARY GENERAL CONDITIONS 
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The following supplements modify the General Conditions.  Where a portion of the General Conditions is 
modified and or deleted by these Supplementary Conditions, the unaltered portions of the General 
Conditions shall remain in effect. 

ARTICLE 8 – TIME 

Article 8 Schedule Inclusion Requirements –The Baseline Schedule shall include the following Milestones 
(Phasing Schedule provided in reference documents) : 

• Interim Housing to be completed by July 25, 2025.  (If not deducted) 

• Utilities trenching and fill running north and south through the center of campus shall not 
commence until June 30, 2025 and must be completed by July 25, 2025. Path of travel must be 
maintained to Multi-Purpose room through June 30, 2025. 

• Administrative Building to be substantially complete by May 26th, 2026 (If not deducted) 

• Start of Phase 1C, construction of Pavilion, to begin no earlier than January 1, 2026 . 

• Start of Phase 1D, site work and parking lot, to be completed by November 30, 2026. 

• Phase 2 – Disconnection of Utilities from Interim Housing to be completed by end of contract and 
to be included in contract amount. Removal of Interim Housing Buildings will be performed by the 
District. 

Article 8.2.2 Performance During Working Hours – delete this Article and replace with the following: 

8.2.2  Where a single shift is worked, eight (8) consecutive hours between 7:00 am and 4:00 pm 
shall constitute a workday at the applicable prevailing wage rate(s). 

Article 8.2.2 Performance During Working Hours – delete this Article and replace with the following: 

8.2.2  Forty (40) hours between Monday-Friday 7:00 a.m. and 3:00 p.m. shall constitute a work 
week at the applicable prevailing wage rate(s). 

Article 8.4.1 Liquidated Damages – Contractor will be liable to the District for Liquidated Damages 
pursuant to Article 8.4 for each calendar day of delay in the amount set forth in the Agreement Form. 

ARTICLE 11 – INSURANCE AND BONDS 

Article 11.10 Performance and Payment Bonds – The number of executed copies of the Performance 
Bond and the Payment Bond required is four (4). 
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SITE LEGEND

SITE PROPERTY LINE

ASSUMED PROPERTY LINE

(E) CHAIN LINK FENCING AND GATE TO REMAIN, PROTECT IN PLACE

(N) 8'-0" HIGH METAL FENCE

(N) 8'-0" HIGH CHAIN LINK FENCE, TYP UNO

NEW LANDSCAPE 
PER LANDSCAPE DRAWINGS

NEW CONCRETE PAVING
PER CIVIL DWGS

EXISTING LANDSCAPE TO REMAIN

EXISTING ASPHALT 
PAVING TO REMAIN

EXISTING BUILDING TO REMAIN
(N.I.C.) 

EXISTING NEW

NEW ASPHALT
PER CIVIL DWGS

EXISTING CONCRETE TO REMAIN

EXISTING DECOMPOSED 
GRANITE TO REMAIN

EXISTING PLAYGROUND 
PROTECTIVE SURFACING 
TO REMAIN

EXISTING SAFE DISPERSAL AREA 
PER A#  04-123039
REFER TO SAFE DISPERSAL AREA 
CALCS, THIS SHEET

MODERNIZATION OF ADMIN 
BUILDING 'A'

NEW LOCKER ROOM BLDG 'F'

NEW DECOMPOSED GRANITE AREA 
PER LANDSCAPE DRAWINGS

NO. GATE SIZE (W x H) MAT'L FIN NOTESDETAIL(S)

G5

G7

-

(N) 10'-0" x 8'-0" (ROLLING)

CL

(N) GATE SCHEDULE
COLOR

-

-

PANIC

HDW

-

28

27

PANIC

GROUP

CL

SIGNAGE

-

GATE SCHEDULE ABBREVIATIONS:

CL GALVANIZED STEEL CHAIN LINK
FF FACTORY FINISH
FIN FINISH
HDW HARDWARE
GALV GLAVANIZED
MAT'L MATERIAL
MTL METAL
OSF ORNAMENTAL STEEL FENCE
PH PANIC HARDWARE
PR PAIR OF GATES
PTD PAINTED
VC VINYL COATED

GATE IDENTIFICATION
NUMBER PER GATE 
SCHEDULE

G#

G4 -CL - 26

G3 -FFCL - - 27
1, 2, 6, 
7, & 9

G2 -OSF 26

G1 (N) 4'-0" x 8'-0" (PR) -OSF OSF-1 PH 26

(N) 4'-0" x 8'-0" (PR)

G6 - 28CL -

(N) 20'-0" x 10'-0" (ROLLING)

(N) 3'-0" x 8'-0" (PR)

(N) 3'-0" x 8'-0"

(N) 3'-0" x 8'-0"

PH

PH

PH

PH

GENERAL NOTES:

1. 

2.

3.

4.

5.

6.

7.

8.

9.

GATE HEIGHT TO MATCH ADJACENT FENCING

ADJECENT FENCE TO MATCH GATE FINISH

CLOSING SPEED: 90 DEGRESS TO 12 DEGRESS IN 5 
SECONDS

PROVIDE KICK PLATE

MANUAL CANE BOLTS, MANUALLY LOCKING 
HARDWARE OR CHAINS NOT ALLOWED ON GATES 
WITH PANIC HARDWARE

KNOX BOX PER LOCAL FIRE AUTHORITY 
REQUIREMENTS

PROVIDE PADLOCK AS PART OF HARDWARE SET

NO PADLOCKS ON EXIT GATES IN THE PATH OF 
EGRESS GATES SHALL HAVE 5 LBS MAX OPERATING 
PRESSURE

SERVICE GATE ONLY

1, 2, 3, 
4, 5 & 8

1, 2, 3, 
4, 5, & 8

1, 2, 7
& 9

FF

FF

FF

FF

G8 FFCL(N) 3'-0" x 10'-0" PH
1, 2, 3, 
4, 5, & 8

/22 ASD-1.0

/22 ASD-1.0

/2 ASD-1.0

/15 ASD-1.0

/14 ASD-1.0

/14 ASD-1.0

/14 ASD-1.0

/2 ASD-1.0
1, 2, 3, 
4, 5 & 8

1, 2, 3, 
4, 5, & 8

1, 2, 3, 4, 
5, 6 & 8

FF

FF

OSF-1

28

PARKING 
LOT NAME

(E) PARKING 
LOT #1 PER 
A# 04-116933

SUBTOTAL NUMBER OF PARKING SPACES

PARKING RATIO CALCULATIONS
PARKING SPACE 
DESCRIPTION

TOTAL
SPACES

PROVIDED

89

(N) PARKING 

LOT #3

STANDARD VEHICLE

'ACCESSIBLE VEHICLE' INCLUDING VAN & STD
PER CBC TABLE 11B-208.2 & 11B-208.2.4

SPACES PROVIDEDMIN
SPACES

REQ'D

24

65

VAN

ABBREVIATIONS:

EV ELECTRIC VEHICLE
EVCS ELECTRIC VEHICLE CHARGING STATION
N/A NOT APPLICABLE
STD STANDARD

STD

62N/A

1 23

N/A

11

N/A

1

12N/A

84

0 0

1 1

STANDARD VEHICLE

STANDARD 'EV CHARGING STATION' PER 
CGBSC TABLE 5.106.5.3.1

STANDARD 'EV CAPABLE' 
PER CGBSC TABLE 5.106.5.3.1

ACCESSIBLE 'EV CHARGING STATION' 
INCLUDING VAN & STD 
PER CBC TABLE 11B-228.3.2.1

'AMBULATORY' PER CBC TABLE 11B-228.3.2.1 0 00

'ACCESSIBLE VEHICLE' INCLUDING VAN & STD
PER CBC TABLE 11B-208.2 & 11B-208.2.4

0

1

BLDG ID/A# TOTAL 

OCCUPANTS

SDA REQUIRED PER BLDG

PER CBC SECT 452.1.3

SAFE DISPERSAL AREA (SDA) CALCS
SDA 

PROVIDED

NOTES: 
PROVIDE 5% OF TOTAL SAFE DISPERSAL AREA W/ 1:48 MAX SLOPE IN ANY DIRECTION:

0.05 x 2,640 SF = 132 SF REQ'D; 
135 SF PROVIDED, OK

(N) BLDG 'R' LOCKERS 60

(E) BLDG 'Q' PAVILION
PER A# 04-123039

407

1,827 SF
2,640 SF

PER A#  04-123039

MODERNIZATION
BLDG 'A' ADMIN 

426 SF

(142 x 3 SF)
142

TOTAL SDA 

REQUIRED

1,221 SF

(407 x 3 SF)

180 SF

(60 x 3 SF)

6,832 SF

5,501 SF

12,333 SF

6,720 SF

OCCUPANCY

TYPE

CONSTRUCTION
TYPE

TABLE 601

STORY
(ALLOW.)

TABLE 504.4

BLDG. HT.
(ALLOW.)

TABLE 504.3

ALLOWABLE 
BLDG. AREA

(TABLE 506.2)

BUILDING ANALYSIS

STORY

(ACTUAL)

BLDG. HT.

(ACTUAL)

BLDG AREA 
MODIFICATION PER 

SECTION 506 NOTES:

FRONTAGE INCREASE 
CBC 506.3

BUILDING NAME

MIXED USE / 
OCCUPANCY

AREA CALCULATION
SECTION 508

EXT. WALL PROTECTION
PER TABLE 601 &
705.5 2022 CBC

BEARING

OPENING
PROTECTION
TABLE 705.8

AUTOMATIC 
FIRE

SPRINKLER

BUILDING AREA (S.F.)

B V-B 2 1 9,000 SF A 6,720 SF NOØ Ø
UNPROTECTED, 

NON-SPRINKLER, NO LIMIT
18'-0"

NON-BEARING

CODE ANALYSIS

TOTAL AREA

(SQ. FT.)

NOT REQUIRED Ø

YESØ Ø
UNPROTECTED, 

SPRINKLERED, NO LIMIT
Ø

YESØ Ø
UNPROTECTED, 

SPRINKLERED, NO LIMIT

NOT REQUIRED

Ø

FIRE 
SEPARATION
TABLE 508.4

NOT REQUIRED

NOT REQUIRED

NOT REQUIRED

ACTUAL BLDG 
AREA

(SQ. FT.)

24,000 SF 

38,000 SF 

32'-0"

20'-0"

40'-0"

60'-0"

60'-0"

2 1

2 1

V-B

V-B

A-3

E

BLDG 

ID #

Q

R

(E) PAVILLION BLDG

(N) LOCKER ROOM BLDG

MODERNIZATION  
ADMINISTRATION BLDG

REQ'D # OF BIKES 
TO BE STORED 

PER (N) BLDG

TOTAL 
(N) BLDG'S 

ON SITE PROVIDED

STUDENT BIKE RACK STORAGE

REQUIRED

4 2 8 8

NOTES

TOTAL # OF 

BIKES TO BE STORED 

REQ'D # OF BIKES 
TO BE STORED 

PER (N) BLDG

TOTAL 
(N) BLDG'S 

ON SITE PROVIDED

STAFF BIKE LOCKER STORAGE

REQUIRED

2 2 4 4

NOTES

TOTAL # OF 

BIKES TO BE STORED 

(N) BLDG R &
(N) BLDG Q (A# 04-123039)

(N) BLDG R &
(N) BLDG Q (A# 04-123039)

(E) BLDG 'A' ADMIN
A#56779
A# 10339

(N) LOCKER 

BLDG 'R'

(N) PARKING 

LOT #3

(E) DROP-OFF
(E) DROP-OFF

AS-1.2

10

AS-1.3

1

(E) PAVILION
BLDG 'Q'

A# 04-123039

(E) DISTRICT
WAREHOUSE 

BLDG

(E) BLDG 'P'
MUSIC

A# 04-54490

(E) BLDG 'M'
LIBRARY

A# 04-36654

(E) BLDG 'L'
CLASSROOM

A# 04-56779

(E) BLDG 'E'
CLASSROOM

A# 04-10339

(E) BLDG 'D'
CLASSROOM

A# 04-10339

(E) BLDG 'K'
CLASSROOM

A# 04-13067

(E) BLDG 'C'
CLASSROOM

A# 04-10339

(E) BLDG 'B'
CLASSROOM

A# 04-10339

(E) PV SHADE 
STRUCTURE #1

A# 04-116058

(E) BLDG 'J'
MPR

A# 04-10339

(E) PV SHADE 
STRUCTURE #2

A# 04-116058

(E) RELO
CLASSROOM

A# 04-102268

(E) RELO
RESTROOMS

A# 04-102268

(E) RELO
RESTROOMS

A# 04-101984

(E) BLDG 'H'
CLASSROOM

A# 04-10339

(E) RELO
CLASSROOM

A# 04-102268

(E) RELO
CLASSROOM

A# 04-102268

(E) RELO
CLASSROOM

A# 04-102268

(E) RELO
CLASSROOM

A# 04-102268

(E) DISTRICT 
PARKING LOT

NIC

(E) RELO
RESTROOMS

A# 04-101984

(E) RELO
RESTROOMS

A# 04-101984

(E) RELO
RESTROOMS

A# 04-102724

(E) RELO
RESTROOMS

A# 04-102724

(E) RELO
RESTROOMS

A# 04-101527

(E) RELO
RESTROOMS

A# 04-101527 (E) RELO
RESTROOMS

A# 04-109473

OAK STREET

W LAUREL STREET

N
 V

A
L
E

N
C

I
A

 D
R

(E) DISTRICT
WAREHOUSE 

BLDG

(E) DISTRICT
WAREHOUSE 

BLDG

(E) DISTRICT
WAREHOUSE 

BLDG

(E) DISTRICT
WAREHOUSE 

BLDG

(E) DISTRICT
WAREHOUSE 

BLDG

(E) DISTRICT

STORAGE

(E) PARKING LOT #1

A# 04-116933

(E) RELO
RESTROOMS

A# 04-101984

(E) RELO
RESTROOMS

A# 04-101984

(E) RELO
RESTROOMS

A# 04-101984

(E) RELO
RESTROOMS

A# 04-101984

(E) RELO
RESTROOMS

A# 04-101984

(E) RELO
RESTROOMS

A# 04-101984

(E) RELO
RESTROOMS

A# 04-101984

(E) PARKING 
LOT #2

NIC

(E) DISTRICT
WAREHOUSE 

BLDG

G1G2

G4

G5

G6

G3

(E) DF
A# 04-109473

(E) TOW-AWAY SIGN
A#04-116933

(E)
TRASH/

RECYCLING

(E)
TRACK & 

FOOTBALL 
FIELD

G7

AS-1.2

7

G8

10' - 0"

  12'-0"

ASSUMED PROPERTY LINE

ASSUMED PROPERTY LINE
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AA

C6.30

(E) BLDG 'F'
LOCKER ROOM

A# 04-36654

(E) SAFE DISPERSAL AREA
(2,640 SF)

A# 04-123039

POT PER A# 123039

POT PER A# 123039

POT PER A# 116933

POT PER 
A# 123039

POT PER A# 123039

1
0
' 
- 

0
"

10' - 0"
1
0
' 
- 

0
"

ASSUMED PROPERTY LINE

10' - 0"

1
0
' 
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0
"

1
0
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0
"

10' - 0"

1
0
' 
- 

0
"

32 17 23.1232 17 23.12

20

ASD-1.1

02 01 00.2.202 01 00.2.2

02 01 00.2.202 01 00.2.2

POT PER A# 123039

9
' 
- 

8
 2

1
/2

5
6
"

3

ASD-1.3

ASD-1.3

14

ASD-1.3

15ASD-1.3

5

(E) PATH OF TRAVEL PER A# 04-109473

PATH OF TRAVEL LEGEND

(E) PATH OF TRAVEL PER A# 04-123039

PROPOSED PATH OF TRAVEL (POT)

PATH OF TRAVEL, TECHNICAL REQUIREMENTS FOR ACCESSIBLE ROUTE:
ACCESSIBLE PATH OF TRAVEL (POT) AS INDICATED ON PLAN IS A BARRIER FREE ACCESS 
ROUTE WITHOUT ANY ABRUPT VERTICAL CHANGES EXCEEDING 1/2 INCH BEVELED AT 1:2 
MAXIMUM SLOPE, EXCEPT THAT LEVEL CHANGES DO NOT EXCEED 1/4 INCH VERTICAL 
AND IS AT LEAST 48 INCHES WIDE. 
SURFACE IS SLIP RESISTANT, STABLE, FIRM AND SMOOTH.  CROSS-SLOPE DOES NOT 
EXCEED 2% AND SLOPE IN THE DIRECTION OF TRAVEL IS LESS THAN 5%. 
ACCESSIBLE PATH OF TRAVEL SHALL BE MAINTAINED FREE OF OVERHANGING 
OBSTRUCTIONS TO 80 INCHES MINIMUM AND PROTRUDING OBJECTS GREATER THAN 4 
INCHES PROJECTION FROM WALL AND ABOVE 27 INCHES AND LESS THAN 80 INCHES 
ABOVE THE FLOOR.  
ARCHITECT TO VERIFY THAT ALL BARRIERS IN THE PATH OF TRAVEL HAVE BEEN 
REMOVED OR WILL BE REMOVED UNDER THIS PROJECT, AND PATH OF TRAVEL COMPLIES 
WITH CBC 11B-303 & 11B-304

DESIGN PROFESSIONAL IN GENERAL RESPONSIBLE CHARGE STATEMENT: 
THE POT IDENTIFIED IN THESE CONSTRUCTION DOCUMENTS IS COMPLIANT WITH THE 
CURRENT APPLICABLE CALIFORNIA BUILDING CODE ACCESSIBILITY PROVISIONS FOR 
PATH OF TRAVEL REQUIREMENTS FOR ALTERATIONS, ADDITIONS AND STRUCTURAL 
REPAIRS. AS PART OF THE DESIGN OF THIS PROJECT, THE POT WAS EXAMINED AND ANY 
ELEMENTS, COMPONENTS OR PORTIONS OF THE P.O.T. THAT WERE DETERMINED TO BE 
NONCOMPLIANT 1.) HAVE BEEN IDENTIFIED AND 2.) THE CORRECTIVE WORK NECESSARY 
TO BRING THEM INTO COMPLIANCE HAS BEEN INCLUDED WITHIN THE SCOPE OF THIS 
PROJECT’S WORK THROUGH DETAILS, DRAWINGS AND SPECIFICATIONS INCORPORATED 
INTO THESE CONSTRUCTION DOCUMENTS. ANY NONCOMPLIANT ELEMENTS, 
COMPONENTS OR PORTIONS OF THE POT THAT WILL NOT BE CORRECTED BY THIS 
PROJECT BASED ON VALUATION THRESHOLD LIMITATIONS OR A FINDING OF 
UNREASONABLE HARDSHIP ARE SO INDICATED IN THESE CONSTRUCTION DOCUMENTS. 

DURING CONSTRUCTION, IF POT ITEMS WITHIN THE SCOPE OF THE PROJECT 
REPRESENTED AS CODE COMPLIANT ARE FOUND TO BE NONCONFORMING BEYOND 
REASONABLE CONSTRUCTION TOLERANCES, THEY SHALL BE BROUGHT INTO COMPLIANCE 
WITH THE CBC AS A PART OF THIS PROJECT BY MEANS OF A CONSTRUCTION CHANGE 
DOCUMENT.

OPENINGS IN GRATINGS OR STRAINERS LOCATED IN PEDESTRIAN CIRCULATION PATHS 
OR IN POT SHALL NOT ALLOW PASSAGE OF A SPHERE MORE THAN 1/2" DIAMETER. 
ELONGATED OPENINGS SHALL BE PLACED SO THAT LONG DIMENSION IS PERPENDICULAR 
TO THE DOMINANT DIRECTION OF TRAVEL IN COMPLIANCE WITH SECTION 11B-302.3

(E) PATH OF TRAVEL PER A# 04-116933

1. VERIFY ALL DIMENSIONS PRIOR TO CONSTRUCTION.
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Phase 1B: August  2025 - May  2026  (10 Months)
    July 2025:  Move staff out of Admin after complete install of  
                       interim housing portables. 
    June-July 2025: Install underground utilities over the summer
    June 2025-April 2026: Modernize Admin Bldg.
    Jan-April 2026: Install site work.
    June- July 2026: Move staff back to Admin Bldg

Total Construction Duration 
July 2025 -  November 2026 (17 months)

on into the constru
_______________

Bidding Procurement:  Apri

1A
1B

1C

1D
CONSTRUCTION
STAGING AREA

Phase 1D: August  2026 - November  2026 (4 Months)
    August - November 2026: Construct parking lot and site work.

1

Phase 2: June 2026 - July 2026
    Remove interim housing portables.2

PORTABLE P
(24' X 40')
A# 04-121999

PORTABLE N
(36' x 40')
A#04-102293

Phase 1C: January 2026 - November 2026  (11 Months)
    December 2025: Move District employees out of (3) portables.     
                                  Demolish Portables K, L & M. (Not in Contract)
    January - November 2026: Construct Pavilion & Locker Rm            
                                                   Bldgs. 
    June-November 2026: Install site work.

Phase 1A: June 30 - July 25, 2025  ( 1 Month)
    April 2025: DSA approval obtained.
    April 2025: Bid interim housing, Pavilion, Locker Room 
                                  & Admin Bldg with phasing plan
   June-July 2025: Install (2) interim Admin portables.

CONSTRUCTION
STAGING AREA

EXHIBIT C1 - CONSTRUCTION PHASING SCHEDULE



 

L.Y. Environmental, Inc. 

1050 Nevada Street, Suite 401, Redlands, CA 92374  Phone (909) 307-9730  Fax (909) 307-9740 

  

 

May 28, 2025 

 

 

Colton Joint Unified School District 

Attn: Diane Mendez 

Office: 909-580-6586 

E: diane_mendez@cjusd.net 

 

 

Roofing Repair/Replacement Work Plan 

670 W. Laurel Street, Colton, CA 92324 

Colton Middle School 

Administration Building 

 

 

I.  Introduction 

 

L.Y. Environmental Inc., (LYEI) received a request to conduct an Asbestos Survey and a follow-

up written Work Plan Report for the asbestos containing Roof and Penetration Mastic at Colton 

Middle School, located on 670 W. Laurel St., Colton, California. LYEI was requested to test the 

Administration Building for asbestos and provide a written Work Plan Report. 

 

II. Background 

 

Yonan Benjamin (CAC DOSH # 02-3228) of LYEI conducted the survey at the subject site on 

July 24, 2024.  The report was reviewed and completed by Yonan Benjamin, a California 

Asbestos Consultant and Certified Industrial Hygienist with LYEI.    

 

The School District Plans to partially or entirely replace the Asbestos Roofing and Penetration 

Mastic.  And this would require an abatement by a certified asbestos contractor.   

 

Project Objective: 

The objective of this work plan is to provide a proper work procedure and ensure proper 

cleanup.  In addition, the work plan is to provide proper work techniques and ensure the 

protection of the abatement workers.  Also, the objective is to achieve full compliance with all 

applicable Federal, State, and Local Regulations.  

 

 

 

 

EXHIBIT C2 - ROOFING REPAIR / REPLACEMENT WORK PLAN



 

 

Description of Work: 

   
The following steps shall be taken to conduct the open air abatement activities: 

 

1) Secure and establish a regulated area by posting a caution tape around the perimeter area of 

building on the ground level, approximately 8X300 feet (the full length of the building and 

the sides).  The abatement activity will be conducted via open air abatement.  The 

abatement will comprise of securing the plastic sheeting 8 feet from the wall on the ground 

level around the entire building. 

2) If spilled or break, pick up manually all small items of baseball size to marble size debris 

and place in asbestos waste bags. This will be followed by HEPA vacuuming of the 

remaining debris on the dirt.   

3)  A dust suppression water spray shall be used during clean-up and removal. 

4) All asbestos materials shall be adequately wetted prior to disposal.  The Roofing shall be 

placed in 6 mil asbestos labeled double bags and lowered safely to the ground level.  

However, double laid 6 mil plastic on the dumpster truck may be another option and the 

bags can be placed inside directly from the Roof site and later burrito wrapped.  The 

container shall be clearly posted with asbestos caution sign.   

5) Remove all the above described steps according to procedures outline in Cal/OSHA Title 8 

CCR1529.1 asbestos. 

 

Worker Protection: 

All personnel entering the regulated area shall don Personal Protective Equipment to include 

the half-face cartridge respirator and disposable coveralls at a minimum.  

 

Equipment: 

The equipment will comprise of a HEPA vacuum, airless sprayers/Hudson Sprayer, 6 mil 

plastic, asbestos waste bags, waste container, and hand tools. 

 

Abatement Procedures: 

All small debris shall be placed in transparent asbestos marked waste bags.  

All visible, loose asbestos debris will be removed immediately into asbestos waste bags.  Prior 

to removal of the ACM the material will be adequately pre-wetted with airless water sprayer.  

Subsequent to the completion of the removal activity, a certified asbestos consultant shall make 

a final visual clearance. 

 

Disposal: 

All asbestos containing materials will be disposed in the Azusa Landfill in Azusa or La Paz 

Landfill in La Paz, Arizona. All asbestos material shall be adequately wetted prior to disposal.    

And all asbestos containing materials will be disposed according to DOT 49CFR Regulations. 

 

Air Monitoring and Inspection Procedures: 

L.Y. Environmental, Inc. will require from the abatement contractor a personal sampling of 

their workers for each specific task. In addition, if the school is in session, perimeter 

monitoring should be conducting using PCM air testing. L.Y. Environmental will conduct a 

final visual clearance testing (no air monitoring required/recommended).  



 

 

Asbestos Contractor:   To be determined 

 

Consulting Company:   L.Y. Environmental, Inc. 

1050 Nevada St., 401 

Redlands, CA.  92374 

 

Thank you for giving L.Y. Environmental, Inc. the opportunity to submit this plan.  Should there 

be any questions, or if I may be of further assistance, please feel free to contact us at  

(909) 239-2202. 

 

 

Sincerely, 

 

L.Y. Environmental, Inc. 

 
Yonan Benjamin, CIH CAC LPM 

Director, Indoor Air Quality and Industrial Hygiene 

Certified Industrial Hygienist (ABIH #7299) 

California Asbestos Consultant (DOSH #02/3228)   
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