

ADDENDUM NO. 02

DATE: 07-03-2025

PROJECT:

Mendota Elementary School -Inc. No.1: – Sitework for Modular Classroom Buildings
605 Bass Ave, Mendota, CA 93640

Revised Bid Date: August 6th, 2025 at 2:00 p.m.

OWNER:

Mendota Unified School District
115 McCabe Ave
Mendota, CA 93640

ARCHITECT:

DARDEN ARCHITECTS, INC.
Attention:
6790 N. West Avenue
Fresno, California 93711
T. (559) 448-8051
F. (559) 446-1765

DARDEN PROJECT NO. 2277
DSA File Nos. 10-89
DSA APPL. NO. 02-122955

It will be the responsibility of the General Contractor to submit the information contained in this addendum to all its subcontractors and suppliers. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

The following additions, deletions, and revisions to the SHEETS and Project Manual are hereby made and do become a part of these Contract Documents.

PROJECT: Mendota Elementary School -Inc. No.1: – Sitework for Modular Classroom Buildings

ADDENDUM NO.02..... DATE: 07/03/2025
PAGE 2

INDEX OF ADDENDA TRANSMITTED HERewith

PROJECT MANUAL:

BIDDING AND CONTRACT REQUIREMENTS:

CHANGES TO PRIOR ADDENDA AD2-CPA01 THRU AD2-CPA02

SHEETS:

CHANGES TO SHEETS:

ELECTRICALAD2-E01 THRU

PROJECT MANUAL:

BIDDING AND CONTRACT REQUIREMENTS:

CHANGES TO PRIOR ADDENDA:

AD2-CPA01 Refer to Addendum No.1 Item AD1-CII01, NOTICE TO CONTRACTORS:

1. Revised Bid Date: August 6th, 2025 at 2:00 p.m.
2. The DVBE Declaration of Good Faith Efforts to Use Disabled Veteran Business Enterprises must be signed and filed in the Business Office of the Owner before 2:00 p.m. on August 6th, 2025, at which time the bids (including the Declaration of Good Faith Efforts to Use Disabled Veteran Business Enterprises) will be opened in public.

AD2-CPA02 Refer to Addendum No.1 Item AD1-CII02, SUMMARY OF WORK:

1. SCHEDULING
 - A. The Work of this Project will be constructed under a single contract.
 1. Total Construction Duration: 300 consecutive calendar days.
 2. It is anticipated that the start of construction will be around:
 - a. August 25th, 2025.
 3. This project requires phase completion dates in order to turn a majority portion of the site over to the owners modular building contractor for construction of the buildings.
 - a. This site work contract requires all demolition and earthwork to be complete within 60 days of the notice to proceed. The site work contractor could be subject to

PROJECT: Mendota Elementary School -Inc. No.1: – Sitework for Modular Classroom Buildings

ADDENDUM NO.02..... DATE: 07/03/2025
PAGE 3

liquidated damages if this phase is not complete within 60 days.

- b. Except for demolition and earthwork needed in the first phase all other works shall be completed by the end of the total construction duration.

SHEETS:

CHANGES TO SHEETS:

ELECTRICAL:

AD2-E01 Refer to Sheet SD/E101, SITE DEVELOPMENT - SITE OVERALL ELECTRICAL PLAN:

1. Keynote 4: Feeders referenced (detail A10/X/E103) are not part of this increment. Provide pull lines in conduits only.
2. Keynote 24: Cabling referenced (detail K11/X/E102) are not part of this increment. Provide pull lines in conduits only.

END OF ADDENDUM NO. 02