

REQUEST FOR BIDDING INTERPRETATION (RFBI)

(Email no later than **July 16, 2026, 5:00 p.m.**)

RECEIVED

By Juvoni Sterling at 8:46 am, Jul 06, 2026

To: **Juvoni Sterling, Project Director**
Department of Forestry and Fire Protection
Technical Services Section (TSS)
Phone: 916-709-0777

Email: Juvoni.Sterling@fire.ca.gov

TSS RFBI No.: **15**
Requestor RFBI No.: 11
Request Date: 7/2/26
From (Bidder): Gustav Keoni dba
Precision Construction
Services
Contact: Ruby Cruz
Phone: (805)458-0756
Fax: N/A
Email: precon@precision.services

All RFBI's received prior to deadline identified above, and responses from the State will be published on <http://www.caleprocure.ca.gov>. Click on "Start Search." In the event name field, enter the project number and click search. While viewing the Event Details, click on "View Event Package" to view RFBI responses.

Project No.: 3540SRAEUCO0182
Project Name: Parkfield Fire Station Facility Replacement
Location: 70331 Vineyard Canyon Road, Parkfield, California

Drawing Reference: G001 - TITLE Project Manual Reference: NA
SHEET

Question:

The ground photovoltaic system is noted as part of increment #2 in the DSA Increment Schedule. Please confirm this scope of work is not to be included in our bid proposal.

DSA increments are for DSA administrative and review purposes only. All work shown in the contract drawings and specifications, including the ground-mounted photovoltaic system, is part of the scope of this contract regardless of the DSA increment designation.

The increment schedule indicates only that the structural and access compliance review for the ground-mounted solar system was not included in the Increment 1 approval. These items will be submitted to DSA for approval as part of the delegated design package provided by the Contractor.

G. Vincent

Bidder's Authorized Signature: Ruby Cruz

[] Check here if additional pages attached

Page 1 of 1