

REQUEST FOR BIDDING INTERPRETATION (RFBI)

(Email no later than **July 16, 2026, 5:00 p.m.**)

RECEIVED

By Juvoni Sterling at 8:46 am, Jul 06, 2026

To: **Juvoni Sterling, Project Director**
Department of Forestry and Fire Protection
Technical Services Section (TSS)
Phone: 916-709-0777

Email: Juvoni.Sterling@fire.ca.gov

TSS RFBI No.: 8
Requestor RFBI No.: 4
Request Date: 7/2/26
From (Bidder): Gustav Keoni dba
Precision Construction
Services
Contact: Ruby Cruz
Phone: (805)458-0756
Fax: N/A
Email: precon@precision.services

All RFBI's received prior to deadline identified above, and responses from the State will be published on <http://www.caleprocure.ca.gov>. Click on "Start Search." In the event name field, enter the project number and click search. While viewing the Event Details, click on "View Event Package" to view RFBI responses.

Project No.: 3540SRAEUCO0182
Project Name: Parkfield Fire Station Facility Replacement
Location: 70331 Vineyard Canyon Road, Parkfield, California

Drawing Reference: NA Project Manual Reference: NA

Question:

During the job walk it was mentioned the expected start date was planned to be between October 12th and November 6th. Considering these months are part of the rainy season in the area, please provide the exact amount of rain days all general contractors are expected to include in their schedule to account for stop work for wet weather conditions.

Response:

Please refer to Document 00 72 00 General Conditions: Article(s): 7.4, & 7.5.

J. Sterling 7/07/26

Bidder's Authorized Signature: Ruby Cruz

[] Check here if additional pages attached

Page 1 of 1