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CITY OF CORONA
PUBLIC WORKS DEPARTMENT

NOTICE INVITING BIDS

The City of Corona, Public Works Department (“City’’) will receive sealed bids for the South Mall
Building B Project, FC-2027-09, NIB 27-020SB (“Project”) through the City’s PlanetBids
electronic bidding system no later than December 8. 2026, 2:00 pm. Bids submitted after this time
will not be accepted by the electronic bidding system. At said time it will be bidder’s responsibility
to log into the PlanetBids system for the City of Corona to view the apparent low bidder for the
project. Bids shall be valid for 90 calendar days after the bid opening date. Bids must be submitted
on the City’s Bid Forms.

Prospective Bidders must visit the City’s Bids and Requests for Proposals Vendor Portal at
https://www.planetbids.com/portal/portal.cfm?CompanylD=39497 and register as a new vendor
in PlanetBids in order to download Contract Documents, including the Instructions to Bidders,
plans and specifications, and to receive addenda and notifications when issued. Bidders will also
submit electronic bids through this website. The City will also make the Contract Documents
available for review at one or more plan rooms.

All electronic Bids must be accompanied a bid security in favor of the City in an amount not less
than ten percent (10%) of the submitted Total Bid Price pursuant to Section 13. Bid Guarantee
(Bond) of the Instructions to Bidders. The bid security MUST be submitted in hard copy directly
to the City prior to the specified date and time for bid opening as set forth in the Instructions to
Bidders.

A Non-MANDATORY Pre-Bid Conference will be held at South Mall, 725 S. Main Street,
Corona, CA 92882 on the following date(s) and time(s): November 17, 2026, starting promptly at
9:00 am — 11:00 am. Prospective Bidders and all attendees shall meet at the front of the building.
All participants must furnish and wear Personal Protective Equipment (PPE) consisting of,
at minimum, yellow or orange reflective safety vests, long trousers, and closed-toe shoes.
Bidders are required to RSVP their attendance at the Pre-Bid Conference no later than 3:00
p.m., November 16, 2026 by emailing Scott Briggs at Scott.Briggs@coronaCA.gov with the
name(s) and phone number(s) of Bidder’s personnel attending the non-mandatory pre-bid
conference. Prospective bidders MAY visit the Project Site without making arrangements through
the Project Manager.

Before the Contract is awarded, the successful bidder shall be a licensed contractor pursuant to the
Business and Professions Code and shall be licensed in one of the following appropriate
classifications(s) of contractor’s license(s), for the work bid upon, and must maintain a valid
California State Contractor’s License throughout the duration of the Contract: Class ‘B’ General
Building Contractor license. The contractor or subcontractor must hold all required licenses to
properly remove asbestos, lead, and any other hazardous materials listed in Appendix A. The
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contractor will also need to follow the procedures in the plan in Appendix B. This project is a
public work in the State of California, funded in whole or in part with public funds. The
Contractor’s duty to pay State prevailing wages can be found under Labor Code Section 1770 et
seq. Labor Code sections 1775 and 1777.7 outline the penalties for failure to pay prevailing wages
and to employ apprentices, including the forfeitures and debarment. The State Wage Decision is
available from the City’s Representative and is also available online at http://www.dir.ca.gov/dlst/.
Attention is directed to Sections 1777.5, 1777.6 and 1777.7 of the California Labor Code and Title
8, California Administrative code, Section 200 et seq. to ensure compliance and complete
understanding of the law regarding apprentices.

The City will contract with a third-party labor compliance firm to monitor and enforce the
applicable provisions of the federal Davis-Bacon and Prevailing Wage Laws, including but not
limited to the standard provisions requiring payment of prevailing wages, maintenance and
submission of certified weekly payroll records, hiring of apprentices, and compliance and
enforcement by the DIR pursuant to SB854. Contractor shall work with City staff and consultants
to ensure full compliance with applicable Prevailing Wage Laws.

It shall be Bidder’s responsibility to allow sufficient time to complete and submit its bid including
all required documentation referred to in the Contract Documents prior to the stated deadline.
Electronic bid submission cannot be completed unless bidder properly uploads all required
documents. Each bid shall be accompanied by the security referred to in the Contract Documents,
the non-collusion declaration, the list of proposed subcontractors, and all additional documentation
required by the Instructions to Bidders.

Bidders are solely responsible for the “on time” submission of their electronic Bid. The City will
only consider Bids from bidders that have transmitted successfully and have been issued a
confirmation number with a time stamp from PlanetBids indicating that the Bid was submitted
successfully. Transmission of Bids by any other means will not be accepted. Bidders shall be solely
responsible for informing themselves with respect to the proper utilization of the online bid
management system, for ensuring the capability of their computer system to upload the required
documents, and for the stability of their internet service. Failure of the Bidder to successfully
submit an electronic Bid shall be the Bidder’s sole risk and no relief will be given for late and/or
improperly submitted Bids.

Bidders experiencing any technical difficulties with the bid submission process may contact Planet
Bids Support at 818-992-1771. If you continue to have difficulty, call City of Corona Purchasing
Department at 951-736-2274. Neither the City, nor PlanetBids, make any guarantee as to the timely
availability of assistance, or assurance that any given problem will be resolved by the bid
submission date and/or time.

The successful bidder will be required to furnish the City with a Performance Bond equal to 100%
of the successful bid, and a Payment (Labor and Materials) Bond equal to 100% of the successful
bid, prior to execution of the Contract. All bonds are to be secured from a surety that meets all of
the State of California bonding requirements, as defined in Code of Civil Procedure Section
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995.120, and is admitted by the State of California.

City will withhold retention in the amount of 5% of each progress payment. Pursuant to Public
Contract Code Section 22300, the successful bidder may substitute certain securities for funds
withheld by City to ensure his performance under the Contract.

The Work is subject to the payment of not less than prevailing wages pursuant to Chapter 1
(beginning at Section 1770 et seq.) of Part 7 of Division 2 of the California Labor Code, as well
as Title 8, Section 16000 et seq. of the California Code of Regulations (“Prevailing Wage Laws™).
The Director of the Department of Industrial Relations (“DIR”) has determined the general
prevailing rate of per diem wages in the locality in which this work is to be performed for each
craft or type of worker needed to execute the Contract which will be awarded to the successful
bidder, copies of which are on file and will be made available to any interested party upon request
from the Project Manager or online at http://www.dir.ca.gov/dlsr. A copy of these rates shall be
posted by the successful bidder at the job site.

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish
to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be
registered with the Department of Industrial Relations. No bid will be accepted nor any contract
entered into without proof of the contractor’s and subcontractors’ current registration with the
Department of Industrial Relations to perform public work. If awarded a Contract, the Bidder and
its subcontractors, of any tier, shall maintain active registration with the Department of Industrial
Relations for the duration of the Project. The DIR registration number for each contractor and
subcontractor must be identified on the bid proposal - failure to identify this number could result
in the bid being rejected as non-responsive. The City will report all necessary contracts to the DIR
as required by the Prevailing Wage Laws.

The successful bidder and all subcontractor(s) under him, shall comply with all applicable
Prevailing Wage Laws, which include, but are not limited to the payment of not less than the
required prevailing rates to all workers employed by them in the execution of the Contract, the
employment of apprentices, the hours of labor, the payment of overtime, and the debarment of
contractors and subcontractors. The successful bidder and all subcontractor(s) under him shall also
be responsible for any and all violations and fines imposed on them pursuant to the Prevailing
Wage Laws.

Pursuant to Public Contract Code Section 3400(b), if the City has made any findings designating
certain materials, products, things, or services by specific brand or trade name, such findings and
the materials, products, things, or services and their specific brand or trade names will be set forth
in the Special Conditions. In addition, the applicable approved Notice Designating Sole Source
Equipment and Product Specifications is available upon request from the City’s contact person
specified herein. Please note that if PCC 3400(c) findings have been made and are applicable to
this Project, there may be only one subcontractor qualified or authorized to perform a portion of
the Work, so each bidder must take note and ensure that you list the proper subcontractor on the
Designation of Subcontractors form.
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The successful bidder must fully comply with all applicable laws, rules and regulations in
furnishing or using equipment and/or providing services, including, but not limited to, emissions
limits and permitting requirements imposed by the South Coast Air Quality Management District
(SCAQMD) and/or California Air Resources Board (CARB). Although the SCAQMD and
CARB limits and requirements are more broad, the successful bidder shall specifically be aware
of their application to "portable equipment", which definition is considered by SCAQMD and
CARB to include any item of equipment with a fuel-powered engine. The successful bidder will
be required to indemnify City against any fines or penalties imposed by SCAQMD, CARB, or any
other governmental or regulatory agency for violations ofapplicable laws, rules and/or
regulations by the successful bidder, its subcontractors, or others for whom the successful bidder
is responsible under its indemnity obligations.

CARB implemented amendments to the In-Use Off-Road Diesel-Fueled Fleets Regulations
(“Regulation”) which are effective on January 1, 2024 and apply broadly to all self-propelled off
road diesel vehicles 25 horsepower or greater and other forms of equipment used in California. A
copy of the Regulation is available at:
https://ww2.arb.ca.gov/sites/default/files/barcu/regact/2022/off-roaddiesel/appa-1.pdf.

Bidders are required to comply with all CARB and Regulation requirements, including, without
limitation, all applicable sections of the Regulation, as codified in Title 13 of the California Code
of Regulations section 2449 ef seq. throughout the duration of the Project. Bidders must provide,
with their Bid, copies of Bidder’s and all listed subcontractors’ most recent, valid Certificate of
Reported Compliance (“CRC”) issued by CARB. Failure to provide valid CRCs as required herein
may render the Bid non-responsive.

Award of Contract: The City shall award the Contract for the Project to the lowest responsive,
responsible bidder as determined from the base bid alone by the City. The City reserves the right
to reject any or all bids or to waive any irregularities or informalities in any bids or in the bidding
process.

For further information, contact Scott Briggs, Lead Purchasing Specialist at (951) 736-2369 or via
email at scott.briggs@corona.ca.gov

Signed by:

Juanifr Seecombe 11/5/2026

05FD009615D34A4... Date:

JENNIFER SECCOMBE, P.E.
Public Works Director

Signed by:

Jomier (e 11/5/2026

3CEADDAQ255E4E2 Date:

JAVIER LUNA, P.E. Initial
CIP Manager/Assistant City Engineer | X
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CITY OF CORONA
PUBLIC WORKS DEPARTMENT

INSTRUCTIONS TO BIDDERS
1. AVAILABILITY OF CONTRACT DOCUMENTS

Bids must be submitted to the City through the City’s PlanetBids electronic bidding system on the
Bid Forms which are a part of the Bid Package for the Project. Prospective bidders may obtain a
complete set of Contract Documents at no cost through the City’s PlanetBids electronic bidding
system. The City may also make the Contract Documents available for review at one or more plan
rooms, as indicated in the Notice Inviting Bids. Please Note: Prospective bidders who choose to
review the Contract Documents at a plan room must still register with the City’s PlanetBids
electronic bidding system to obtain the required Contract Documents if they decide to submit a bid
for the Project.

2. EXAMINATION OF CONTRACT DOCUMENTS

The City has made copies of the Contract Documents available, as indicated above. Bidders shall
be solely responsible for examining the Project Site and the Contract Documents, including any
Addenda issued during the bidding period, and for informing itself with respect to local labor
availability, means of transportation, necessity for security, laws and codes, local permit
requirements, wage scales, local tax structure, contractors’ licensing requirements, availability of
required insurance, and other factors that could affect the Work. Bidders are responsible for
consulting the standards referenced in the Contract. Failure of Bidder to so examine and inform
itself shall be at its sole risk, and no relief for error or omission will be given except as required
under State law.

3. INTERPRETATION OF CONTRACT DOCUMENTS

Discrepancies in, and/or omissions from the Plans, Specifications or other Contract Documents or
questions as to their meaning shall be immediately brought to the attention of the City by
submission of a written request for an interpretation or correction to the City. Such submission, if
any, must be sent through the City’s PlanetBids electronic bidding system:
https://ww2.arb.ca.gov/sites/default/files/barcu/regact/2022/off-roaddiesel/appa-1.pdf  utilizing
the Questions & Answers tab. Questions must be submitted no later than 5:00 p.m., November 20,
2026.

Any interpretation of the Contract Documents will be made only by written addenda duly issued
through the City’s PlanetBids electronic bidding system. The City will not be responsible for any
explanations or interpretations provided in any other manner. No person is authorized to make
any oral interpretation of any provision in the Contract Documents to any bidder, and no bidder
should rely on any such oral interpretation.

INSTRUCTIONS TO BIDDERS
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Bids shall include complete compensation for all items that are noted in the Contract Documents
as the responsibility of the Contractor.

4. INSPECTION OF SITE; PRE-BID CONFERENCE AND SITE WALK

Each prospective bidder is responsible for fully acquainting itself with the conditions of the Project
Site (which may include more than one site), as well as those relating to the construction and labor
of the Project, to fully understand the facilities, difficulties and restrictions which may impact the
cost or effort required to complete the Project. To this end, a Non-Mandatory Pre-Bid Conference
and Site Walk will be held on the date(s) and time(s) indicated in the Notice Inviting Bids.

3. ADDENDA

The City reserves the right to revise the Contract Documents prior to the bid opening date.
Revisions, if any, shall be made by written Addenda. All addenda issued by the City shall be
included in the bid and made part of the Contract Documents. Pursuant to Public Contract Code
Section 4104.5, if the City issues an Addendum which includes material changes to the Project
less than 72 hours prior to the deadline for submission of bids, the City will extend the deadline
for submission of bids. The City may determine, in its sole discretion, whether an Addendum
warrants postponement of the bid submission date. Copies of Addenda will be posted to the City’s
PlanetBids electronic bidding system website. Each prospective bidder that has registered to
receive a set of the Contract Documents will be notified by email when Addenda have been posted
for the Project to the electronic bidding system. Please Note: Bidders are responsible for ensuring
that they have received any and all Addenda. To this end, each bidder should contact the City’s
Finance Department, Purchasing Division, to verify that he has received all Addenda issued, if
any, prior to the bid opening. Bidders shall acknowledge receipt of all Addenda by indicating in
the appropriate place in the Bid that they have received all Addenda.

6. ALTERNATE BIDS

If alternate bid items are called for in the Contract Documents, the lowest bid will be determined
on the basis of the base bid only. However, the City may choose to award the contract on the basis
of the base bid alone or the base bid and any alternate or combination of alternates. The time
required for completion of the alternate bid items has been factored into the Contract duration and
no additional Contract time will be awarded for any of the alternate bid items. The City may elect
to include one or more of the alternate bid items, or to otherwise remove certain work from the
Project scope of work, accordingly each Bidder must ensure that each bid item contains a
proportionate share of profit, overhead and other costs or expenses which will be incurred by the
Bidder.

7. COMPLETION OF BID FORMS

Bids shall only be prepared using copies of the Bid Forms which are included in the Contract
Documents and are provided herein. The use of substitute bid forms other than clear and correct
photocopies of those provided by the City will not be permitted. Bids shall be executed by an

INSTRUCTIONS TO BIDDERS
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authorized signatory as described in these Instructions to Bidders. In addition, Bidders shall fill in
all blank spaces (including inserting “N/A” where applicable) and initial all interlineations,
alterations, or erasures to the Bid Forms. Bidders shall neither delete, modify, nor supplement the
printed matter on the Bid Forms nor make substitutions thereon. Deviations in the bid form may
result in the bid being deemed non-responsive.

8. MODIFICATIONS OF BIDS

Each Bidder shall submit its Bid in strict conformity with the requirements of the Contract
Documents. Unauthorized additions, modifications, revisions, conditions, limitations, exclusions
or provisions attached to a Bid may render it non-responsive and may cause its rejection. Bidders
shall neither delete, modify, nor supplement the printed matter on the Bid Forms, nor make
substitutions thereon. Oral, telephonic and electronic modifications will not be considered, unless
the Notice Inviting Bids authorizes the submission of electronic bids and modifications thereto and
such modifications are made in accordance with the Notice Inviting Bids.

9. DESIGNATION OF SUBCONTRACTORS; PCC 3400(C) FINDINGS

Pursuant to State law, Bidders must designate the name, location, DIR registration and contractor’s
license number of each subcontractor who will perform work or render services for the Bidder in
an amount that exceeds one half of one percent (1/2%) of the Bidder’s Total Bid Price, as well as
the portion of work each such subcontractor will perform on the form provided herein by the City.
No additional time will be provided to bidders to submit any of the requested information in the
Designation of Subcontractor’s form. Please note that if the “PCC 3400(c)” column in the
Designation of Subcontractor’s form states “yes”, then a portion of the work described is impacted
by findings made by the City that a particular material, product, thing or service must be used and
has been designated by a specific brand or trade name (a copy of the applicable approved Notice
Designating Sole Source Equipment and Products Specifications is available upon request from
the City). In such cases, there may be only one subcontractor qualified or authorized to perform a
portion of the work described, so Bidders must take note and ensure that you list the proper
subcontractor.

10. LICENSING REQUIREMENTS

Pursuant to Section 7028.15 of the Business and Professions Code and Section 3300 of the Public
Contract Code (as well as Public Contract Code Section 20103.5 when federal funds are involved),
the successful bidder must possess proper licenses for performance of this Contract before the
Contract is awarded. Subcontractors must possess the appropriate licenses for each specialty
subcontracted before the Contract is awarded. The City shall have the right to request, and Bidders
shall provide within five (5) calendar days, evidence satisfactory to the City of all valid license(s)
currently held by that Bidder and each of the Bidder’s subcontractors, before awarding the
Contract. Please also note that, pursuant to Public Contract Code Section 20676, sellers of "mined
material" must be on an approved list of sellers published pursuant to Public Resources Code
Section 2717(b) in order to supply mined material for this Contract.

INSTRUCTIONS TO BIDDERS
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1. SIGNING OF BIDS

All Bids submitted shall be executed by the Bidder or its authorized representative. Bidders may
be asked to provide evidence in the form of an authenticated resolution of its Board of Directors
or a Power of Attorney evidencing the capacity of the person signing the Bid to bind the Bidder to
each Bid and to any Contract arising therefrom.

If a Bidder is a joint venture or partnership, it may be asked to submit an authenticated Power of
Attorney executed by each joint venturer or partner appointing and designating one of the joint
venturers or partners as a management sponsor to execute the Bid on behalf of Bidder. Only that
joint venturer or partner shall execute the Bid. The Power of Attorney shall also: (1) authorize that
particular joint venturer or partner to act for and bind Bidder in all matters relating to the Bid; and
(2) provide that each venturer or partner shall be jointly and severally liable for any and all of the
duties and obligations of Bidder assumed under the Bid and under any Contract arising therefrom.
The Bid shall be executed by the designated joint venturer or partner on behalf of the joint venture
or partnership in its legal name.

12.  BID GUARANTEE (BOND)

Each bid shall be accompanied by: (a) cash; (b) a certified check made payable to the City; (c) a
cashier’s check made payable to the City; or (d) a bid bond payable to the City executed by the
bidder as principal and surety as obligor in an amount not less than 10% of the maximum amount
of the bid. Personal sureties and unregistered surety companies are unacceptable. The surety
insurer shall be California admitted surety insurer, as defined in Code of Civil Procedure Section
995.120. The cash, check or bid bond shall be given as a guarantee that the bidder shall execute
the Contract if it be awarded to the bidder, shall provide the payment and performance bonds and
insurance certificates and endorsements as required herein within ten (10) calendar days after
notification of the award of the Contract to the bidder. Failure to provide the required documents
may result in forfeiture of the bidder’s bid deposit or bond to the City and the City may award the
Contract to the next lowest responsive, responsible bidder, or may call for new bids.

The bid security must be submitted in hard copy directly to the City and shall be delivered to the
City’s Finance Department — Purchasing Division office, 400 South Vicentia Ave., Suite 320,
Corona, CA 92882 prior to the bid closing date and time specified in the Notice Inviting Bids.

If Bidder elects to provide the required bid security in the form of a bid bond, the original hard
copy bid bond must be submitted to the City at the address indicated above prior to the specified
date and time for bid opening. The City must receive an original bid bond and therefore it should
not be included in the PlanetBids upload.

An electronic bid not accompanied by (a) cash; (b) certified check made payable to the City; (c)
or cashier’s check made payable to the City; or (d) an acceptable bid bond payable to the City,
submitted in hard copy to the City may be rejected.

INSTRUCTIONS TO BIDDERS
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13. SUBMISSION OF SEALED BIDS

All Bids must be submitted at the time and place and in the manner set forth in the Notice Inviting
Bids. Bids must be made on the bid forms set forth herein. If the Notice Inviting Bids requires
the use of the electronic bidding system, pursuant to Public Contract Code Sections 1600 and 1601,
Bids must be made on the bid forms provided therein.

City reserves the right to not accept electronically transmitted bids where not specifically
authorized in the Notice Inviting Bids, and may reject any bid not strictly complying with City’s
designated methods for delivery

14. DELIVERY AND OPENING OF BIDS

Bids will be received by the City in the manner set forth in the Notice Inviting Bids up to the date
and time shown therein. It is the Bidder’s sole responsibility to ensure that its Bid is received as
specified. Bids may be submitted earlier than the dates(s) and time(s) indicated.

Bid results will be posted to the City’s PlanetBids electronic bidding system no earlier than the
close of bid. The City may in its sole discretion, elect to postpone the opening of the submitted
Bids. City reserves the right to reject any or all Bids and to waive any informality or irregularity
in any Bid. The Bid shall state the unit prices, the total amount of each bid item and the Total Bid
Price for which the Bidder proposes to complete the work as specified by the Contract Documents,
including but not limited to labor, materials and goods. If the unit price and the total amount stated
by a Bidder for any item do not agree, the unit price alone shall be considered as representing
Bidder’s intention, and the total price for that item shall be corrected by the City to conform
thereto.

15. WITHDRAWAL OF BID

Electronic bids may be withdrawn prior to the date and time set forth in the Notice Inviting Bids.
If hard copy bids are authorized by the City, a Bid may be withdrawn by the Bidder prior to bid
opening only by means of a written request signed by the Bidder or its properly authorized
representative.

16. RELIEF FROM THE BID DUE TO A MISTAKE

Pursuant to Sections 5100 through 5107 of the Public Contract Code, a Bidder may be relieved of
its bid by the City.

Pursuant to Section 5103 of the Public Contract Code, the Bidder shall establish to the satisfaction
of the City that:

A. A mistake was made.
B. The Bidder gave the City written notice of the mistake within 5 days after the date of the

INSTRUCTIONS TO BIDDERS
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Bid opening specifying in detail how the mistake occurred.
C. The mistake made the Bid materially different than the Bidder intended it to be.

D. The mistake was made in filling out the Bid and not due to error in judgment or to
carelessness in inspecting the Work site, or in reading the Plans and Specifications.

Pursuant to Section 5105 of the Public Contract Code, a Bidder who claims a mistake shall be
prohibited from participating in further bidding on the Contract on which the mistake was claimed.

17. BASIS OF AWARD; BALANCED BIDS

The City shall award the Contract to the lowest responsive, responsible Bidder submitting a
responsive Bid as determined from the base bid items, only. The City may reject any Bid which,
in its opinion when compared to other bids received or to the City’s internal estimates, does not
accurately reflect the cost to perform the Work. The City may reject as non-responsive any bid
which unevenly weights or allocates costs, including but not limited to overhead and profit to one
or more particular bid items.

18. DISQUALIFICATION OF BIDDERS; INTEREST IN MORE THAN ONE BID

No bidder shall be allowed to make, submit or be interested in more than one bid. However, a
person, firm, corporation or other entity that has submitted a subproposal to a bidder, or that has
quoted prices of materials to a bidder, is not thereby disqualified from submitting a subproposal
or quoting prices to other bidders submitting a bid to the City. No person, firm, corporation, or
other entity may submit a subproposal to a bidder, or quote prices of materials to a bidder, when
also submitting a prime bid on the same Project.

19.  INSURANCE REQUIREMENTS

The successful bidder shall procure the insurance in the form and in the amount specified in the
Contract Documents.

20. AWARD PROCESS

Once all Bids are opened and reviewed to determine the lowest responsive and responsible Bidder,
the City Council may award the contract. The apparent successful Bidder should begin to prepare
the following documents: (1) the Performance Bond; (2) the Payment (Labor and Materials) Bond,
and (3) the required insurance certificates and endorsements. Once the City notifies the Bidder of
the award, the Bidder will have ten (10) consecutive calendar days from the date of this notification
to execute the Contract and supply the City with all of the required documents and certifications.
Regardless of whether the Bidder supplies the required documents and certifications in a timely
manner, the Contract time will begin to run ten (10) calendar days from the date of the notification.
Once the City receives all of the properly drafted and executed documents and certifications from
the Bidder, the City shall issue a Notice to Proceed to that Bidder.

INSTRUCTIONS TO BIDDERS
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21.  FILING OF BID PROTESTS

Bidders may file a “protest” of a Bid with the City’s Deputy Director of Finance. In order for a
Bidder’s protest to be considered valid, the protest must:

A. Be filed in writing within five (5) calendar days after the bid opening date;

B. Clearly identify the specific irregularity or accusation;

C. Clearly identify the specific City staff determination or recommendation being
protested;

D. Specify, in detail, the grounds of the protest and the facts supporting the protest;
and

E. Include all relevant, supporting documentation with the protest at time of filing.

If the protest does not comply with each of these requirements, it will be rejected as invalid.

If the protest is valid, the City’s Deputy Director of Finance, or other designated City staff member,
shall review the basis of the protest and all relevant information. The Deputy Director of Finance
will provide a written decision to the protestor. The protestor may then appeal the decision of the
Deputy Director of Finance to the Finance Director. The decision from the Finance Director is
final and no further appeals will be considered.

22.  WORKERS COMPENSATION
Each bidder shall submit the Contractor’s Certificate Regarding Workers’ Compensation form.
23. SUBSTITUTION OF SECURITY

The Contract Documents call for monthly progress payments based upon the percentage of the
work completed. The City will retain five percent (5%) of each progress payment as provided by
the Contract Documents. At the request and expense of the successful Bidder, the City will
substitute securities for the amount so retained in accordance with Public Contract Code Section
22300. City expenses for administration of the Escrow Agreement shall be billed quarterly to the
Contractor pursuant to the City’s current Fee Recovery Schedule effective October 4, 2026:

Set up fees (one time only) $361.00
Monthly maintenance fee $117.00

24. PREVAILING WAGES

Refer to the Notice Inviting Bids and Article 8 of the Contract for Prevailing Wage requirements.

INSTRUCTIONS TO BIDDERS
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25. DEBARMENT OF CONTRACTORS AND SUBCONTRACTORS

In accordance with the provisions of the Labor Code, contractors or subcontractors may not
perform work on a public works project with a subcontractor who is ineligible to perform work on
a public project pursuant to Section 1777.1 or Section 1777.7 of the Labor Code. Any contract on
a public works project entered into between a contractor and a debarred subcontractor is void as a
matter of law. A debarred subcontractor may not receive any public money for performing work
as a subcontractor on a public works contract. Any public money that is paid to a debarred
subcontractor by the Contractor for the Project shall be returned to the City. The Contractor shall
be responsible for the payment of wages to workers of a debarred subcontractor who has been
allowed to work on the Project.

26. PERFORMANCE BOND AND PAYMENT (LABOR AND MATERIALS) BOND
REQUIREMENTS

Within the time specified in the Contract Documents, the Bidder to whom a Contract is awarded
shall deliver to the City the Performance Bond and Payment (Labor and Materials) Bond in the
form supplied by the City and included in the Contract Documents. Failure to do so may, in the
sole discretion of City, result in the forfeiture of the Bid Guarantee. The surety supplying the bond
must be an admitted surety insurer, as defined in Code of Civil Procedure Section 995.120,
authorized to do business as such in the State of California and satisfactory to the City. The
Performance Bond and the Payment (Labor and Materials) Bond shall be for one hundred percent
(100%) of the Total Bid Price. The City does not require original, embossed corporate seals on
any bonds. However, the City reserves the right at any time to demand an original bond with an
embossed corporate seal, and Contractor shall supply such bond within seven (7) calendar days of
any such request.

27. REQUEST FOR SUBSTITUTIONS

The successful bidder shall comply with the substitution request provisions set forth in the General
Conditions, including any deadlines for substitution requests.

28. SALES AND OTHER APPLICABLE TAXES, PERMITS, LICENSES AND FEES

Contractor and its subcontractors performing work under this Contract will be required to pay
California sales tax and other applicable taxes, and to pay for permits, licenses and fees required
by the agencies with authority in the jurisdiction in which the work will be located, unless
otherwise expressly provided by the Contract Documents.

29. EXECUTION OF CONTRACT

As required herein the Bidder to whom an award is made shall execute the Contract in the amount
determined by the Contract Documents. The City may require appropriate evidence that the
persons executing the Contract are duly empowered to do so.

INSTRUCTIONS TO BIDDERS
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30. SAFETY REQUIREMENTS/VIOLATIONS

Safety at the Project site during performance of the work is of paramount concern to the City.
Accordingly, bidders must not have committed any serious violations within the last two (2) years
or any willful violations within the last five (5) years of federal or state OSHA regulations. Bidders
must identify the number of OSHA violations on the Information Required of Bidders page. Any
serious or willful violation falling within the timeframes noted above may render a bid as non-
responsive. We strongly encourage full disclosure, since failure to identify all violations on the
Information Required of Bidders page may result in rejection of the bid as non-responsive or the
bidder as non-responsible following a hearing. A citation properly appealed through OSHA is not
considered to be a violation until the matter is closed and considered final by OSHA. The City
still expects this information to be disclosed by the bidder, with an explanation and documentation
showing that the matter is properly under appeal with OSHA and not considered closed or final.
Failure to be forthcoming with this information may result in rejection of the bid as non-responsive.

31. IRAN CONTRACTING ACT

Pursuant to the Iran Contracting Act of 2010 (public contract code 2200-2208), vendors/bidders
are ineligible to bid on or submit a proposal for any contract with a public entity for goods or
services of one million dollars ($1,000,000) or more if the vendor/bidder engages in investment
activities in Iran. For bids $1,000,000 or more, bidders must certify that it is not on the list of
ineligible vendors prohibited from doing business with the state of California and shall complete
the Iran contracting act certification form and submit with their bid. Failure to do so may deem
contractor’s bid non-responsive.

32. FLEET COMPLIANCE CERTIFICATION

The City is a Public Works Awarding Body, as defined under Title 13 California Code of
Regulations section 2449(c)(46). Accordingly, Bidders must submit, with their Bids, valid
Certificates of Reported Compliance (“CRC”) for the Bidder’s fleet and for the fleet(s) of its listed
subcontractors (including any applicable leased equipment or vehicles). Bidder must additionally
complete and submit the Fleet Compliance Certification, included in the Bid Documents. Failure
to provide a CRC for the Bidder, and for all listed subcontractors, or failure to complete the Fleet
Compliance Certification, may render the bid non-responsive.

END OF INSTRUCTIONS TO BIDDERS

INSTRUCTIONS TO BIDDERS
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BID FORM

NAME OF BIDDER:

The undersigned, hereby declares that we have carefully examined the location of the proposed
Work, and have read and examined the Contract Documents, including all plans, specifications,
and all addenda, if any, for the following Project:

SOUTH MALL BUILDING “B”
PROJECT NO. FC-2027-09, NIB 27-020SB

The undersigned certifies that it has examined and is fully familiar with all of the provisions of the
Contract Documents and any addenda thereto; that it has carefully checked all of the words and
figures shown in its Bid Schedule; that it has carefully reviewed the accuracy of all statements in
this Bid and attachments hereto; and that it understands and agrees that the City will not be
responsible for any errors or omissions on the part of the undersigned in preparing this Bid.

The undersigned hereby proposes to the City to furnish all labor, technical and professional
services, supervision, materials and equipment, other than materials and equipment specified as
furnished by the City, and to perform all operations necessary and required to construct the Project
in accordance with the provisions of the Contract Documents and any addenda thereto, and at the
prices stated opposite the respective items set forth in the Bid Schedule.

The undersigned agrees that this Bid Form constitutes a firm offer to the City which cannot be
withdrawn for the number of calendar days indicated in the Notice Inviting Bids from and after
the bid opening, or until a Contract for the Work is fully executed by the City and a third party,
whichever is earlier.

The Contract duration shall commence on the date stated in the City’s Notice to Proceed, and shall
be completed by the Contractor in the time specified in the Contract Documents. In no case shall
the Contractor commence construction prior to the date stated in the City’s Notice to Proceed.

Bidder certifies that it is either:

O CURRENTLY LICENSED: Bidder is currently licensed in accordance with the
law providing for the registration of Contractor as follows:

License No.

Expiration Date

Class of License

O TO BE LICENSED: Bidder shall have the following license in accordance with
the law providing for the registration of Contractors before the Contract is awarded:

Class of License

BID FORM
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If the bidder is a joint venture, each member of the joint venture must include the above
information.

The undersigned acknowledges receipt, understanding and full consideration of the following
addenda to the Contract Documents.

Addenda No. Dated:
Addenda No. Dated:
Addenda No. Dated:
Addenda No. Dated:
1. Attached is the required bid security in the amount of not less than 10% of the Total Bid
Price.
2. Attached is the fully executed Non-Collusion Declaration form.
3. Attached is the completed Designation of Subcontractors form.
4. Attached is the completed Bidder Information Form.
5. Attached is the completed Subcontractor Experience Form.
6. Attached is the completed Contractor’s Certificate Regarding Workers’ Compensation
form.
7. Attached is the completed Fleet Compliance Certification
8. Attached is the fully executed Iran Contracting Act Certification form.

Bidder acknowledges and understands that, pursuant to Public Contract Code Section 20676,
sellers of "mined material" must be on an approved list of sellers published pursuant to Public
Resources Code Section 2717(b) in order to supply mined material for this Contract.

The basis of Award of this Contract shall be on the lowest total for the base bid items, only. In
case of discrepancy between the unit price and the item cost set forth for a unit basis item, the unit
price shall prevail and, shall be utilized as the basis for determining the lowest responsive,
responsible bidder. However, if the amount set forth as a unit price is ambiguous, unintelligible
or uncertain for any cause, or is omitted, or is the same amount as the entry in the “Item Cost”
column, then the amount set forth in the “Item Cost” column for the item shall prevail and shall be
divided by the estimated quantity for the item and the price thus obtained shall be the unit price.
Final payment shall be determined by the Engineer from measured quantities of work performed
based upon the unit price.

BID FORM
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If alternate bid items are called for in the Contract Documents, the lowest bid will be determined
on the basis of the base bid only. However, the City may choose to award the contract on the basis
of the base bid alone or the base bid and any alternate or combination of alternates.

I hereby certify under penalty of perjury under the laws of the State of California, that all of the
information submitted in connection with this Bid and all of the representations made herein are
true and correct.

Signature:

Print Name:

Title:

Date:

BID FORM
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BID SCHEDULE

Contractor shall complete the Electronic Bid Schedule found in the Line Items tab within
the PlanetBids electronic bidding system and enter its bid prices there to furnish all labor,
materials, equipment, tools, transportation, and services, and to discharge all duties and obligations
necessary and required to perform and complete the Project. A copy of the Bid Schedule below is
provided for reference purposes only and need not be completed.

UNIT OF | EST. UNIT ITEM
NO. ITEM DESCRIPTION MEASURE | QTY. PRICE COST
1. | Builder’s Risk Insurance for Earthquakes and/or LS 1
Tidal Waves (Acts of God)
2. | Hazardous Building Materials Abatement Work LS 1
per report prepared by Ninyo & Moore titled
Hazardous Building Materials Survey dated
January 16, 2026, and in accordance with
Procedure 5 Plan prepared by Ninyo & Moore
dated January 23, 2026.
3. | Demolition Work identified in the Demolition LS 1

Permit for Corona South Mall Building B-
Approved Demolition Plans-Permit: B25-04335.
Approved on February 11, 2026. File name:
Demolition Permit B25-04335-Approved.

4. | Work identified in Corona South Mall Building LS 1
‘B’ Core and Shell Improvement Plans- Approved
Building Plans- Permit: B25-04476. Approved
on October 07, 2026.File Name: Building Plans-
Permit B25-04476- Approved.

5. | Work identified in City of Corona South Mall LS 1
Building ‘B’ Precise Grading Plans prepared
August 25, 2026. File name: Precise Grading
Plans-Permit  PWGR2026-0017-Approved.

6. | Work identified in Public Improvements LS 1
Drawing No. 1541 Delta 1 prepared on August
13, 2026. File name: Public Improvements Set-
Permit PWPR2026-001-Approved.

7. | Work identified in Building Improvement for LS 1
Corona South Mall Building “B” - Fire
Protection Plans prepared September 17, 2026.
File name: Fire Protection Plans- Approved.

8. | Work Identified in the Corona South Mall LS 1
Building “B” Tenant Improvement, issued

BID SCHEDULE
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October 14, 2026. File name: TI - Plan Check
Submittal — PC2.
9. | Allowance — Southern California Edison Utility LS 1 $50,000 $50,000
Coordination-
10 | Allowance — Southern California Gas Company- LS 1 $25,000 $25,000
If the Contract Documents specify alternate bid items, the following Alternate Bid amounts shall
be added to the Total Bid Price entered above, at the City’s sole option. The City can choose to
include one or more of the Alternate Bids in the Project. If any of the Alternate Bids are selected
by the City, the resulting amount shall be added to the Total Bid Price for the Project. The City
may select one or more of the Alternate Bids at the below-stated Bid Price up to sixty (60) days
following award of the Contract. The City can award/select Alternate Bid items at any time(s).
UNIT OF | EST. UNIT ITEM
NO. | ALTERNATE ITEM DESCRIPTION MEASURE | QTY. | PRICE COST
1 | Asphalt pavement grind and overlay in alleyway LS 1
south of Building B, between S Main Street and
Ramona Avenue, shown in Bid Alternates exhibit
BID.O1
2 | Asphalt pavement grind and overlay in the LS 1
alleyway between Building B parking lot and 8th
Street, shown in Bid Alternates exhibit BID.
BID SCHEDULE
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CONTRACTOR’S CERTIFICATE REGARDING
WORKERS’ COMPENSATION

I am aware of the provisions of Section 3700 of the Labor Code which require every employer to
be insured against liability for workers’ compensation or to undertake self-insurance in accordance
with the provisions of that code, and I will comply with such provisions before commencing the
performance of the work of this Contract.

Name of Bidder

Signature

Name

Title

Dated

CONTRACTOR’S CERTIFICATE REGARDING
WORKERS’ COMPENSATION
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BID BOND

The makers of this bond are,

, as Principal, and
, as Surety and are held and firmly bound
unto the City of Corona, hereinafter called the City, in the penal sum of TEN PERCENT (10%)
OF THE TOTAL BID PRICE of the Principal submitted to CITY for the work described below,
for the payment of which sum in lawful money of the United States, well and truly to be made, we
bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally,

firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal
has submitted the accompanying bid dated , 2026, for the South Mall Building “B”
Project.

If the Principal does not withdraw its bid within the time specified in the Contract
Documents; and if the Principal is awarded the Contract and provides all documents to the City as
required by the Contract Documents; then this obligation shall be null and void. Otherwise, this
bond will remain in full force and effect.

Surety, for value received, hereby stipulates and agrees that no change, extension
of time, alteration or addition to the terms of the Contract Documents shall in affect its obligation
under this bond, and Surety does hereby waive notice of any such changes.

In the event a lawsuit is brought upon this bond by the City and judgment is
recovered, the Surety shall pay all litigation expenses incurred by the City in such suit, including
reasonable attorneys’ fees, court costs, expert witness fees and expenses.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument
under their several seals this day of , 2026, the name and corporate
seal of each corporation.

(Corporate Seal)

Principal

By

Title

(Corporate Seal) Surety

Attorney-in-Fact
Title

(Attach Attorney-in-Fact Certificate)

BID BOND
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On . 20___, before me, , Notary Public, personally
appeared , Who proved to me on the basis of satisfactory

Name(s) of Signer(s)
evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

1 Individual
1 Corporate Officer

Title(s) Title or Type of Document
r Partner(s) 0 Limited
0 General Number of Pages
1 Attorney-In-Fact
1 Trustee(s)
1 Guardian/Conservator Date of Document
1 Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.

BID BOND
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On . 20___, before me, , Notary Public, personally
appeared , Who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

01 Individual
1 Corporate Officer

Title(s) Title or Type of Document
1 Partner(s) 0 Limited
0 General Number of Pages
1 Attorney-In-Fact
1 Trustee(s)
1 Guardian/Conservator Date of Document
] Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of-Attorney
to local representatives of the bonding company must also be attached.

BID BOND
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DESIGNATION OF SUBCONTRACTORS

In compliance with the Subletting and Subcontracting Fair Practices Act of the Public Contract
Code of the State of California (PCC section 4100 et seq.), each bidder shall set forth below: (a)
the name and the location of the place of business (b) the license number and the DIR registration
number, and (c) the portion of the Work which will be done by each subcontractor who will
perform work or labor or render service to the Contractor in or about the construction of the Work
in an amount in excess of one-half of one percent (1/2%) of the Contractor’s Total Bid Price.
Notwithstanding the foregoing, if the Work involves streets and highways, including bridges, then
the Contractor shall list each subcontractor who will perform work or labor or render service to
Contractor in or about the Work in an amount in excess of one-half of one percent (1/2%) of the
Contractor’s Total Bid Price or $10,000, whichever is greater. No additional time shall be granted
to provide the below requested information.

If no subcontractor is specified for a portion of the Work or if more than one subcontractor is
specified for the same portion of Work, and if that portion of Work is in excess of the amounts
described in the paragraph above, then the Contractor shall be deemed to have agreed that it is
fully qualified to perform that portion of Work and that it shall perform that portion itself.

Portion of Work L . ¢ CSLB DIR
to be done by Name of ocat.lon 0 Contractor Registration
Subcontractor Subcontractor Business License No. Number
(Address)

DESIGNATION OF SUBCONTRACTORS
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Portion of Work L . ¢ CSLB DIR
to be done by Name of ocation o Contractor Registration

Subcontractor Subcontractor Business License No. Number
(Address)

(Attach additional sheets if necessary)

Name of Bidder

Signature

Name and Title

Dated

DESIGNATION OF SUBCONTRACTORS
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INFORMATION REQUIRED OF BIDDERS

A. INFORMATION ABOUT BIDDER

[***Indicate not applicable (“N/A”) where appropriate.***]

NOTE: Where Bidder is a joint venture, pages shall be duplicated and information
provided for all parties to the joint venture.

1.0

2.0

3.0

4.0

5.0

6.0

7.0

Name of Bidder:

Type, if Entity:

Bidder Address:
Email Address Telephone Number
License Number DIR Registration Number

How many years has Bidder’s organization been in business as a Contractor?

How many years has Bidder’s organization been in business under its present
name?

6.1 Under what other or former names has Bidder’s organization
operated?:

If Bidder’s organization is a corporation, answer the following:

7.1 Date of Incorporation:

7.2 State of Incorporation:

7.3 President’s Name:

7.4  Vice-President’s Name(s):

INFORMATION REQUIRED OF BIDDERS
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8.0

9.0

10.0

11.0

12.0

7.5 Secretary’s Name:

7.6 Treasurer’s Name:

If an individual or a partnership, answer the following:

8.1 Date of Organization:

8.2  Name and address of all partners (state whether general or limited
partnership):

If other than a corporation or partnership, describe organization and name
principals:

List other states in which Bidder’s organization is legally qualified to do business.

What type of work does the Bidder normally perform with its own forces?

Has Bidder ever failed to complete any work awarded to it? If so, note when, where,
and why:

INFORMATION REQUIRED OF BIDDERS
26

CA\DD\02000.50112\2924468.10 Rev 02272024

27157.00020\46007162.1



Docusign Envelope ID: 584E14D8-EAEC-8CB5-82CC-535F5EF98E3A

13.0

14.0

15.0

16.0

17.0

Has Bidder entered into a settlement agreement involving a public works project of
more than $100,000 within the last two years with any City or public agency? If
s0, note when, where, and why. This information may be the basis for rejecting the
bid as nonresponsive or the Bidder as nonresponsible following a hearing.

Within the last five years, has any officer or partner of Bidder’s organization ever
been an officer or partner of another organization when it failed to complete a
contract? If so, attach a separate sheet of explanation:

Have you been or are you on any federal state list of debarred or suspended bidders?
If yes, state the beginning and ending dates of the period of disbarment:

List Trade References:

List Bank References (Bank and Branch Address):

INFORMATION REQUIRED OF BIDDERS
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18.0 Name of Bonding Company and Name and Address of Agent:

INFORMATION REQUIRED OF BIDDERS
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B. LIST OF CURRENT PROJECTS (Backlog)

[***Duplicate Page if needed for listing additional current projects.™**]

Project

Description of
Bidder’s Work

Completion
Date

Cost of Bidder’s
Work

Contact Name &
Phone

27157.00020\46007162.1
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C. LIST OF COMPLETED PROJECTS - LAST THREE YEARS
[***Duplicate Page if needed for listing additional completed projects.™**]

Please include only those projects which are similar enough to demonstrate Bidder’s ability to
perform the required Work.

Project Client Description of Period of Cost of Bidder’s Contact Name &
Bidder’s Work Performance Work Phone

INFORMATION REQUIRED OF BIDDERS
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D. EXPERIENCE AND TECHNICAL QUALIFICATIONS QUESTIONNAIRE
Personnel:

The Bidder shall identify the key personnel to be assigned to this project in a management,
construction supervision or engineering capacity.

1. List each person’s job title, name and percent of time to be allocated to this project:

2. Summarize each person’s specialized education:

3. List each person’s years of construction experience relevant to the project:

4. Summarize such experience:

Bidder agrees that personnel named in this Bid will remain on this Project until completion of all
relevant Work, unless substituted by personnel of equivalent experience and qualifications
approved in advance by the City.

INFORMATION REQUIRED OF BIDDERS
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Additional Bidder’s Statements:

If the Bidder feels that there is additional information which has not been included in the
questionnaire above, and which would contribute to the qualification review, it may add that
information in a statement here or on an attached sheet, appropriately marked:

E. SAFETY REQUIREMENTS/VIOLATIONS

Number of Serious OSHA Violations within the last two (2) years and the number of Willful
OSHA violations within the last five (5) years (must state zero if none):

__Serious  Willful _ Repeat  Other __Unclass  Total

INFORMATION REQUIRED OF BIDDERS
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F. VERIFICATION AND EXECUTION

These Bid Forms shall be executed only by a duly authorized official of the Bidder:

I declare under penalty of perjury under the laws of the State of California that the foregoing
information is true and correct:

Name of Bidder

Signature

Name

Title

Dated

INFORMATION REQUIRED OF BIDDERS
33

CA\DD\02000.50112\2924468.10 Rev 02272024
27157.00020\46007162.1



Docusign Envelope ID: 584E14D8-EAEC-8CB5-82CC-535F5EF98E3A

NON-COLLUSION DECLARATION
(TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID)

The undersigned declares:

I am the , [title] of

[bidder], the party making the forgoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive or a
sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in a
false or sham bid. The bidder has not directly or indirectly colluded, conspired, plotted, or agreed
with any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not
in any manner, directly or indirectly, sought by agreement, communication, or conference with
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost
element of the bid price, or of that of any other bidder. All statements contained in the bid are true.
The bidder has not, directly or indirectly, submitted his or her bid price, or any breakdown thereof,
or the contents thereof, or divulged information or data relative thereto, to any corporation,
partnership, company, association, organization, bid depository, or to any member or agent thereof
to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for
such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation,
partnership, joint venture, limited liability company, limited liability partnership, or any other
entity, hereby represents that he or she has full power to execute, and does execute, this declaration
on behalf of the bidder.

I declare under penalty of perjury under the laws of the State of California that the
foregoing is true and correct and that this declaration is executed on

[date], at [city], [state].
Signature
Typed or Printed Name
Title

NON-COLLUSION DECLARATION
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Party Submitting Bid

NON-COLLUSION DECLARATION
35

CA\DD\02000.50112\2924468.10 Rev 02272024
27157.00020\46007162.1



Docusign Envelope ID: 584E14D8-EAEC-8CB5-82CC-535F5EF98E3A

FLEET COMPLIANCE CERTIFICATION

IN-USE OFF-ROAD DIESEL FUELED FLEETS
THIS FORM IS TO BE COMPLETED BY BIDDERS AND ALL SUBCONTRACTORS

Bidder hereby acknowledges that they have reviewed the California Air Resources Board’s
policies, rules and regulations and are familiar with the requirements of Title 13, California
Code of Regulations, Division 3, Chapter 9, effective on January 1, 2024 (the “Regulation”).
Bidder hereby certifies, subject to penalty for perjury, that the option checked below relating to
the Bidder’s fleet, and/or that of their subcontractor(s) (“Fleet”) is true and correct:

(] The Fleet is subject to the requirements of the Regulation, and the appropriate
Certificate(s) of Reported Compliance have been attached hereto.

(1 The Fleet is exempt from the Regulation under section 2449.1(f)(2), and a signed
description of the subject vehicles, and reasoning for exemption has been attached
hereto.

'] Bidder and/or their subcontractor is unable to procure R99 or R100 renewable diesel fuel
as defined in the Regulation pursuant to section 2449.1(f)(3). Bidder shall keep detailed
records describing the normal refueling methods, their attempts to procure renewable
diesel fuel and proof that shows they were not able to procure renewable diesel (i.e. third
party correspondence or vendor bids).

'] The Fleet is exempt from the requirements of the Regulation pursuant to section 2449(i)(4)
because this Project has been deemed an Emergency, as defined under section
2449(c)(18). Bidder shall only operate the exempted vehicles in the emergency situation
and records of the exempted vehicles must be maintained, pursuant to section 2449(i)(4).

'] The Fleet does not fall under the Regulation or are otherwise exempted and a detailed
reasoning is attached hereto.

Name of Bidder:

Signature:

Name:

Title:

Date:

FLEET COMPLIANCE CERTIFICATION
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IRAN CONTRACTING ACT
(Public Contract Code sections 2202-2208)

(TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
IF BID AMOUNT IS $1,000,000 OR MORE)

Prior to bidding on, submitting a proposal or executing a contract or renewal for a public entity
contract for goods or services of $1,000,000 or more, a bidder must either: a) certify it is not on
the current list of persons engaged in investment activities in Iran created by the California
Department of General Services (“DGS”) pursuant to Public Contract Code section 2203(b) and
is not a financial institution extending twenty million dollars ($20,000,000) or more in credit to
another person, for 45 days or more, if that other person will use the credit to provide goods or
services in the energy sector in Iran and is identified on the current list of persons engaged in
investment activities in Iran created by DGS; or b) demonstrate it has been exempted from the
certification requirement for that solicitation or contract pursuant to Public Contract Code section
2203(c) or (d).

To comply with this requirement, please insert your name and Federal ID Number (if available)
and complete one of the options below. Please note: California law establishes penalties for
providing false certifications, including civil penalties equal to the greater of $250,000 or twice
the amount of the contract for which the false certification was made; contract termination; and
three-year ineligibility to bid on contracts. (Public Contract Code section 2205.)

CERTIFICATION

I, the official named below, certify I am duly authorized to execute this certification on behalf of
the bidder identified below, and the bidder identified below is not on the current list of persons
engaged in investment activities in Iran created by DGS and is not a financial institution extending
twenty million dollars ($20,000,000) or more in credit to another person/vendor, for 45 days or
more, if that other person will use the credit to provide goods or services in the energy sector in
Iran and is identified on the current list of persons engaged in investment activities in Iran created
by DGS.

Bidder Name/Financial Institution (Printed) Federal ID Number (or n/a)

By (Authorized Signature)

Printed Name and Title of Person Signing

Date Executed Executed in (City/State)

IRAN CONTRACTING ACT
37

CA\DD\02000.50112\2924468.10 Rev 02272024
27157.00020\46007162.1



Docusign Envelope ID: 584E14D8-EAEC-8CB5-82CC-535F5EF98E3A

IRAN CONTRACTING ACT
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CONTRACT

THIS CONTRACT is made this day of , 20, in the County of
Riverside, State of California, by and between the City of Corona, hereinafter called City, and
, hereinafter called Contractor. The City and the Contractor
for the considerations stated herein agree as follows:

ARTICLE 1. SCOPE OF WORK. The Contractor shall perform all Work within the time
stipulated in the Contract and shall provide all labor, materials, equipment, tools, utility services,
and transportation to complete all of the Work required in strict compliance with the Contract
Documents as specified in Article 5 below for the following Project:

SOUTH MALL BUILDING “B”, PROJECT NO. FC-2026-##, NIB ##-###CA

The Contractor and its surety shall be liable to the City for any damages arising as a result of the
Contractor’s failure to comply with this obligation.

ARTICLE 2. TIME FOR COMPLETION. The Work shall be commenced on the date stated
in the City’s Notice to Proceed. The Contractor shall complete all Work required by the Contract
Documents within 365 calendar days from the commencement date stated in the Notice to
Proceed. By its signature hereunder, Contractor agrees the time for completion set forth above is
adequate and reasonable to complete the Work.

ARTICLE 3. CONTRACT PRICE. The City shall pay to the Contractor as full compensation
for the performance of the Contract, subject to any additions or deductions as provided in the
Contract Documents, and including all applicable taxes and costs, the sum of

Dollars
(3 ). Payment shall be made as set forth in the General
Conditions.

ARTICLE 4. LIQUIDATED DAMAGES. In accordance with Government Code section
53069.85, it is agreed that the Contractor will pay the City the sum of $9,500 for each and every
calendar day of delay beyond the time prescribed in the Contract Documents for finishing the
Work, as Liquidated Damages and not as a penalty or forfeiture. In the event this is not paid, the
Contractor agrees the City may deduct that amount from any money due or that may become due
the Contractor under the Contract. This Article does not exclude recovery of other damages
specified in the Contract Documents.

ARTICLE 5. COMPONENT PARTS OF THE CONTRACT. The “Contract Documents”
include the following:

Notice Inviting Bids
Instructions to Bidders
Contractor's Bid Forms

CONTRACT
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Contractor’s Certificate Regarding Workers’ Compensation
Bid Bond

Designation of Subcontractors

Information Required of Bidders

Non-Collusion Declaration Form

Contract

Performance Bond

Payment (Labor and Materials) Bond

General Conditions

Special Conditions

Special Provisions, including - Section R

Technical Specifications

Greenbook Standard Specifications, 2024 Edition (Sections 1-8 Excluded)
Addenda

Appendices

Plans and Contract Drawings

Standard Plans

Reference Documents

Manufacturer’s Installation Recommendations and Instructions
Approved and fully executed change orders

Any other documents contained in or incorporated into the Contract

The Contractor shall complete the Work in strict accordance with all of the Contract Documents.

All of the Contract Documents are intended to be complementary. Work required by one of the
Contract Documents and not by others shall be done as if required by all. This Contract shall
supersede any prior agreement of the parties.

ARTICLE 6. PROVISIONS REQUIRED BY LAW. Each and every provision of law required
to be included in these Contract Documents shall be deemed to be included in these Contract
Documents. The Contractor shall comply with all requirements of applicable federal, state, and
local laws, rules, and regulations, including, but not limited to, the provisions of the California
Labor Code and California Public Contract Code which are applicable to this Project.

ARTICLE 7. INDEMNIFICATION. Contractor shall provide indemnification as set forth in
the General Conditions.

ARTICLE 8. PREVAILING WAGES. Contractor is aware of the prevailing wage
requirements of Chapter 1 (beginning at Section 1720 et seq.) of Part 7 of Division 2 of the
California Labor Code, as well as Title 8, Section 16000 et seq. of the California Code of
Regulations (“Prevailing Wage Laws”), which require the payment of prevailing wage rates and
the performance of other requirements on “public works” and “maintenance” projects. Contractor
and its subcontractors shall fully comply with the Prevailing Wage Laws for their employees and
any others to whom such laws are applicable. Contractor and its subcontractors shall also be

CONTRACT
40

CA\DD\02000.50112\2924468.10 Rev 02272024
27157.00020\46007162.1



Docusign Envelope ID: 584E14D8-EAEC-8CB5-82CC-535F5EF98E3A

responsible for any and all violations and fines imposed on them pursuant to the Prevailing Wage
Laws. This Contract is subject to compliance monitoring and enforcement by the DIR. o
contractor or subcontractor may be awarded this Contract unless registered with the DIR pursuant
to Labor Code section 1725.5 and 1771.1. The Contractor and its subcontractors, of any tier, shall
maintain active registration with the Department of Industrial Relations for the duration of the
Project The City will report all necessary contracts to the DIR as required by the Prevailing Wage
Laws. Contractor shall make copies of the prevailing rates of per diem wages for each craft,
classification or type of worker needed to execute the Work available to interested parties upon
request, and shall post copies at the Contractor’s principal place of business and at the Project
site. It is most efficient for the Contractor to obtain a copy of the prevailing wages in effect at the
commencement of this Contract from the website of the Division of Labor Statistics and Research
of the DIR located at www.dir.ca.gov/dlst/. In the alternative, the Contractor may obtain a copy
of the prevailing wages from the City’s Project Manager. Contractor shall defend, indemnify and
hold the City, its elected officials, officers, employees and agents free and harmless from any claim
or liability arising out of any failure or alleged failure to comply with the Prevailing Wage Laws.

ARTICLE 9. ASSIGNMENT/CORONA UTILITY AUTHORITY. Contractor understands
that the City has entered into a Water Enterprise Management Agreement and a Wastewater
Enterprise Management Agreement, both dated as of February 6, 2002, with the Corona Utility
Authority (“CUA”) for the maintenance, management and operation of those utility systems
(collectively, the “CUA Management Agreements”). To the extent that this Contract is deemed to
be a "material contract" under either of the CUA Management Agreements, the following
provisions shall apply: (1) City enters into this Contract on behalf of the CUA and subject to the
terms of the applicable CUA Management Agreement(s); and (2) Contractor has no right to
terminate this Contract, either with or without cause, based upon the existence or non-existence of
either or both of the CUA Management Agreements. Therefore, if an applicable CUA
Management Agreement expires or terminates for any reason, Contractor shall remain fully
obligated to perform under this Contract on behalf of the CUA or another third party contracted
by the CUA for the maintenance, management and operation of the applicable utility system.

[SIGNATURES ON FOLLOWING PAGE]
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IN WITNESS WHEREOQF, this Contract has been duly executed by the above-named parties, on

the day and year above written.

CITY OF CORONA

By:

[NAME OF CONTRACTOR]

Signature

Name

Title

Attest:

Sylvia Edwards, City Clerk
City of Corona, California

By:

Signature

Name

Title

License Number

27157.00020\46007162.1

Recommended By: By:
Signature Signature
Name Name
Title Title
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PERFORMANCE BOND
KNOW ALL PERSONS BY THESE PRESENTS:

THAT WHEREAS, the City of Corona (hereinafter referred to as “City”) has awarded to

(hereinafter referred to as the “Contractor’”) an agreement for South Mall Building “B”, Project
No. FC-2027-09NIB 27-020SB (hereinafter referred to as the “Project”).

WHEREAS, the work to be performed by the Contractor is more particularly set forth in the
Contract Documents for the Project dated , (hereinafter referred to as
“Contract Documents™), the terms and conditions of which are expressly incorporated herein by
reference; and

WHEREAS, the Contractor is required by said Contract Documents to perform the terms thereof
and to furnish a bond for the faithful performance of said Contract Documents.

NOW, THEREFORE, we,

the undersigned Contractor and

as Surety,
a corporation organized and duly authorized to transact business under the laws of the State of
California, are held and firmly bound unto the City in the sum of

DOLLARS and CENTS (§ ),
said sum being not less than one hundred percent (100%) of the total amount of the Contract, for
which amount well and truly to be made, we bind ourselves, our heirs, executors and
administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that, if the Contractor, his or its heirs,
executors, administrators, successors or assigns, shall in all things stand to and abide by, and well
and truly keep and perform the covenants, conditions and agreements in the Contract Documents
and any alteration thereof made as therein provided, on its part, to be kept and performed at the
time and in the manner therein specified, and in all respects according to their intent and meaning;
and shall faithfully fulfill all obligations including, if provided as part of the Contract Documents,
the one-year guarantee of all materials and workmanship; and shall indemnify and save harmless
the City, its officers and agents, as stipulated in said Contract Documents, then this obligation shall
become null and void; otherwise it shall be and remain in full force and effect.

As a condition precedent to the satisfactory completion of the Contract Documents, unless
otherwise provided for in the Contract Documents, the guarantee obligation shall hold good for a
period of one (1) year after the acceptance of the work by City, during which time if Contractor
shall fail to make full, complete, and satisfactory repair and replacements and totally protect the
City from loss or damage resulting from or caused by defective materials or faulty workmanship,
the obligations of Surety hereunder shall continue so long as any obligation of Contractor remains.

PERFORMANCE BOND
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Nothing herein shall limit the City’s rights or the Contractor or Surety’s obligations under the
Contract Documents, law or equity, including, but not limited to, California Code of Civil
Procedure section 337.15.

As a part of the obligation secured hereby and in addition to the face amount specified therefor,
there shall be included costs and reasonable expenses and fees including reasonable attorney’s
fees, incurred by City in enforcing such obligation.

Whenever Contractor shall be, and is declared by the City to be, in default under the Contract
Documents, the Surety shall remedy the default pursuant to the Contract Documents, or shall
promptly, at the City’s option:

(1) Take over and complete the Project in accordance with all terms and conditions in
the Contract Documents; or

(2) Obtain a bid or bids for completing the Project in accordance with all terms and
conditions in the Contract Documents and upon determination by Surety of the
lowest responsive and responsible bidder, arrange for a contract between such
bidder, the Surety and the City, and make available as work progresses sufficient
funds to pay the cost of completion of the Project, less the balance of the contract
price, including other costs and damages for which Surety may be liable. The term
“balance of the contract price” as used in this paragraph shall mean the total amount
payable to Contractor by the City under the Contract Documents and any
modification thereto, less any amount previously paid by the City to the Contractor
and any other set offs pursuant to the Contract Documents.

3) Permit the City to complete the Project in any manner consistent with California
law and make available as work progresses sufficient funds to pay the cost of
completion of the Project, less the balance of the contract price, including other
costs and damages for which Surety may be liable. The term “balance of the
contract price” as used in this paragraph shall mean the total amount payable to
Contractor by the City under the Contract Documents and any modification thereto,
less any amount previously paid by the City to the Contractor and any other set offs
pursuant to the Contract Documents.

Surety expressly agrees that the City may reject any contractor or subcontractor which may be
proposed by Surety in fulfillment of its obligations in the event of default by the Contractor.

Surety shall not utilize Contractor in completing the Project nor shall Surety accept a bid from
Contractor for completion of the Project if the City, when declaring the Contractor in default,
notifies Surety of the City’s objection to Contractor’s further participation in the completion of the
Project.

The Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration or addition to the terms of the Contract Documents or to the Project to be performed
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thereunder shall in any way affect its obligations on this bond, and it does hereby waive notice of
any such change, extension of time, alteration or addition to the terms of the Contract Documents
or to the Project and the provisions of Section 2819 and 2845 of the California Civil Code. Without
limiting the foregoing, such changes, extensions of time and alterations or additions shall include,
but are not limited to, changes or alterations to the Contract Documents (including, without
limitation, an increase in the total dollar amount of the Contract Documents), extensions of time,
or modifications of the time, terms, or conditions of payment to the Contractor.

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK
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SIGNATURE PAGE FOR
CITY OF CORONA
PERFORMANCE BOND
IN WITNESS WHEREOF, we have hereunto set our hands and seals this day of
, 20
CONTRACTOR/PRINCIPAL
(Corporate Seal of Contractor/
Principal, if a Corporation) Name of Contractor/Principal (Type or Print)
By:
Name (Signature)
Name (Type or Print)
Title (Type or Print)
SURETY
(Seal of Surety)
Name of Surety (Type or Print)
By:
Attorney-In-Fact
The rate of premium on this bond is per thousand. The total amount of premium
charges, $

(The above must be filled in by corporate attorney.)

THIS IS A REQUIRED FORM
Any claims under this bond may be addressed to:

(Name and Address of Surety)

(Name and Address of Agent or
Representative for service of
process in California, if different
from above)

(Telephone number of Surety and
Agent or Representative for service
of process in California)

PERFORMANCE BOND
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On . 20___, before me, , Notary Public, personally
appeared , Who proved to me on the basis of satisfactory

Name(s) of Signer(s)
evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

1 Individual
1 Corporate Officer

Title(s) Title or Type of Document
r Partner(s) 0 Limited
0 General Number of Pages
1 Attorney-In-Fact
1 Trustee(s)
1 Guardian/Conservator Date of Document
1 Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On . 20___, before me, , Notary Public, personally
appeared , Who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

01 Individual
1 Corporate Officer

Title(s) Title or Type of Document
1 Partner(s) 0 Limited
0 General Number of Pages
1 Attorney-In-Fact
1 Trustee(s)
1 Guardian/Conservator Date of Document
] Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of-Attorney
to local representatives of the bonding company must also be attached.
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PAYMENT BOND (LABOR AND MATERIALS)
KNOW ALL MEN BY THESE PRESENTS That

WHEREAS, the City of Corona (hereinafter designated as the “City”), by action taken or a
resolution passed , 20 has awarded to
hereinafter designsated as the “Principal,” a contract for the
work described as follows: South Mall Building “B”, Project No. FC-2027-09 NIB 27-020SB
(the “Project”); and

WHEREAS, the work to be performed by the Principal is more particularly set forth in the Contract

Documents for the Project dated , (hereinafter referred to as “Contract
Documents™), the terms and conditions of which are expressly incorporated herein by reference;
and

WHEREAS, said Principal is required to furnish a bond in connection with said Contract
Documents; providing that if said Principal or any of its Subcontractors shall fail to pay for any
materials, provisions, provender, equipment, or other supplies used in, upon, for or about the
performance of the work contracted to be done, or for any work or labor done thereon of any kind,
or for amounts due under the Unemployment Insurance Code or for any amounts required to be
deducted, withheld, and paid over to the Employment Development Department from the wages
of employees of said Principal and its Subcontractors with respect to such work or labor, the Surety
on this bond will pay for the same to the extent hereinafter set forth.

NOW THEREFORE, we, the Principal and

as Surety, are held and firmly bound unto

the City in the penal sum of
DOLLARS and CENTS ($ )
lawful money of the United States of America, for the payment of which sum well and truly to be
made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, his or its
subcontractors, heirs, executors, administrators, successors or assigns, shall fail to pay any of the
persons named in Section 9100 of the Civil Code, fail to pay for any materials, provisions or other
supplies, used in, upon, for or about the performance of the work contracted to be done, or for any
work or labor thereon of any kind, or amounts due under the Unemployment Insurance Code with
respect to work or labor performed under the Contract Documents, or for any amounts required to
be deducted, withheld, and paid over to the Employment Development Department or Franchise
Tax Board from the wages of employees of the contractor and his subcontractors pursuant to
Section 18663 of the Revenue and Taxation Code, with respect to such work and labor the Surety
or Sureties will pay for the same, in an amount not exceeding the sum herein above specified, and
also, in case suit is brought upon this bond, all litigation expenses incurred by the City in such suit,
including reasonable attorneys’ fees, court costs, expert witness fees and investigation expenses.

PAYMENT (LABOR AND MATERIALS) BOND
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This bond shall inure to the benefit of any of the persons named in Section 9100 of the Civil Code
so as to give a right of action to such persons or their assigns in any suit brought upon this bond.

It is further stipulated and agreed that the Surety on this bond shall not be exonerated or released
from the obligation of this bond by any change, extension of time for performance, addition,
alteration or modification in, to, or of any contract (including the Contract Documents), plans,
specifications, or agreement pertaining or relating to any scheme or work of improvement herein
above described, or pertaining or relating to the furnishing of labor, materials, or equipment
therefore, nor by any change or modification of any terms of payment or extension of the time for
any payment pertaining or relating to any scheme or work of improvement herein above described,
nor by any rescission or attempted rescission or attempted rescission of the Contract Documents,
agreement or bond, nor by any conditions precedent or subsequent in the bond attempting to limit
the right of recovery of claimants otherwise entitled to recover under any such contract or
agreement or under the bond, nor by any fraud practiced by any person other than the claimant
seeking to recover on the bond and that this bond be construed most strongly against the Surety
and in favor of all persons for whose benefit such bond is given, and under no circumstances shall
Surety be released from liability to those for whose benefit such bond has been given, by reason
of any breach of contract between the owner or City and original contractor or on the part of any
obligee named in such bond, but the sole conditions of recovery shall be that claimant is a person
described in Section 9100 of the Civil Code, and has not been paid the full amount of his claim
and that Surety does hereby waive notice of any such change, extension of time, addition, alteration
or modification herein mentioned.

Notwithstanding any other provision of this bond, it is expressly understood, acknowledged and
agreed that it shall provide all of the protections required by California Civil Code Sections 9550
through 9566, including the specific coverage protections required by Section 9554.

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK
SIGNATURES ON FOLLOWING PAGE]
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SIGNATURE PAGE FOR
CITY OF CORONA
PAYMENT BOND

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall
for all purposes be deemed unoriginal thereof, have been duly executed by the Principal and Surety
above named, on the day of 20 the name and corporate
seal of each corporate party being hereto affixed and these presents duly signed by its undersigned
representative pursuant to authority of its governing body.

CONTRACTOR/PRINCIPAL

(Corporate Seal of Contractor/

Principal, if a Corporation) Name of Contractor/Principal (Type or Print)
By:

Name (Signature)

Name (Type or Print)

Title (Type or Print)

SURETY

(Seal of Surety)

Name of Surety (Type or Print)

By:

Attorney-In-Fact

PAYMENT (LABOR AND MATERIALS) BOND
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On . 20___, before me, , Notary Public, personally
appeared , Who proved to me on the basis of satisfactory

Name(s) of Signer(s)
evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

1 Individual
1 Corporate Officer

Title(s) Title or Type of Document
r Partner(s) 0 Limited
0 General Number of Pages
1 Attorney-In-Fact
1 Trustee(s)
1 Guardian/Conservator Date of Document
1 Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.

PAYMENT (LABOR AND MATERIALS) BOND
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On . 20___, before me, , Notary Public, personally
appeared , Who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

01 Individual
1 Corporate Officer

Title(s) Title or Type of Document
1 Partner(s) 0 Limited
0 General Number of Pages
1 Attorney-In-Fact
1 Trustee(s)
1 Guardian/Conservator Date of Document
] Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of-Attorney
to local representatives of the bonding company must also be attached.
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GENERAL CONDITIONS
ARTICLE 1. DEFINITIONS
a. Acceptable, Acceptance or words of similar import shall be understood to be the

acceptance of the Engineer and/or the City .

b. Act of God an Act of God is an earthquake of magnitude 3.5 on the Richter scale and tidal
or tsunami waves.

c. Approval means written authorization by Engineer and/or City .

d. Contract Documents includes all documents as stated in the Contract.

€. City and Contractor are those stated in the Contract. The terms City and Owner may be

used interchangeably.
f. Day shall mean calendar day unless otherwise specifically designated.

g. Engineer shall mean the Public Works Director or his or her designee, of the Public Works
Department for the City of Corona, acting either directly or through properly authorized
agents, such as agents acting within the scope of the particular duties entrusted to them.
Also sometimes referred to as the “City’s Representative” or “Representative” in the
Contract Documents.

h. Equal, Equivalent, Satisfactory, Directed, Designated, Selected, As Required and similar
words shall mean the written approval, selection, satisfaction, direction, or similar action
of the Engineer and/or City.

1. Indicated, Shown, Detailed, Noted, Scheduled or words of similar meaning shall mean that
reference is made to the drawings, unless otherwise noted. It shall be understood that the
direction, designation, selection, or similar import of the Engineer and/or City is intended,
unless stated otherwise.

] Install means the complete installation of any item, equipment or material.

k. Material shall include machinery, equipment, manufactured articles, or construction such
as formwork, fasteners, etc., and any other classes of material to be furnished in connection
with the Contract. All materials shall be new unless specified otherwise.

1. Perform shall mean that the Contractor, at Contractor’s expense, shall take all actions
necessary to complete The Work, including furnishing of necessary labor, tools, and
equipment, and providing and installing Materials that are indicated, specified, or required
to complete such performance.

GENERAL CONDITIONS
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m. Project is The Work planned by City as provided in the Contract Documents.

n. Provide shall include providing complete in place, that is, furnish, install, test, and make
ready for use.

0. Recyclable Waste Materials shall mean materials removed from the Project site which are
required to be diverted to a recycling center rather than an area landfill. Recyclable Waste
Materials include asphalt, concrete, brick, concrete block, and rock.

p. Specifications means that portion of the Contract Documents consisting of the written
requirements for materials, equipment, construction systems, standards and workmanship
for the work. Except for Sections 1-8 of the Standard Specifications for Public Works
Construction (“Greenbook™), 2024 Edition, which are specifically excluded from
incorporation into these Contract Documents, the Work shall be done in accordance with
the Greenbook, including all current supplements, addenda, and revisions thereof. In the
case of conflict between the Greenbook and the Contract Documents, the Contract
Documents shall prevail.

q. The Work means the entire improvement planned by the City pursuant to the Contract
Documents.
r. Work means labor, equipment and materials incorporated in, or to be incorporated in the

construction covered by the Contract Documents.
ARTICLE 2. CONTRACT DOCUMENTS

a. Contract Documents. The Contract Documents are complementary, and what is called
for by one shall be as binding as if called for by all.

b. Interpretations. The Contract Documents are intended to be fully cooperative and to be
complementary. If Contractor observes that any documents are in conflict, the Contractor
shall promptly notify the Engineer in writing. In case of conflicts between the Contract
Documents, the order of precedence shall be as follows:

Change Orders or Work Change Directives
Addenda

Special Conditions

Special Provisions

Technical Specifications
Plans and Contract Drawings
Contract

General Conditions

. Instructions to Bidders

10. Notice Inviting Bids

11. Contractor’s Bid Forms

00N oL W
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12. Greenbook Standard Specifications, 2024 Edition (Sections 1-8 Excluded)
13. Standard Plans

14. Reference Documents

15. Appendices

16. Manufacturer’s Installation Recommendations and Instructions

With reference to the Drawings, the order of precedence shall be as follows:
1. Figures govern over scaled dimensions

2. Detail drawings govern over general drawings
3. Addenda or Change Order drawings govern over Contract Drawings
4. Contract Drawings govern over Standard Drawings
5. Contract Drawings govern over Shop Drawings
C. Conflicts in Contract Documents. Notwithstanding the orders of precedence established

above, in the event of conflicts, the higher standard shall always apply.

d. Organization of Contract Documents. Organization of the Contract Documents into
divisions, sections, and articles, and arrangement of drawings shall not control the
Contractor in dividing The Work among subcontractors or in establishing the extent of
Work to be performed by any trade.

ARTICLE 3. CONTRACT DOCUMENTS: COPIES & MAINTENANCE

Contractor will be furnished, free of charge, digital copies of the Contract Documents. Additional
copies may be obtained at cost of reproduction.

Contractor shall maintain a clean, undamaged set of Contract Documents at the Project site.
ARTICLE 4. DETAIL DRAWINGS AND INSTRUCTIONS

a. Examination of Contract Documents. Before commencing any portion of The Work,
Contractor shall again carefully examine all applicable Contract Documents, the Project
site and other information given to Contractor as to materials and methods of construction
and other Project requirements. Contractor shall immediately notify the Engineer of any
potential error, inconsistency, ambiguity, conflict or lack of detail or explanation. If
Contractor performs, permits, or causes the performance of any Work which is in error,
inconsistent or ambiguous, or not sufficiently detailed or explained, Contractor shall bear
any and all resulting costs, including, without limitation, the cost of correction. In no case
shall the Contractor or any subcontractor proceed with Work if uncertain as to the
applicable requirements.

b. Additional Instructions. After notification of any error, inconsistency, ambiguity,
conflict or lack of detail or explanation, the Engineer will provide any required additional
instructions, by means of drawings or other written direction, necessary for proper
execution of Work.
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C. Quality of Parts, Construction and Finish. All parts of The Work shall be of the best
quality of their respective kinds and the Contractor must use all diligence to inform itself
fully as to the required construction and finish. In no case shall Contractor proceed with
The Work without obtaining first from the Engineer such Approval may be necessary for
the proper performance of Work.

d. Contractor’s Variation from Contract Document Requirements. If it is found that the
Contractor has varied from the requirements of the Contract Documents including the
requirement to comply with all applicable laws, ordinances, rules and regulations, the
Engineer may at any time, before or after completion of the Work, order the improper Work
removed, remade or replaced by the Contractor at the Contractor’s expense.

ARTICLE 5. EXISTENCE OF UTILITIES AT THE WORK SITE

a. The City has endeavored to determine the existence of utilities at the Project site from the
records of the owners of known utilities in the vicinity of the Project. The positions of
these utilities as derived from such records are shown on the Plans.

b. No excavations were made to verify the locations shown for underground utilities. The
service connections to these utilities are not shown on the plans. It shall be the
responsibility of the Contractor to determine the exact location of all service connections.
The Contractor shall make its own investigations, including exploratory excavations, to
determine the locations and type of service connections, prior to commencing Work which
could result in damage to such utilities. The Contractor shall immediately notify the City
in writing of any utility discovered in a different position than shown on the Plans or which
is not shown on the Plans.

c. All water meters, water valves, fire hydrants, electrical utility vaults, telephone vaults, gas
utility valves, and other subsurface structures shall be relocated or adjusted to final grade
by the Contractor. Locations of existing utilities shown on the Plans are approximate and
may not be complete. The Contractor shall be responsible for coordinating its Work with
all utility companies during the construction of The Work.

Notwithstanding the above, pursuant to Section 4215 of the Government Code, the City
has the responsibility to identify, with reasonable accuracy, main or trunkline facilities on
the plans and specifications. In the event that main or trunkline utility facilities are not
identified with reasonable accuracy in the plans and specifications made a part of the
invitation for bids, City shall assume the responsibility for their timely removal, relocation,
or protection.

d. Pursuant to Government Code section 4216.2, Contractor, except in an emergency, shall
contact the appropriate regional notification center, Southern California Underground
Service Alert at 1-800-227-2600 at least two working days but not more than 14 days prior
to commencing any excavation if the excavation will be performed in an area which is
known, or reasonably should be known, to contain subsurface installations other than the

GENERAL CONDITIONS
59

CA\DD\02000.50112\2924468.10 Rev 02272024
27157.00020\46007162.1



Docusign Envelope ID: 584E14D8-EAEC-8CB5-82CC-535F5EF98E3A

underground facilities owned or operated by the City, and obtain an inquiry identification
number from that notification center. The date of the notification shall not count as part of
the two working day notice. Before notifying the appropriate regional notification center,
the Contractor shall delineate the area to be excavated. The Contractor shall request that
the utility owners conduct a utility survey and mark or otherwise indicate the location of
their service. No excavation shall be commenced or carried out by the Contractor unless
such an inquiry identification number has been assigned to the Contractor or any
subcontractor of the Contractor and the City has been given the identification number by
the Contractor.

e. The Contractor's attention is directed to the requirements of Government Code section
4216.2 (c) which provides: “When the excavation is proposed within 10 feet of a high
priority subsurface installation, the operator of the high priority subsurface installation
shall notify the excavator of the existence of the high priority subsurface installation to set
up an onsite meeting prior to the legal excavation start date and time or at a mutually
agreed upon time to determine actions or activities required to verify the location and
prevent damage to the high priority subsurface installation. As part of the meeting, the
excavator shall discuss with the operator the method and tools that will be used during the
excavation and the information the operator will provide to assist in verifying the location
of the subsurface installation. The excavator shall not begin excavating until after the
completion of the onsite meeting.” The Contractor shall notify the City in advance of this
meeting.

f. The Contractor is solely responsible for contacting the regional notification center prior to
any excavation, and operators are solely responsible for marking their subsurface
installations to comply with Government Code section 4216 et seq. The Contractor’s sole
remedy for any failure of an operator to properly mark its subsurface installations is limited
to a claim against the operator pursuant to Government Code section 4216 et seq., and the
Contractor cannot assert a claim against the City for an operator’s failure.

ARTICLE 6. SCHEDULE

a. Estimated Schedule. Within fourteen (14) days after the issuance of the Notice to
Proceed, Contractor shall prepare a Project schedule and shall submit this to the Engineer
for Approval. The receipt or Approval of any schedules by the Engineer or the City shall
not in any way relieve the Contractor of its obligations under the Contract Documents. The
Contractor is fully responsible to determine and provide for any and all staffing and
resources at levels which allow for good quality and timely completion of the Project.
Contractor’s failure to incorporate all elements of Work required for the performance of
the Contract or any inaccuracy in the schedule shall not excuse the Contractor from
performing all Work required for a completed Project within the specified Contract time
period. If the required schedule is not received by the time the first payment under the
Contract is due, Contractor shall not be paid until the schedule is received, reviewed and
accepted by the Engineer.
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b. Schedule Contents. The schedule shall allow enough time for inclement weather. The
schedule shall indicate the beginning and completion dates of all phases of construction;
critical path for all critical, sequential time related activities; and “float time” for all “slack”
or “gaps” in the non-critical activities. The schedule shall clearly identify all staffing and
other resources which in the Contractor’s judgment are needed to complete the Project
within the time specified for completion. Schedule duration shall match the Contract time.
Schedules indicating early completion will be rejected.

C. Schedule Updates. Contractor shall continuously update its construction schedule.
Contractor shall submit an updated and accurate construction schedule to the Engineer
whenever requested to do so by Engineer and with each progress payment request. The
Engineer may withhold progress payments or other amounts due under the Contract
Documents if Contractor fails to submit an updated and accurate construction schedule.

ARTICLE 7. SUBSTITUTIONS

a. Pursuant to Public Contract Code Section 3400(b) the City may make a finding that is
described in the invitation for bids that designates certain products, things, or services by
specific brand or trade name.

b. Unless specifically designated in the Contract Documents, whenever any material, process,
or article is indicated or specified by grade, patent, or proprietary name or by name of
manufacturer, such Specifications shall be deemed to be used for the purpose of facilitating
the description of the material, process or article desired and shall be deemed to be followed
by the words “or equal.” Contractor may, unless otherwise stated, offer for substitution
any material, process or article which shall be substantially equal or better in every respect
to that so indicated or specified in the Contract Documents. However, the City may have
adopted certain uniform standards for certain materials, processes and articles.

c. Contractor shall submit requests, together with substantiating data, for substitution of any
“or equal” material, process or article no later than thirty-five (35) days after award of the
Contract. To facilitate the construction schedule and sequencing, some requests may need
to be submitted before thirty-five (35) days after award of Contract. Provisions regarding
submission of “or equal” requests shall not in any way authorize an extension of time for
performance of this Contract. If a proposed “or equal” substitution request is rejected,
Contractor shall be responsible for providing the specified material, process or article. The
burden of proof as to the equality of any material, process or article shall rest with the
Contractor. The City has the complete and sole discretion to determine if a material,
process or article is an “or equal” material, process or article that may be substituted.

d. Data required to substantiate requests for substitutions of an “or equal” material, process
or article data shall include a signed affidavit from the Contractor stating that, and
describing how, the substituted “or equal” material, process or article is equivalent to that
specified in every way except as listed on the affidavit. Substantiating data shall include
any and all illustrations, specifications, and other relevant data including catalog
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information which describes the requested substituted “or equal” material, process or
article, and substantiates that it is an “or equal” to the material, process or article. The
substantiating data must also include information regarding the durability and lifecycle cost
of the requested substituted “or equal” material, process or article. Failure to submit all
the required substantiating data, including the signed affidavit, to the City in a timely
fashion will result in the rejection of the proposed substitution.

e. The Contractor shall bear all of the City’s costs associated with the review of substitution
requests.
f. The Contractor shall be responsible for all costs related to a substituted “or equal” material,

process or article.

g. Contractor is directed to the Special Conditions (if any) to review any findings made
pursuant to Public Contract Code section 3400.

ARTICLE 8. SHOP DRAWINGS

a. Contractor shall check and verify all field measurements and shall submit with such
promptness as to provide adequate time for review and cause no delay in his own Work or
in that of any other contractor, subcontractor, or worker on the Project, six (6) copies of all
shop or setting drawings, calculations, schedules, and materials list, and all other provisions
required by the Contract. Contractor shall sign all submittals affirming that submittals have
been reviewed and approved by Contractor prior to submission to Engineer. Each signed
submittal shall affirm that the submittal meets all the requirements of the Contract
Documents except as specifically and clearly noted and listed on the cover sheet of the
submittal.

b. Contractor shall make any corrections required by the Engineer, and file with the Engineer
six (6) corrected copies each, and furnish such other copies as may be needed for
completion of the Work. Engineer’s approval of shop drawings shall not relieve Contractor
from responsibility for deviations from the Contract Documents unless Contractor has, in
writing, called Engineer’s attention to such deviations at time of submission and has
secured the Engineer’s written Approval. Engineer’s Approval of shop drawings shall not
relieve Contractor from responsibility for errors in shop drawings.

ARTICLE 9. SUBMITTALS

a. Contractor shall furnish to the Engineer for approval, prior to purchasing or commencing
any Work, a log of all samples, material lists and certifications, mix designs, schedules,
and other submittals, as required in the specifications. The log shall indicate whether
samples will be provided in accordance with other provisions of this Contract.
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b. Contractor will provide samples and submittals, together with catalogs and supporting data
required by the Engineer, to the Engineer within a reasonable time period to provide for
adequate review and avoid delays in the Work.

c. These requirements shall not authorize any extension of time for performance of this
Contract. Engineer will check and approve such samples, but only for conformance with
design concept of work and for compliance with information given in the Contract
Documents. Work shall be in accordance with approved samples and submittals.

ARTICLE 10. MATERIALS

a. Except as otherwise specifically stated in the Contract Documents, Contractor shall provide
and pay for all materials, labor, tools, equipment, water, lights, power, transportation,
superintendence, temporary constructions of every nature, and all other services and
facilities of every nature whatsoever necessary to execute and complete this Contract
within specified time.

b. Unless otherwise specified, all materials shall be new and the best of their respective kinds
and grades as noted and/or specified, and workmanship shall be of good quality.

c. Materials shall be furnished in ample quantities and at such times as to ensure uninterrupted
progress of The Work and shall be stored properly and protected as required by the Contract
Documents. Contractor shall be entirely responsible for damage or loss by weather or other
causes to materials or Work.

d. No materials, supplies, or equipment for Work under this Contract shall be purchased
subject to any chattel mortgage or under a conditional sale or other agreement by which an
interest therein or in any part thereof is retained by the seller or supplier. Contractor
warrants good title to all material, supplies, and equipment installed or incorporated in the
work and agrees upon completion of all work to deliver the Project, to the City free from
any claims, liens, or charges.

€. Materials shall be stored on the Project site in such manner so as not to interfere with any
operations of the City or any independent contractor.

ARTICLE 11. CONTRACTOR’S SUPERVISION

Contractor shall continuously keep at the Project site, a competent and experienced full-time
Project superintendent approved by the City. Superintendent must be able to proficiently speak,
read and write in English. Contractor shall continuously provide efficient supervision of the
Project.
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ARTICLE 12. WORKERS

Contractor shall at all times enforce strict discipline and good order among its employees.
Contractor shall not employ on the Project any unfit person or any one not skilled in the
Work assigned to him or her.

Any person in the employ of the Contractor whom the City may deem incompetent or unfit
shall be dismissed from The Work and shall not be employed on this Project except with
the written Approval of the City.

ARTICLE 13. SUBCONTRACTORS

Contractor agrees to bind every subcontractor to the terms of the Contract Documents as
far as such terms are applicable to subcontractor’s portion of The Work. Contractor shall
be as fully responsible to the City for the acts and omissions of its subcontractors and of
persons either directly or indirectly employed by its subcontractors, as Contractor is for
acts and omissions of persons directly employed by Contractor. Nothing contained in these
Contract Documents shall create any contractual relationship between any subcontractor
and the City.

The City reserves the right to Approve all subcontractors. The City’s Approval of any
subcontractor under this Contract shall not in any way relieve Contractor of its obligations
in the Contract Documents.

Prior to substituting any subcontractor listed in the Bid Forms, Contractor must comply
with the requirements of the Subletting and Subcontracting Fair Practices Act pursuant to
California Public Contract Code section 4100 et seq.

ARTICLE 14. PERMITS AND LICENSES

Permits and licenses necessary for prosecution of The Work shall be secured and paid for by
Contractor, unless otherwise specified in the Contract Documents.

a.

Contractor shall obtain and pay for all other permits and licenses required for The Work,
including excavation permit and for plumbing, mechanical and electrical work and for
operations in or over public streets or right of way under jurisdiction of public agencies
other than the City.

The Contractor shall arrange and pay for all off-site inspection of the Work related to
permits and licenses, including certification, required by the specifications, drawings, or
by governing authorities, except for such off-site inspections delineated as the City's
responsibility pursuant to the Contract Documents.

Before Acceptance of the Project, the Contractor shall submit all licenses, permits,
certificates of inspection and required approvals to the City.
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ARTICLE 15. UTILITY USAGE

a.

All temporary utilities, including but not limited to electricity, internet, water, gas, and
telephone, used on the Work shall be furnished and paid for by Contractor. Contractor
shall Provide necessary temporary distribution systems, including meters, if necessary,
from distribution points to points on The Work where the utility is needed. Upon
completion of The Work, Contractor shall remove all temporary distribution systems.

Contractor shall provide necessary and adequate utilities and pay all costs for water,
electricity, internet, gas, oil, and sewer charges required for completion of the Project.

All permanent meters Installed shall be listed in the Contractor’s name until Project
Acceptance.

If the Contract is for construction in existing facilities, Contractor may, with prior written
Approval of the City, use the City’s existing utilities by compensating the City for utilities
used by Contractor.

ARTICLE 16. INSPECTION FEES FOR PERMANENT UTILITIES

All inspection fees and other municipal charges for permanent utilities including, but not limited
to, sewer, electrical, phone, gas, water, and irrigation shall be paid for by the City. Contractor shall
be responsible for arranging the payment of such fees, but inspection fees and other municipal fees
relating to permanent utilities shall be paid by the City. Contractor may either request
reimbursement from the City for such fees, or shall be responsible for arranging and coordination
with City for the payment of such fees.

ARTICLE 17. TRENCHES

a.

Trenches Five Feet or More in Depth. The Contractor shall submit to the City, in advance
of excavation, a detailed plan showing the design of shoring, bracing, sloping or other
provisions to be made for worker protection from the hazard of caving ground during the
excavation of any trench or trenches five feet or more in depth. If the plan varies from
shoring system standards established by the Construction Safety Orders of the California
Code of Regulations, Department of Industrial Relations,, the plan shall be prepared by a
California registered civil or structural engineer. The plan shall not be less effective than
the shoring, bracing, sloping, or other provisions of the Construction Safety Orders, as
defined in the California Code of Regulations, as defined in the California Code of
Regulations. The Contractor shall designate in writing the “competent person” as defined
in Title 8, California Code of Regulations, who shall be present at the Project site each day
that trenching/excavation is in progress. The “competent person” shall prepare and provide
daily trenching/excavation inspection reports to the Engineer. Contractor shall also submit
a copy of its annual California Occupational Safety and Health Administration
(Cal/OSHA) trench/excavation permit.
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b. Excavations Deeper than Four Feet. If work under this Contract involves digging trenches
or other excavation that extends deeper than four feet below the surface, Contractor shall
promptly, and before the following conditions are disturbed, notify the City, in writing, of

any:

1) Material that the Contractor believes may be material that is hazardous waste, as
defined in Section 25117 of the Health and Safety Code, that is required to be
removed to a Class I, Class II, or Class III disposal site in accordance with
provisions of existing law.

2) Subsurface or latent physical conditions at the site differing from those indicated.

3) Unknown physical conditions at the site of any unusual nature, different materially

from those ordinarily encountered and generally recognized as inherent in work of
the character provided for in the Contract.

The City shall promptly investigate the conditions, and if it finds that the conditions do so
materially differ, or do involve hazardous waste, and cause a decrease or increase in
Contractor’s cost of, or the time required for, performance of any part of The Work, shall
issue a change order under the procedures described in the Contract Documents.

In the event that a dispute arises between the City and the Contractor as to whether the
conditions materially differ, or involve hazardous waste, or cause a decrease or increase in
the Contractor’s cost of, or time required for, performance of any part of The Work, the
Contractor shall not be excused from any scheduled completion date provided for by the
Contract, but shall proceed with all Work to be performed under the Contract. Contractor
shall retain any and all rights provided either by contract or by law which pertain to the
resolution of disputes and protests between the parties.

ARTICLE 18. DIVERSION OF RECYCLABLE WASTE MATERIALS

In compliance with the City's applicable waste reduction and recycling requirements, the
Contractor shall manage all construction and demolition (C&D) waste using one of the following
methods:

1. City Franchise Hauler: Utilize the City's designated franchise hauler for the collection,
transportation, and processing of C&D waste; or

2. Self-Haul: Self-haul source-separated recyclable materials to an appropriate recycling or
processing facility.

If the Contractor elects to self-haul C&D waste, the Contractor shall submit weight tickets,
receipts, and written documentation demonstrating that the required waste diversion goals have
been achieved with each monthly progress payment request. The Contractor shall also complete
and execute any certification forms required by the City or other applicable agencies to document
compliance with applicable waste diversion and recycling requirements.
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All costs associated with C&D waste management, recycling, documentation, reporting, and
compliance with these requirements shall be the sole responsibility of the Contractor.

ARTICLE 19. REMOVAL OF HAZARDOUS MATERIALS

Should Contractor encounter material reasonably believed to be polychlorinated biphenyl (PCB)
or other toxic wastes and hazardous materials which have not been rendered harmless at the Project
site, the Contractor shall immediately stop work at the affected Project site and shall report the
condition to the City in writing. The City shall contract for any services required to directly remove
and/or abate PCBs and other toxic wastes and hazardous materials, if required by the Project
site(s), and shall not require the Contractor to subcontract for such services. The Work in the
affected area shall not thereafter be resumed except by written agreement of the City and
Contractor.

ARTICLE 20. SANITARY FACILITIES

Contractor shall provide sanitary temporary toilet buildings for the use of all workers. All toilets
shall comply with local codes and ordinances. Toilets shall be kept supplied with toilet paper and
shall have workable door fasteners. Toilets shall be serviced no less than once weekly and shall
be present in a quantity of not less than 1 per 20 workers as required by CAL-OSHA regulation.
The toilets shall be maintained in a sanitary condition at all times. Use of toilet facilities in The
Work under construction shall not be permitted. Any other Sanitary Facilities required by CAL-
OSHA shall be the responsibility of the Contractor.

ARTICLE 21. AIR POLLUTION CONTROL

Contractor shall comply with all air pollution control rules, regulations, ordinances and statutes.
All containers of paint, thinner, curing compound, solvent or liquid asphalt shall be labeled to
indicate that the contents fully comply with the applicable material requirements.

Without limiting the foregoing, Contractor must fully comply with all applicable laws, rules and
regulations in furnishing or using equipment and/or providing services, including, but not limited
to, emissions limits and permitting requirements imposed by the South Coast Air Quality
Management District (SCAQMD) and/or California Air Resources Board (CARB). Although the
SCAQMD and CARB limits and requirements are more broad, Contractor shall specifically be
aware of their application to "portable equipment", which definition is considered by SCAQMD
and CARB to include any item of equipment with a fuel-powered engine. Contractor shall
indemnify City against any fines or penalties imposed by SCAQMD, CARB, or any other
governmental or regulatory agency for violations of applicable laws, rules and/or regulations by
Contractor, its subcontractors, or others for whom Contractor is responsible under its indemnity
obligations provided for in Article 52.

Contractor shall comply, and shall ensure all subcontractors comply, with all applicable
requirements of the most current version of the regulations imposed by CARB including, without
limitation, all applicable terms of Title 13, California Code of Regulations Division 3, Chapter 9
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and all pending amendments (“Regulation’).

Throughout the Project, and for three (3) years thereafter, Contractor shall make available for
inspection and copying any and all documents or information associated with Contractor’s and its
subcontractors’ fleets including, without limitation, the Certificates of Reported Compliance
(“CRCs”), fuel/refueling records, maintenance records, emissions records, and any other
information the Contractor is required to produce, keep or maintain pursuant to the Regulation
upon two (2) calendar days’ notice from the City.

Contractor shall be solely liable for any and all costs associated with compliance with the
Regulation as well as for any and all penalties, fines, damages, or costs associated with any and all
violations, or failures to comply with the Regulation. Contractor shall defend, indemnify and hold
harmless the City, its officials, officers, employees and authorized volunteers free and harmless
from any claims, liabilities, costs, penalties or interest arising out of any failure or alleged failure
to comply with the Regulation.

ARTICLE 22. COMPLIANCE WITH STATE STORM WATER PERMIT

a. Contractor shall be required to comply with all conditions of the State Water Resources
Control Board (“State Water Board”) National Pollutant Discharge Elimination System
General Permit for Waste Discharge Requirements for Discharges of Storm Water Runoff
Associated with Construction Activity (“Permit”) for all construction activity which results
in the disturbance of in excess of one acre of total land area or which is part of a larger
common area of development or sale. Contractor shall be responsible for filing the Notice
of Intent and for obtaining the Permit. Contractor shall be solely responsible for preparing
and implementing a Storm Water Pollution Prevention Plan (“SWPPP”) prior to initiating
Work. In bidding on this Contract, it shall be Contractor’s responsibility to evaluate the
cost of procuring the Permit and preparing the SWPPP as well as complying with the
SWPPP and any necessary revision to the SWPPP. Contractor shall comply with all
requirements of the State Water Resources Control Board. Contractor shall include all
costs of compliance with specified requirements in the Contract amount.

b. Contractor shall be responsible for procuring, implementing and complying with the
provisions of the Permit and the SWPPP, including the standard provisions, monitoring
and reporting requirements as required by the Permit. Contractor shall provide copies of
all reports and monitoring information to the Engineer.

c. Contractor shall comply with the lawful requirements of any applicable municipality, the
City, drainage district, and other local agencies regarding discharges of storm water to
separate storm drain system or other watercourses under their jurisdiction, including
applicable requirements in municipal storm water management programs.

d. Storm, surface, nuisance, or other waters may be encountered at various times during
construction of The Work. Therefore, the Contractor, by submitting a Bid, hereby
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acknowledges that it has investigated the risk arising from such waters, has prepared its
Bid accordingly, and assumes any and all risks and liabilities arising therefrom.

e. Failure to comply with the Permit is in violation of federal and state law. Contractor hereby
agrees to indemnify and hold harmless City, its officials, officers, agents, employees and
authorized volunteers from and against any and all claims, demands, losses or liabilities of
any kind or nature which City, its officials, officers, agents, employees and authorized
volunteers may sustain or incur for noncompliance with the Permit arising out of or in
connection with the Project, except for liability resulting from the sole established
negligence, willful misconduct or active negligence of the City, its officials, officers,
agents, employees or authorized volunteers. City may seek damages from Contractor for
delay in completing the Contract in accordance with the Contract Documents, caused by
Contractor’s failure to comply with the Permit.

ARTICLE 23. CLEANING UP

a. Contractor at all times shall keep premises free from debris such as waste, rubbish, and
excess materials and equipment. Contractor shall not store debris under, in, or about the
premises. Upon completion of Work, Contractor shall clean the interior and exterior of the
building or improvement including fixtures, equipment, walls, floors, ceilings, roofs,
window sills and ledges, horizontal projections, and any areas where debris has collected
so surfaces are free from foreign material or discoloration. Contractor shall clean and
polish all glass, plumbing fixtures, and finish hardware and similar finish surfaces and
equipment and contractor shall also remove temporary fencing, barricades, planking and
construction toilet and similar temporary facilities from site. Contractor shall also clean
all buildings, asphalt and concrete areas to the degree necessary to remove oil, grease, fuel,
or other stains caused by Contractor operations or equipment.

b. Contractor shall fully clean up the site at the completion of The Work. If the Contractor
fails to immediately clean up at the completion of The Work, the City may do so and the
cost of such clean up shall be charged back to the Contractor.

ARTICLE 24. LAYOUT AND FIELD ENGINEERING

All field engineering required for laying out The Work and establishing grades for earthwork
operations shall be furnished by the Contractor at its expense. Layout shall be done by a registered
civil engineer Approved by the Engineer. Any required “as-built” drawings of the Work shall be
prepared by the registered civil engineer.

The Contractor shall verify all dimensions on the drawings and shall report to the City any
discrepancies before proceeding with related Work. The Contractor shall perform all survey and
layout Work per the benchmark information on the Project Plans. All surveying Work must
conform to the Professional Land Surveyors’ Act (Business and Professions Code Section 8700 et
seq). All Project surveying notes and “cut-sheets” are to be provided to the City after the
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completion of each surveying activity and all final surveying notes shall be provided before final
payment to the Contractor.

Construction stakes shall be set and stationed by the Contractor at its expense. Unless otherwise
indicated in the Special Provisions, surveying costs shall be included in the price of items bid. No
separate payment will be made. Re-staking and replacement of construction survey markers
damaged as a result of the Work, vandalism, or accident shall be at the Contractor’s expense.

ARTICLE 25. EXCESSIVE NOISE

a. The Contractor shall use only such equipment on the work and in such state of repair so
that the emission of sound therefrom is within the noise tolerance level of that equipment
as established by CAL-OSHA.

b. The Contractor shall comply with the most restrictive of the following: (1) local sound
control and noise level rules, regulations and ordinances and (2) the requirements contained
in these Contract Documents, including hours of operation requirements. No internal
combustion engine shall be operated on the Project without a muffler of the type
recommended by the manufacturer. Should any muffler or other control device sustain
damage or be determined to be ineffective or defective, the Contractor shall promptly
remove the equipment and shall not return said equipment to the job until the device is
repaired or replaced. Said noise and vibration level requirements shall apply to all
equipment on the job or related to the job, including but not limited to, trucks, transit mixers
or transit equipment that may or may not be owned by the Contractor.

ARTICLE 26. TESTS AND INSPECTIONS

a. If the Contract Documents, the Engineer, or any instructions, laws, ordinances, or public
authority require any part of The Work to be tested or Approved, Contractor shall provide
the Engineer at least two (2) working days notice of its readiness for observation or
inspection. If inspection is by a public authority other than the City, Contractor shall
promptly inform the City of the date fixed for such inspection. Required certificates of
inspection (or similar) shall be secured by Contractor. Costs for City testing and City
inspection shall be paid by the City. Costs of tests for Work found not to be in compliance
shall be paid by the Contractor.

b. If any Work is done or covered up without the required testing or approval, the Contractor
shall uncover or deconstruct the Work, and the Work shall be redone after completion of
the testing at the Contractor’s cost in compliance with the Contract Documents.

c. Where inspection and testing are to be conducted by an independent laboratory or agency,
materials or samples of materials to be inspected or tested shall be selected by such
laboratory or agency, or by the City, and not by Contractor. All tests or inspections of
materials shall be made in accordance with the commonly recognized standards of national
organizations.

GENERAL CONDITIONS
70

CA\DD\02000.50112\2924468.10 Rev 02272024
27157.00020\46007162.1



Docusign Envelope ID: 584E14D8-EAEC-8CB5-82CC-535F5EF98E3A

d. In advance of manufacture of materials to be supplied by Contractor which must be tested
or inspected, Contractor shall notify the City so that the City may arrange for testing at the
source of supply. Any materials which have not satisfactorily passed such testing and
inspection shall not be incorporated into The Work.

e. If the manufacture of materials to be inspected or tested will occur in a plant or location
outside the geographic limits of City, the Contractor shall pay for any excessive or unusual
costs associated with such testing or inspection, including but not limited to excessive
travel time, standby time and required lodging.

f. Reexamination of Work may be ordered by the City. If so ordered, Work must be
uncovered or deconstructed by Contractor. If Work is found to be in accordance with the
Contract Documents, the City shall pay the costs of reexamination and reconstruction. If
such work is found not to be in accordance with the Contract Documents, Contractor shall
pay all costs.

ARTICLE 27. PROTECTION OF WORK AND PROPERTY

a. The Contractor shall be responsible for all damages to persons or property that occur as a
result of The Work. Contractor shall be responsible for the proper care and protection of
all materials delivered and Work performed until completion and final Acceptance by the
City. All Work shall be solely at the Contractor’s risk. Contractor shall adequately protect
adjacent property from settlement or loss of lateral support as necessary. Contractor shall
comply with all applicable safety laws and building codes to prevent accidents or injury to
persons on, about, or adjacent to the Project site where Work is being performed.
Contractor shall erect and properly maintain at all times, as required by field conditions
and progress of work, all necessary safeguards, signs, barriers, lights, and watchmen for
protection of workers and the public, and shall post danger signs warning against hazards
created in the course of construction.

b. In an emergency affecting safety of life or of work or of adjoining property, Contractor,
without special instruction or authorization from the Engineer, is hereby permitted to act
to prevent such threatened loss or injury; and Contractor shall so act, without appeal, if so
authorized or instructed by the Engineer or the City. Any compensation claimed by
Contractor on account of emergency work shall be determined by and agreed upon by the
City and the Contractor.

C. Contractor shall provide such heat, covering, and enclosures as are necessary to protect all
Work, materials, equipment, appliances, and tools against damage by weather conditions.

d. Contractor shall take adequate precautions to protect existing sidewalks, curbs, pavements,
utilities, and other adjoining property and structures, and to avoid damage thereto, and
Contractor shall repair any damage thereto caused by The Work operations. Contractor
shall:
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1)

2)
3)

4)

5)

6)

7)

8)

9)

10)

Enclose the working area with a substantial barricade, and arrange work to cause
minimum amount of inconvenience and danger to the public.

Provide substantial barricades around any shrubs or trees indicated to be preserved.
Deliver materials to the Project site over a route designated by the Engineer.

Provide any and all dust control required and follow the Applicable air quality
regulations as appropriate. If the Contractor does not comply, the City shall have
the immediate authority to provide dust control and deduct the cost from payments
to the Contractor.

Confine Contractor’s apparatus, the storage of materials, and the operations of its
workers to limits required by law, ordinances, permits, or directions of the
Engineer. Contractor shall not unreasonably encumber the Project site with its
materials.

Take care to prevent disturbing or covering any survey markers, monuments, or
other devices marking property boundaries or corners. If such markers are
disturbed by accident, they shall be replaced by an approved civil engineer or land
surveyor, at no cost to the City.

Ensure that existing facilities, fences and other structures are all adequately
protected and that, upon completion of all Work, all facilities that may have been
damaged are restored to a condition acceptable to the City.

Preserve and protect from injury all buildings, pole lines and all direction, warning
and mileage signs that have been placed within the right-of-way.

At the completion of work each day, leave the Project site in a clean, safe condition.

Comply with any stage construction and traffic handling plans. Access to
residences and businesses shall be maintained at all times.

These precautionary measures will apply continuously and not be limited to normal
working hours. Full compensation for the Work involved in the preservation of life, safety
and property as above specified shall be considered as included in the prices paid for the
various contract items of Work, and no additional allowance will be made therefor.

e. Should damage to persons or property occur as a result of The Work, Contractor shall be
responsible for proper investigation, documentation, including video or photography, to
adequately memorialize and make a record of what transpired. The City shall be entitled
to inspect and copy any such documentation, video, or photographs.
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ARTICLE 28. CONTRACTORS MEANS AND METHODS

Contractor is solely responsible for the means and methods utilized to Perform The Work. In no
case shall the Contractor’s means and methods deviate from commonly used industry standards.

ARTICLE 29. INSPECTOR’S FIELD OFFICE

a. The Contractor shall be responsible for providing the inspector’s field office. The Office
shall be a substantial waterproof construction with adequate natural light and ventilation
by means of stock design windows. Door shall have a key type lock or padlock clasp. The
office shall have heating and air conditioning at Contractor’s expense.

b. A table satisfactory for the study of plans and two chairs shall be Provided by Contractor.
Contractor shall Provide and pay for adequate electric lights, local telephone service, and
adequate heat and air conditioning for the field office until authorized removal.

ARTICLE 30. AUTHORIZED REPRESENTATIVES

The City shall designate representatives, who shall have the right to be present at the Project site
at all times. The City may designate an inspector who shall have the right to observe all of the
Contractor’s Work. The inspector is not authorized to make changes in the Contract Documents.
The inspector shall not be responsible for the Contractor’s failure to carry out The Work in
accordance with the Contract Documents. Contractor shall provide safe and proper facilities for
such access.

ARTICLE 31. HOURS OF WORK

a. Eight (8) hours of work shall constitute a legal day’s work. The Contractor and each
subcontractor shall forfeit, as penalty to the City, twenty-five dollars ($25) for each worker
employed in the execution of Work by the Contractor or any subcontractor for each day
during which such worker is required or permitted to work more than eight (8) hours in
any one day and forty (40) hours in any week in violation of the provisions of the Labor
Code, and in particular, Section 1810 to Section 1815, except as provided in Labor Code
Section 1815.

b. Work shall be accomplished on a regularly scheduled eight (8) hour per day work shift
basis, Monday through Friday, between the hours of 7:00 a.m. and 5:00 p.m.

c. It shall be unlawful for any person to operate, permit, use, or cause to operate any of the
following at the Project site, other than between the hours of 7:00 a.m. to 5:00 p.m.,
Monday through Friday, with no Work allowed on City-observed holidays, unless
otherwise Approved by the Engineer:

1) Powered Vehicles

2) Construction Equipment
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3) Loading and Unloading Vehicles

4) Domestic Power Tool.

ARTICLE 32. PAYROLL RECORDS

a.

Pursuant to Labor Code Section 1776, the Contractor and each subcontractor shall maintain
weekly certified payroll records showing the name, address, social security number, work
classification, straight time and overtime hours paid each day and week, and the actual per
diem wages paid to each journeyman, apprentice, worker or other employee employed in
connection with the work. Contractor shall certify under penalty of perjury that records
maintained and submitted by Contractor are true and accurate. Contractor shall also require
subcontractor(s) to certify weekly payroll records under penalty of perjury.

The payroll records described herein shall be certified and submitted by the Contractor at
a time designated by the City. The Contractor shall also provide the following:

1) A certified copy of the employee’s payroll records shall be made available for
inspection or furnished to such employee or his or her authorized representative on
request.

2) A certified copy of all payroll records described herein shall be made available for
inspection or furnished upon request of the Department of Industrial Relations
(GCDIR9’)‘

In accordance with Labor Code section 1771.4, the Contractor and each subcontractor shall
furnish the certified payroll records directly to the Department of Industrial Relations
(“DIR”) on the specified interval and format prescribed by the DIR, which may include
electronic submission. Contractor shall comply with all requirements and regulations from
the DIR relating to labor compliance monitoring and enforcement. The requirement to
submit certified payroll records directly to the Labor Commissioner under Labor Code
section 1771.4 shall not apply to work performed on a public works project that is exempt
pursuant to the small project exemption specified in Labor Code Section 1771.4.

The certified payroll records shall be on forms provided by the Division of Labor Standards
Enforcement (“DLSE”) of the DIR or shall contain the same information as the forms
provided by the DLSE.

Any copy of records made available for inspection and furnished upon request to the public
shall be marked or obliterated in such a manner as to prevent disclosure of an individual’s
name, address, and social security number. The name and address of the Contractor or any
subcontractor shall not be marked or obliterated.

Any stop orders issued by the DIR against Contractor or any subcontractor that affect
Contractor’s performance of Work, including any delay, shall be Contractor’s sole
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responsibility. Any delay arising out of or resulting from such stop orders shall be
considered Contractor caused delay subject to any applicable liquidated damages and shall
not be compensable by the District. Contractor shall defend, indemnify and hold the
District, its officials, officers, employees and agents free and harmless from any claim or
liability arising out of stop orders issued by the DIR against Contractor or any
subcontractor.

In the event of noncompliance with the requirements of this Section, the Contractor or
Subcontractor shall have ten (10) days in which to comply subsequent to receipt of written
notice specifying any item or actions necessary to ensure compliance with this section.
Should noncompliance still be evident after such ten (10) day period, the Contractor shall,
as a penalty to the City, forfeit one hundred dollars ($100) for each day, or portion thereof,
for each worker until strict compliance is effectuated. Upon the request of the DIR, such
penalties shall be withheld from contract payments.

The responsibility for compliance with this Article shall rest upon the Contractor.

ARTICLE 33. PREVAILING RATES OF WAGES

a.

The Contractor is aware of the prevailing wage requirements of Chapter 1 (beginning at
Section 1720 et seq.) of Part 7 of Division 2 of the California Labor Code, as well as Title
8, Section 16000 et seq. of the California Code of Regulations (“Prevailing Wage Laws”),
which require the payment of prevailing wage rates and the performance of other
requirements on certain “public works” and “maintenance” projects. Since this Project
involves an applicable “public works” or “maintenance” project, as defined by the
Prevailing Wage Laws, and since the total compensation is $1,000 or more, Contractor and
its subcontractors shall fully comply with the Prevailing Wage Laws for their employees
and any others to whom such laws are applicable. Contractor and its subcontractors shall
also be responsible for any and all violations and fines imposed on them pursuant to the
Prevailing Wage Laws.

Pursuant to Labor Code sections 1725.5 and 1771.1, the Contractor and its subcontractors
must be registered with the DIR prior to the execution of a contract to perform public
works. By entering into this Contract, Contractor represents that it is aware of the
registration requirement and is currently registered with the DIR. Contractor shall maintain
a current registration for the duration of the Project. Contractor shall further include the
requirements of Labor Code sections 1725.5 and 1771.1 in any subcontract and ensure that
all subcontractors are registered at the time this Contract is entered into and maintain
registration for the duration of the Project. Notwithstanding the foregoing, the contractor
registration requirements mandated by Labor Code Sections 1725.5 and 1771.1 shall not
apply to work performed on a public works project that is exempt pursuant to the small
project exemption specified in Labor Code Sections 1725.5 and 1771.1.The City will report
all necessary contracts to the DIR as required by the Prevailing Wage Laws.
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C. It is most efficient for the Contractor to obtain a copy of the prevailing rates of per diem
wages in effect at the commencement of this Agreement from the website of the Division
of Labor Statistics and Research of the Department of Industrial Relations located at
www.dir.ca.gov/dlsr/. In the alternative, the Contractor may obtain a copy of the prevailing
rates of per diem wages from the City. Contractor shall make copies of the prevailing rates
of per diem wages for each craft, classification or type of worker needed to perform work
on the Project available to interested parties upon request, and shall post copies at the
Contractor’s principal place of business and at the Project site.

d. Contractor shall defend, indemnify and hold the City, its elected officials, officers,
employees and agents free and harmless from any claims, liabilities, costs, penalties or
interest arising out of any failure or allege failure to comply with the Prevailing Wage
Laws.

e. The Contractor and each subcontractor shall forfeit as a penalty to the City not more than
two hundred dollars ($200) for each calendar day, or portion thereof, for each worker paid
less than the stipulated prevailing wage rate for any work done by him, or by any
subcontract under him, in violation of the provisions of the Labor Code. The difference
between such stipulated prevailing wage rate and the amount paid to each worker for each
calendar day or portion thereof for which each worker was paid less than the stipulated
prevailing wage rate shall be paid to each worker by the Contractor.

f. Contractor shall post, at appropriate conspicuous points on the Project site, a schedule
showing all determined general prevailing wage rates and all authorized deductions, if any,
from unpaid wages actually earned.

ARTICLE 34. EMPLOYMENT OF APPRENTICES

The Contractor’s attention is directed to the provisions of Sections 1777.5, 1777.6, and 1777.7 of
the Labor Code concerning employment of apprentices by the Contractor or any subcontractor.
The Contractor shall obtain a certificate of apprenticeship before employing any apprentice
pursuant to Section 1777.5, 1777.6, and 1777.7 of the Labor Code. Information relative to
apprenticeship standards, wage schedules, and other requirements may be obtained from the
Director of Industrial Relations, the Administrator of Apprenticeships, San Francisco, California,
or from the Division of Apprenticeship Standards and its branch offices. Knowing violations of
Labor Code section 1777.5 will result in forfeiture not to exceed one hundred dollars ($100.00)
for each calendar day of non-compliance pursuant to Labor Code section 1777.7.

ARTICLE 35. NONDISCRIMINATION/EQUAL EMPLOYMENT
OPPORTUNITY/EMPLOYMENT ELIGIBILITY

Pursuant to Labor Code Section 1735 and other applicable provisions of law, the Contractor and
its subcontractors shall not discriminate against any employee or applicant for employment
because of race, religious creed, color, national origin, ancestry, physical disability, mental
disability, medical condition, marital status, sex, age, sexual orientation, or any other
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classifications protected by law on this Project. The Contractor will take affirmative action to
insure that employees are treated during employment or training without regard to their race,
religious creed, color, national origin, ancestry, physical disability, mental disability, medical
condition, marital status, sex, age, sexual orientation, or any other classifications protected by law.
As a condition precedent to City’s lawful capacity to enter this Contract, and in executing this
Contract, Contractor certifies that its actions and omissions hereunder shall not incorporate any
discrimination arising from or related to any prohibited basis in any Contractor activity, including
but not limited to the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship.

Employment Eligibility; Contractor. By executing this Contract, Contractor verifies that it fully
complies with all requirements and restrictions of state and federal law respecting the employment
of undocumented aliens, including, but not limited to, the Immigration Reform and Control Act of
1986, as may be amended from time to time. Such requirements and restrictions include, but are
not limited to, examination and retention of documentation confirming the identity and
immigration status of each employee of the Contractor. Contractor also verifies that it has not
committed a violation of any such law within the five (5) years immediately preceding the date of
execution of this Contract, and shall not violate any such law at any time during the term of the
Contract. Contractor shall avoid any violation of any such law during the term of this Contract by
participating in an electronic verification of work authorization program operated by the United
States Department of Homeland Security, by participating in an equivalent federal work
authorization program operated by the United States Department of Homeland Security to verify
information of newly hired employees, or by some other legally acceptable method. Contractor
shall maintain records of each such verification, and shall make them available to the City or its
representatives for inspection and copy at any time during normal business hours. The City shall
not be responsible for any costs or expenses related to Contractor’s compliance with the
requirements provided for in this Article 36 or any of its sub-sections.

Employment Eligibility; Subcontractors, Sub-subcontractors and Consultants. To the same extent
and under the same conditions as Contractor, Contractor shall require all of its subcontractors, sub-
subcontractors and consultants performing any work relating to the Project or this Contract to make
the same verifications and comply with all requirements and restrictions provided for in this Article
36.

Employment Eligibility; Failure to Comply. Each person executing this Contract on behalf of
Contractor verifies that they are a duly authorized officer of Contractor, and understands that any
of the following shall be grounds for the City to terminate the Contract for cause: (1) failure of
Contractor or its subcontractors, sub-subcontractors or consultants to meet any of the requirements
provided for in Article 36; (2) any misrepresentation or material omission concerning compliance
with such requirements (including in those verifications provided to the Contractor under Article
36; or (3) failure to immediately remove from the Project any person found not to be in compliance
with such requirements.
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Debarment of Contractors and Subcontractors. Contractors or subcontractors may not perform
work on a public works project with a subcontractor who is ineligible to perform work on a public
project pursuant to Labor Code section 1777.1 or 1777.7. Any contract on a public works project
entered into between a contractor and a debarred subcontractor is void as a matter of law. A
debarred subcontractor may not receive any public money for performing work as a subcontractor
on a public works contract. Any public money that is paid, or may have been paid to a debarred
subcontractor by a contractor on the project shall be returned to the District. The Contractor shall
be responsible for the payment of wages to workers of a debarred subcontractor who has been
allowed to work on the Project.

ARTICLE 36. LABOR/EMPLOYMENT SAFETY

The Contractor shall maintain emergency first aid treatment for his employees which complies
with the Federal Occupational Safety and Health Act of 1970 (29 U.S.C. § 651 et seq.), and
California Code of Regulations, Title 8, Industrial Relations Division 1, Department of Industrial
Relations, Chapter 4.

ARTICLE 37. WORKERS’ COMPENSATION INSURANCE

The Contractor shall Provide, during the life of this Contract, workers’ compensation insurance
for all of the employees engaged in Work under this Contract, on or at the Project site, and, in case
any of sublet Work, the Contractor shall require the subcontractor similarly to provide workers’
compensation insurance for all the latter’s employees as prescribed by State law. Any class of
employee or employees not covered by a subcontractor’s insurance shall be covered by the
Contractor’s insurance. In case any class of employees engaged in work under this Contract, on or
at the Project site, is not protected under the Workers’ Compensation Statutes, the Contractor shall
provide or shall cause a subcontractor to provide, adequate insurance coverage for the protection
of such employees not otherwise protected. The Contractor is required to secure payment of
compensation to his employees in accordance with the provisions of Section 3700 of the Labor
Code. The Contractor shall file with the City certificates of his insurance protecting workers.
Company or companies providing insurance coverage shall be acceptable to the City, if in the form
and coverage as set forth in the Contract Documents.

ARTICLE 38. EMPLOYER’S LIABILITY INSURANCE

Contractor shall provide during the life of this Contract, Employer’s Liability Insurance, including
Occupational Disease, in the amount of, at least, one million dollars ($1,000,000.00) per person
per accident. Contractor shall provide City with a certificate of Employer’s Liability Insurance.
Such insurance shall comply with the provisions of the Contract Documents. The policy shall be
endorsed, if applicable, to provide a Borrowed Servant/Alternate Employer Endorsement and
contain a Waiver of Subrogation in favor of the City.
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ARTICLE 39. COMMERCIAL GENERAL LIABILITY INSURANCE

a. Contractor shall procure and maintain during the life of this Contract and for such other
period as may be required herein, at its sole expense, occurrence version Commercial
General Liability insurance coverage, including but not limited to, premises liability,
contractual liability, products/completed operations if applicable, personal and advertising
injury — which may arise from or out of Contractor’s operations, use, and management of
the Project site, or the performance of its obligations hereunder. Policy limits shall not be
less than five million dollars ($5,000,000) per occurrence for bodily injury, personal injury
and property damage. If Commercial General Liability Insurance or other form with a
general aggregate limit is used, either the general aggregate limit shall apply separately to
this project/location or the general aggregate limit shall be twice the required occurrence
limit.

b. Such policy shall comply with all the requirements of this Article. The limits set forth
herein shall apply separately to each insured against whom claims are made or suits are
brought, except with respect to the limits of liability. Further the limits set forth herein
shall not be construed to relieve the Contractor from liability in excess of such coverage,
nor shall it limit Contractor’s indemnification obligations to the City, and shall not preclude
the City from taking such other actions available to the City under other provisions of the
Contract Documents or law.

c. Contractor shall make certain that any and all subcontractors hired by Contractor are
insured in accordance with this Contract. If any subcontractor’s coverage does not comply
with the foregoing provisions, Contractor shall indemnify and hold the City harmless from
any damage, loss, cost, or expense, including attorneys’ fees, incurred by the City as a
result thereof.

d. All general liability policies provided pursuant to the provisions of this Article shall comply
with the provisions of the Contract Documents.

e. All general liability policies shall be written to apply to all bodily injury, including death,
property damage, personal injury, owned and non-owned equipment, blanket contractual
liability, completed operations liability, explosion, collapse, under-ground excavation,
removal of lateral support, and other covered loss, however occasioned, occurring during
the policy term, and shall specifically insure the performance by Contractor of that part of
the indemnification contained in these General Conditions, relating to liability for injury to
or death of persons and damage to property. If the coverage contains one or more aggregate
limits, a minimum of 50% of any such aggregate limit must remain available at all times;
if over 50% of any aggregate limit has been paid or reserved, the City may require
additional coverage to be purchased by Contractor to restore the required limits. Contractor
may combine primary, umbrella, and as broad as possible excess liability coverage to
achieve the total limits indicated above. Any umbrella or excess liability policy shall
include the additional insured endorsement described in the Contract Documents.
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f. Such insurance shall comply with the provisions of Article 44 below.
ARTICLE 40. AUTOMOBILE LIABILITY INSURANCE

Contractor shall take out and maintain at all times during the term of this occurrence version
Contract Automobile Liability Insurance in the amount of, at least, five million dollars
($5,000,000). Such insurance shall provide coverage for bodily injury and property damage
including coverage for non-owned and hired vehicles, in a form and with insurance companies
acceptable to the City. Such insurance shall comply with the provisions of Article 44 below.

ARTICLE 41. BUILDERS’ RISK [“ALL RISK”]

a. It is the Contractor’s responsibility to maintain or cause to be maintained Builder’s Risk
[“All Risk] extended coverage insurance on all work, material, equipment, appliances,
tools, and structures which are a part of the Contract and subject to loss or damage by fire,
and vandalism and malicious mischief, and Acts of God, in an amount to cover 100% of
the replacement cost. City shall be named as loss payee as their interest may appear. The
City accepts no responsibility until the Contract is formally accepted by the Governing
Board for the work. The Contractor is required to file with the City a certificate evidencing
fire insurance coverage.

b. In accordance with CA Public Contract Code section 7105(a), the insurance premium for
any damage to the work caused by an Act of God is a separate bid item.

c. Provide insurance coverage on completed value form, all-risk or special causes of loss
coverage.

1) Insurance policies shall be so conditioned as to cover the performance of any extra
work performed under the Contract.

2) Coverage shall include all materials stored on site and in transit.

3) Coverage shall include Contractor’s tools and equipment.

4) Insurance shall include boiler, machinery and material hoist coverage.
d. Such insurance shall comply with the provisions of the Contract Documents.

ARTICLE 42. PROFESSIONAL LIABILITY INSURANCE

All architects, engineers, consultants or design professionals retained by Contractor shall also
procure and maintain, for a period of five (5) years following completion of the Contract, errors
and omissions liability insurance with a limit of not less than $1,000,000 per occurrence. Defense
costs shall be paid in addition to the limits.
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ARTICLE 43. POLLUTION LIABILITY/ASBESTOS POLLUTION LIABILITY

Contractor shall procure and maintain, and require its subcontractors performing work involving
environmental remediation, asbestos abatement or other pollution or hazardous materials services,
including related professional services, to procure and maintain, for a period of five (5) years
following completion of the contract, Contractors Pollution Liability and Asbestos Pollution
Liability insurance with limits no less than $2,000,000 per claim or occurrence and $4,000,000
aggregate per policy period of one year. The policies shall not contain exclusions for lead based
paint, asbestos or mold. If any coverage is written on a claims made form, the retroactive date must
be shown, and this date must be before the execution of the date of the agreement or the beginning
of contract work. If coverage is cancelled or nonrenewed and not replaced with another claims-
made policy form with a retroactive date prior to the contract effective date, or start of work date,
Contractor must purchase extended reporting period coverage for a minimum of five (5) years after
completion of contract work. A copy of the claims reporting requirement must be submitted to the
City for review.

The policies shall state that: (1) the City, its directors, officials, officers, employees, agents, and
volunteers shall be covered as additional insureds with respect to the liability arising out of Work
or operations performed by or on behalf of the Contractor, including materials, parts or equipment
furnished in connection therewith and including any and all remediation costs, including, but not
limited to, restoration costs, and coverage for the removal, repair, handling, and disposal of
asbestos and/or lead containing materials, if applicable. Any insurance or self-insurance
maintained by the City shall be excess of the Contractor’s insurance and shall not be called upon
to contribute with it in any way.

Such insurance shall comply with the provisions of Article 44, Form and Proof of Carriage of
Insurance.

ARTICLE 44. FORM AND PROOF OF CARRIAGE OF INSURANCE

a. Insurance is to be placed with insurers which are satisfactory to the City and which meet
either of the following criteria : (1) an insurer with a current A.M. Best’s rating no less than
A:VII and licensed as an admitted insurance carrier in California; or (2) an insurer with a
current A.M. Best’s rating no less than A:X and authorized to issue the required policies in
California. Insurance deductibles or self-insured retentions must be declared by the
Contractor and approved by the City.

b. Contractor shall cause its insurance carrier(s) to furnish the City with either 1) a properly
executed original Certificates(s) of Insurance and certified original copies of Endorsements
effecting coverage as required herein, or 2) if requested to do so in writing by the City Risk
Manager, provide original Certified copies of policies including all Endorsements and all
attachments thereto, showing such insurance is in full force and effect. The City, its
Directors and officers, employees, agents or representatives are named as Additional
Insureds and Provide a Waiver of Subrogation in favor of those parties. Further, said
Certificates(s) and policies of insurance shall contain the covenant of the insurance
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carrier(s) that shall provide no less than thirty (30) days written notice be given to the City
prior to any material modification or cancellation of such insurance, provided that if a thirty
(30) days’ notice of cancellation endorsement is not available, Contractor shall notify City
of this unavailability in writing and shall forward any notice of cancellation to the City
within two (2) business days from receipt by Contractor. In the event of a material
modification or cancellation of coverage, the City may terminate or Stop Work pursuant to
the Contract Documents, unless the City receives, prior to such effective date, another
properly executed original Certificate of Insurance and original copies of endorsements or
certified original policies, including all endorsements and attachments thereto evidencing
coverages set forth herein and the insurance required herein is in full force and effect.
Contractor shall not take possession, or use the Project site, or commence operations under
this Agreement until the City has been furnished original Certificate(s) of Insurance and
certified original copies of Endorsements or policies of insurance including all
Endorsements and any and all other attachments as required in this Section. The original
Endorsements for each policy and the Certificate of Insurance shall be signed by an
individual authorized by the insurance carrier to do so on its behalf.

c. It is understood and agreed to by the parties hereto and the insurance company(s), that the
Certificate(s) of Insurance and policies shall so covenant and shall be construed as primary,
and the City’s insurance and/or deductibles and/or self-insured retentions or self-insured
programs shall not be construed as contributory.

d. The City reserves the right to adjust the monetary limits of insurance coverage’s during the
term of this Contract including any extension thereof-if in the City’s reasonable judgment,
the amount or type of insurance carried by the Contractor becomes inadequate.

€. Contractor shall pass down the insurance obligations contained herein to all tiers of sub-
contractors working under this Contract.

ARTICLE 45. TIME FOR COMPLETION AND LIQUIDATED DAMAGES

a. Time for Completion/Liquidated Damages. Work shall be commenced within ten (10)
days of the date stated in the City’s Notice to Proceed and shall be completed by Contractor in the
time specified in the Contract Documents. The City is under no obligation to consider early
completion of the Project; and the Contract completion date shall not be amended by the City’s
receipt or acceptance of the Contractor’s proposed earlier completion date. Furthermore,
Contractor shall not, under any circumstances, receive additional compensation from the City
(including but not limited to indirect, general, administrative or other forms of overhead costs) for
the period between the time of earlier completion proposed by the Contractor and the Contract
completion date. If The Work is not completed as stated in the Contract Documents, it is
understood that the City will suffer damage. In accordance with Government Code section
53069.85, being impractical and infeasible to determine the amount of actual damage, it is agreed
that Contractor shall pay to the City as fixed and liquidated damages, and not as a penalty, the sum
stipulated in the Contract for each day of delay until The Work is fully completed. Contractor and
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its surety shall be liable for any liquidated damages. Any money due or to become due the
Contractor may be retained to cover liquidated damages.

b. Inclement Weather. Contractor shall abide the Engineer’s determination of what
constitutes inclement weather. Time extensions for inclement weather shall only be granted when
the Work stopped during inclement weather is on the critical path of the Project schedule.

1) Adverse Weather days: Workday Delays due to adverse weather conditions will not
be allowed for weather conditions which fall within parameters listed herein. Adverse
weather delays may only be allowed if the number of days of adverse weather exceeds
these parameters and Contractor can verify that adverse weather caused delays. Adverse
weather shall be included from the Contractors CPM Schedule for working days (WD) —
Contractor may choose what days in the following month they wish to include. A total of
36 days per Calendar year. If excess weather days are encountered per Standard
Specification, the Contractor may be entitled to a time extension for the excess days
experienced. The excess or scarcity of adverse weather days shall be calculated over a
calendar year.

Adverse Adverse
Month Weather Days Month Weather Days
January 5 July 0
February 5 August 0
March 5 September 0
April 5 October 3
May 3 November 5
June 0 December 5
2) If there are months with less than the anticipated number of inclement/adverse

weather days specified herein, the City reserves the right to transfer the unused inclement
weather days to other months of the Contract Time for which Contractor has requested a
time extension because of adverse weather conditions.

3) If there is a month with more than the anticipated number of inclement weather
days specified herein, and Contractor has requested a time extension because of adverse
weather, the City reserves the right to transfer unused or pre-used inclement weather days
from other months of the Contract Time to the month in question. Contractor shall not be
entitled to receive a time extension related to weather until the anticipated number of days
specified herein for the month of occurrence of the inclement weather event, plus any
inclement weather days transferred by the City from other month (whether completed or
future) of the Contract Time has been exceeded.

4) The adverse weather day duration shall not be used in calculating the Contractors’
productivity rate. The Contractor may choose which specific days in the month are to
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become non-working within the given month to the extent the adverse weather/rain day
does not fall on a Holiday, Weekend, Black Friday, or previously excluded day.

5) The adverse weather day shall be promptly noted and within 24 hours after the
occurrence provide written notification to the City in the form of a Time Impact Analysis
(“TTIA”) with the minimum of information to be provided below:

e Detailed accounting of any/all working on-site (on non-working day) shall be
documented, including critical path items and non-critical path, notification shall
include a schedule with highlighted items on the schedule of tasks performed,

e Notification shall include back-up (photos) and detailed explanation as to why the
schedule construction tasks cannot be worked on,

e Schedule shall include tracked non-working day and next scheduled duration after
delay, if known,

e Notification shall also include plan to what current construction activities are
happening to get back to the scheduled task and how long tasks are expected.

e TIA shall be numbered and dated sequentially when submitted.

d. Extension of Time. Contractor shall not be charged liquidated damages because of any
delays in completion of The Work due to unforeseeable causes beyond the control and without the
fault or negligence of Contractor (or its subcontractors or suppliers). Contractor shall within five
(5) Days of identifying any such delay notify the City in writing of causes of delay. The City shall
ascertain the facts and extent of delay and grant extension of time for completing The Work when,
in its judgment, the facts justify such an extension. Time extensions to the Project shall be
requested by the Contractor as they occur and without delay. No delay claims shall be permitted
unless the event or occurrence delays the completion of the Project beyond the Contract
completion date.

e. No Damages for Reasonable Delay. The City’s liability to Contractor for delays for
which the City is responsible shall be limited to only an extension of time unless such delays were
unreasonable under the circumstances. In no case shall the City be liable for any costs which are
borne by the Contractor in the regular course of business, including, but not limited to, home office
overhead and other ongoing costs. Damages caused by unreasonable City delay, including delays
caused by items that are the responsibility of the City pursuant to Government Code section 4215,
shall be based on actual costs only, no proportions or formulas shall be used to calculate any delay
damages.

ARTICLE 46. COST BREAKDOWN AND PERIODIC ESTIMATES
Contractor shall furnish on forms Approved by the City:

a. Within ten (10) Days of award of the Contract a detailed estimate giving a complete
breakdown of the Contract price;

b. A monthly itemized estimate of Work done for the purpose of making progress payments.
In order for the City to consider and evaluate each progress payment application, the
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Contractor shall submit a detailed measurement of Work performed and a progress estimate
of the value thereof before the tenth (10th) Day of the following month.

C. Contractor shall submit, with each of its payment requests, an adjusted list of actual
quantities, verified by the Engineer, for unit price items listed, if any, in the Bid Form.

d. Following the City’s Acceptance of the Work, the Contractor shall submit to the City a
written statement of the final quantities of unit price items for inclusion in the final payment
request.

€. The City shall have the right to adjust any estimate of quantity and to subsequently correct

any error made in any estimate for payment.

Contractor shall certify under penalty of perjury, that all cost breakdowns and periodic estimates
accurately reflect the Work on the Project.

ARTICLE 47. MOBILIZATION

a. When a bid item is included in the Bid Form for mobilization, the costs of Work in advance
of construction operations and not directly attributable to any specific bid item will be
included in the progress estimate (“Initial Mobilization). When no bid item is provided
for “Initial Mobilization,” payment for such costs will be deemed to be included in the
other items of The Work.

b. Payment for Initial Mobilization based on the lump sum provided in the Bid Form, which
shall constitute full compensation for all such Work. No payment for Initial Mobilization
will be made until all of the listed items have been completed to the satisfaction of the
Engineer. The scope of the Work included under Initial Mobilization shall include, but
shall not be limited to, the following principal items:

1. Obtaining and paying for all bonds, insurance, and permits.

2. Moving on to the Project site of all Contractor’s plant and equipment required for
first month’s operations.

3. Installing temporary construction utilities, power, wiring, and lighting facilities.

4. Establishing fire protection system.

5. Developing and installing a construction water supply.

6. Providing and maintaining the field office trailers for the Contractor and the

Engineer, complete, with all specified furnishings and utility services including but
not limited to, internet, telephones, telephone appurtenances, computer and printer,
and copying machine.
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7. Providing on-site communication facilities for the Owner and the Engineer.

8. Providing on-site sanitary facilities and potable water facilities as specified per Cal-
OSHA and these Contract Documents.

9. Furnishing, installing, and maintaining all storage buildings or sheds required for
temporary storage of products, equipment, or materials that have not yet been
installed in the Work. All such storage shall meet manufacturer’s specified storage
requirements, and the specific provisions of the specifications, including
temperature and humidity control, if recommended by the manufacturer, and for all
security.

10.  Arranging for and erection of Contractor’s work and storage yard.

11. Posting all OSHA required notices and establishment of safety programs per Cal-

OSHA.
12. Full-time presence of Contractor’s superintendent at the job site as required herein.
13. Submittal of Construction Schedule as required by the Contract Documents.
14. Pre-construction photos and video

ARTICLE 48. PAYMENTS

a. The City shall make monthly progress payments following receipt of undisputed and
properly submitted payment requests. Contractor shall be paid a sum equal to ninety-five
percent (95%) of the value of Work performed up to the last day of the previous month,
less the aggregate of previous payments.

b. The Contractor shall, after the full completion of The Work, submit a final payment
application. All prior progress estimates shall be subject to correction in the final estimate
and payment.

c. Unless otherwise required by law, the final payment of five percent (5%) of the value of

the Work, if unencumbered, shall be paid no later than sixty (60) Days after the date of
recordation of the Notice of Completion.

d. Acceptance by Contractor of the final payment shall constitute a waiver of all claims
against the City arising from this Contract.

e. Payments to the Contractor shall not be construed to be an acceptance of any defective
work or improper materials, or to relieve the Contractor of its obligations under the
Contract Documents.
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f. The Contractor shall submit with each payment request the Contractor’s conditional waiver
of lien for the entire amount covered by such payment request, as well as a valid
unconditional waiver of lien from the Contractor and all subcontractors and materialmen
for all work and materials included in any prior invoices. Waivers of lien shall be in the
forms prescribed by California Civil Code Section 3262. Prior to final payment by the
City, the Contractor shall submit a final waiver of lien for the Contractor’s work, together
with releases of lien from any subcontractor or materialmen.

ARTICLE 49. PAYMENTS WITHHELD AND BACKCHARGES

In addition to amounts which the City may retain under other provisions of the Contract
Documents the City may withhold payments due to Contractor as may be necessary to cover:

a. Stop Notice Claims.

b. Defective work not remedied.

c. Failure of Contractor to make proper payments to its subcontractors or suppliers.

d. Completion of the Contract if there exists a reasonable doubt that the work can be

completed for balance then unpaid.

€. Damage to another contractor or third party.

f. Amounts which may be due the City for claims against Contractor.

g. Failure of Contractor to keep the record (“as-built”) drawings up to date.

h. Failure to provide updates on the construction schedule.

1. Site clean up.

] Failure of the Contractor to comply with requirements of the Contract Documents.

k. Failure of the Contractor to return in good working order construction meters and potable

water backflow prevention devices.
1. Liquated damages.
m. Legally permitted penalties.

Upon completion of the Contract, the City will reduce the final Contract amount to reflect costs
charged to the Contractor, backcharges or payments withheld pursuant to the Contract Documents.

ARTICLE 50. CHANGES AND EXTRA WORK

a. Change Order Work.
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1)

2)

3)

4)

5)

6)

7)

The City, without invalidating the Contract, may order changes in the Work
consisting of additions, deletions or other revisions, the Contract amount and
Contract time being adjusted accordingly. All such changes in the Work shall be
authorized by Change Order, and shall be performed under the applicable
conditions of the Contract Documents. A Change Order signed by the Contractor
indicates the Contractor's agreement therewith, including any adjustment in the
Contract amount or the Contract time, and the full and final settlement of all costs
(direct, indirect and overhead) related to the Work authorized by the Change Order.

All claims for additional compensation to the Contractor shall be presented in
writing before the expense is incurred and will be adjusted as provided herein. No
work shall be allowed to lag pending such adjustment, but shall be promptly
executed as directed, even if a dispute arises. No claim will be considered after the
work in question has been done unless a written contract change order has been
issued or a timely written notice of claim has been made by Contractor. Contractor
shall not be entitled to claim or bring suit for damages, whether for loss of profits
or otherwise, on account of any decrease or omission of any item or portion of Work
to be done. Whenever any change is made as provided for herein, such change shall
be considered and treated as though originally included in the Contract, and shall
be subject to all terms, conditions and provisions of the original Contract.

Owner Initiated Change. The Contractor must submit a complete cost proposal,
including any change in the Contract time, within seven (7) Days after receipt of a
scope of a proposed change order, unless the City requests that proposals be
submitted in less than seven (7) Days.

Contractor Initiated Change. The Contractor must give written notice of a proposed
change order required for compliance with the Contract Documents within seven
(7) Days of discovery of the facts giving rise to the proposed change order.

Whenever possible, any changes to the Contract amount shall be in a lump sum
mutually agreed to by the Contractor and the City.

Price quotations from the Contractor shall be accompanied by sufficiently detailed
supporting documentation to permit verification by the City.

If the Contractor fails to submit the cost proposal within the seven (7) Day period
(or as requested), the City has the right to order the Contractor in writing to
commence the work immediately on a force account basis and/or issue a lump sum
change to the contract price in accordance with the City’s estimate of cost. If the
change is issued based on the City estimate, the Contractor will waive its right to
dispute the action unless within fifteen (15) Days following completion of the
added/deleted work, the Contractor presents written proof that the City’s estimate
was in error.
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8) Estimates for lump sum quotations and accounting for cost-plus-percentage work
shall be limited to direct expenditures necessitated specifically by the subject extra
work, and shall be segregated as follows:

(a)

(b)

(c)

(d)

27157.00020\46007162.1

Labor. The costs of labor will be the actual cost for wages prevailing locally
for each craft or type of worker at the time the extra work is done, plus
employer payments of payroll taxes and insurance, health and welfare,
pension, vacation, apprenticeship funds, and other direct costs resulting
from Federal, State or local laws, as well as assessment or benefits required
by lawful collective bargaining agreements. The use of a labor
classification which would increase the extra work cost will not be
permitted unless the contractor establishes the necessity for such additional
costs. Labor costs for equipment operators and helpers shall be reported
only when such costs are not included in the invoice for equipment rental.

Materials. The cost of materials reported shall be at invoice or lowest
current price at which such materials are locally available in the quantities
involved, plus sales tax, freight and delivery. Materials cost shall be based
upon supplier or manufacturer’s invoice. If invoices or other satisfactory
evidence of cost are not furnished within fifteen (15) Days of delivery, then
the Engineer shall determine the materials cost, at its sole discretion.

Tool and Equipment Use. No payment will be made for the use of small
tools, tools which have a replacement value of $1,000 or less. Regardless
of ownership, the rates to be used in determining equipment use costs shall
not exceed listed rates set forth in the California Department of
Transportation (“Caltrans”) Equipment Rental Rate Book in effect on the
date the equipment is used.

Overhead, Profit and Other Charges. The mark-up for overhead (including
supervision) and profit on work added to the Contract shall be according to
the following:

1. “Net Cost of the Work™ is defined as consisting of costs of labor,
materials and tools and equipment only excluding markup.

il. The costs of applicable insurance and bond premium will be
reimbursed to the Contractor and subcontractors at a rate of one
percent (1.5%) of the Net Cost of the Work.

iii. For Work performed by the Contractor’s forces the added cost for
overhead and profit shall not exceed fifteen (15%) percent of the Net
Cost of the Work.
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9)

10)

11)

12)

13)

1v. For Work performed by a subcontractor, the added cost for overhead
and profit shall not exceed fifteen (15%) percent of the Net Cost of
the Work.

V. A markup of ten percent (10% on the first $5,000 of the
subcontracted portion of the Extra Work and a markup of five
percent (5%) on work added in excess of $5,000 of the
subcontracted portion of the Extra Work may be added by the
Contractor.

Vi. No additional markup will be allowed for lower tier subcontractors.

For added or deducted Work by subcontractors, the Contractor shall furnish to the
City the subcontractor’s signed detailed estimate of the cost of labor, material and
equipment, including the subcontractor markup for overhead and profit. The same
requirement shall apply to sub-subcontractors.

For added or deducted work furnished by a vendor or supplier, the Contractor shall
furnish to the City a detailed estimate or quotation of the cost to the Contractor,
signed by such vendor or supplier.

Any change in The Work involving both additions and deletions shall indicate a net
total cost, including subcontracts and materials. Allowance for overhead and profit,
as specified herein, shall be applied if the net total cost is an extra; overhead and
profit allowances shall not be applied if the net total cost is a credit. The estimated
cost of deductions shall be based on labor and material prices on the date the
Contract was executed.

Contractor shall not reserve a right to assert impact costs, extended job site costs,
extended overhead, constructive acceleration and/or actual acceleration beyond
what is stated in the change order for work. No claims shall be allowed for impact,
extended overhead costs, constructive acceleration and/or actual acceleration due
to a multiplicity of changes and/or clarifications. The Contractor may not change
or modify the City’s change order form in an attempt to reserve additional rights.

If the City disagrees with the proposal submitted by Contractor, it will notify the
Contractor and the City will provide its opinion of the appropriate price and/or time
extension. If the Contractor agrees with the City, a change order will be issued by
the City. If no agreement can be reached, the City shall have the right to issue a
unilateral change order setting forth its determination of the reasonable additions
or savings in costs and time attributable to the extra or deleted work. Such
determination shall become final and binding if the Contractor fails to submit a
claim in writing to the City within fifteen (15) Days of the issuance of the unilateral
change order, disputing the terms of the unilateral change order.
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14)  No dispute, disagreement or failure of the parties to reach agreement on the terms
of the change order shall relieve the Contractor from the obligation to proceed with
performance of the work, including extra work, promptly and expeditiously.

15)  Any alterations, extensions of time, extra work or any other changes may be made
without securing consent of the Contractor’s surety or sureties.

16)  For Change Orders, whether additive or deductive, and for work classified as Extra
Work, the allowance for overhead and profit shall include fully burdened
compensation for all project management, superintendence, insurance premiums,
sick, holiday, vacation, taxes, field office expense, extended overhead, home office
overhead, accounting, timekeeping, ownership oversight and any other items of
expense e.g., Change Order estimating and preparation cost, claims preparation
cost, project accounting, schedule analysis, project management, and field
engineering.

Extended overhead shall be any and all costs incurred either in the field or at the
Contractor's office resulting from Extra Work excluding direct costs related to
direct hourly labor, equipment, or materials necessary to complete the Extra Work.

ARTICLE 51. OCCUPANCY

The City reserves the right to occupy or utilize any portion of The Work at any time before
completion, and such occupancy or use shall not constitute Acceptance of any part of Work
covered by this Contract. This use shall not relieve the Contractor of its responsibilities under the
Contract.

ARTICLE 52. INDEMNIFICATION

Contractor shall defend (with counsel of City’s choosing), indemnify and hold the City, its
officials, officers, agents, employees, and representatives free and harmless from any and all
claims, demands, causes of action, costs, expenses, liabilities, losses, damages or injuries, in law
or equity, regardless of whether the allegations are false, fraudulent, or groundless, to property or
persons, including wrongful death, to the extent arising out of or incident to any acts, omissions or
willful misconduct of Contractor, its officials, officers, employees, agents, consultants and
contractors arising out of or in connection with the performance of the Work or this Contract,
including claims made by subcontractors for nonpayment, including without limitation the
payment of all consequential damages and attorneys’ fees and other related costs and expenses.
Contractor shall defend, at Contractor’s own cost, expense and risk, with counsel of City’s
choosing, any and all such aforesaid suits, actions or other legal proceedings of every kind that
may be brought or instituted against City, its officials, officers, agents, employees and
representatives. To the extent of its liability, Contractor shall pay and satisfy any judgment, award
or decree that may be rendered against City, its officials, officers, employees, agents, employees
and representatives, in any such suit, action or other legal proceeding. Contractor shall reimburse
City, its officials, officers, agents, employees and representatives for any and all legal expenses
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and costs incurred by each of them in connection therewith or in enforcing the indemnity herein
provided. The only limitations on this provision shall be those imposed by Civil Code Section

2782.

ARTICLE 53. RECORD (“AS BUILT”) DRAWINGS

a.

Contractor shall prepare and maintain a complete set of record drawings (herein referred
to as “as-builts”) and shall require each trade to prepare its own as-builts. The as-builts
must show the entire site for each major trade, including but not limited to water, sewer,
electrical, data, telephone, cable, fire alarm, gas and plumbing. Contractor shall mark the
as-builts to show the actual installation where the installation varies from the Work as
originally shown. Contractor shall mark whichever drawings are most capable of showing
conditions fully and where shop drawings are used, Contractor must record a cross-
reference at the corresponding location on the contract drawings. Contractor shall give
particular attention to concealed elements that would be difficult to measure and record at

a later date. Contractor shall use colors to distinguish variations in separate categories of
The Work.

Contractor shall note related change order numbers where applicable. Contractor shall
organize as-builts into manageable sets, bound with durable paper cover sheets and shall
print suitable title, dates and other identification on the cover of each set. Contractor to
also provide an electronic version of the as-builts. The suitability of the as-builts will be
determined by the Engineer.

ARTICLE 54. RESOLUTION OF CONSTRUCTION CLAIMS

The intent of this Article is to implement Sections 20104 et seq. and Section 9204 of the
California Public Contract Code. This Article shall be construed to be consistent with said
statutes.

All claims shall be submitted in writing and accompanied by substantiating documentation.
Claims must be filed on or before the date of final payment unless other notice requirements
are provided in the contract. "Claim" means a separate demand by the claimant for (1) a
time extension, (2) payment of money or damages arising from work done by or on behalf
of the claimant and payment of which is not otherwise expressly provided for or the
claimant is not otherwise entitled, or (3) an amount the payment of which is disputed by
the City.

Failure to follow the contractual requirements in this Article shall bar any claims or
subsequent lawsuits for compensation or payment thereon.

The Contractor will submit the claim justification in the following format:

1) Summary of claim merit and price, and Contract clause pursuant to which the claim
is made.
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2) List of documents relating to the claim
(a) Specifications
(b) Drawings
(©) Clarifications (Requests for Information)

(d) Schedules

(e) Other
3) Chronology of events and correspondence
4) Analysis of claim merit
5) Analysis of claim cost
6) Analysis of time impact analysis in CPM format
7) Cover letter and certification of validity of the claim
€. Upon receipt of a claim pursuant to this Article, the City shall respond in writing within 45

days of receipt of a claim and shall identify what portions of the claim are disputed and
undisputed. The City and Contractor may mutually agree to extend the 45 day response
time.

f. Any undisputed portions of a claim shall be paid within 60 days of the day on which they
became undisputed.

g. Within 30 days of receipt of a claim, the City may request in writing additional
documentation supporting the claim or relating to defenses or claims the City may have
against the Contractor. If additional information is thereafter required, it shall be requested
and provided pursuant to this subdivision, upon mutual agreement of the City and the
Contractor.

h. The City’s written response to the claim shall be submitted to the Contractor within 30
days (if the claim is less than $50,000, within 15 days) after receipt of the additional
documentation, or within a period of time no greater than that taken by the Contractor in
producing the additional information or requested documentation, whichever is greater.

1. Meet and Confer. If the City fails to respond to a claim or if Contractor disagrees with the
City’s response, Contractor may submit a written demand, within 15 days of the City’s
response or failure to respond, for an informal meet and confer conference with the City to
settle the issues in dispute. The demand must be sent via registered or certified mail. Upon
receipt, the City shall schedule the conference within 30 days.
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] Meditation. Within 10 business days following the informal meet and confer conference,
the City shall submit to Contractor a written statement describing any issues remaining in
dispute. The issues remaining in dispute shall be submitted to non-binding mediation. If
the City and Contractor mutually agree on a mediator, each party shall pay equal portions
of all associated costs. The City and Contractor shall mutually agree to a mediator within
10 business days after the disputed portion of the claim has been identified in writing,
unless the parties agree to select a mediator at a later time. If the City and Contractor cannot
agree on a mediator, each party shall select a mediator (paying all costs associated with
their selected mediator), and those mediators shall select a qualified neutral third party to
mediate the disputed issues. The City and Contractor shall pay equal portions of all
associated costs of such third party mediator.

1) Unless otherwise agreed by the City and Contractor, any mediation conducted
hereunder shall excuse any further obligation under Public Contract Code Section 20104.4
to mediate after litigation has commenced.

2) For purposes of this section, mediation includes any nonbinding process, including,
but not limited to, neutral evaluation or a dispute review board, in which an independent
third party or board assists the Parties in dispute resolution through negotiation or by
issuance of an evaluation. Any mediation utilized shall conform to the timeframes in this
section.

3) The mediation shall be held no earlier than the date the Contractor completes the
Work or the date that the Contractor last performs Work, whichever is earlier. All
unresolved claims shall be considered jointly in a single mediation, unless a new unrelated
claim arises after mediation is completed.

k. If following the mediation, the claim or any portion remains in dispute, the claimant may
file a claim as provided in Chapter 1 (commencing with Section 900) and Chapter 2
(commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government
Code. For purposes of those provisions, the running of the period of time within which a
claim must be filed shall be tolled from the time the Contractor submits its written Claim
until the completion of the Meet and Confer process.

1. Except as provided herein, nothing in this article is intended nor shall be construed to
change the time periods for filing tort claims or actions specified by Chapter 1
(commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part 3
of Division 3.6 of Title 1 of the Government Code.

m. Civil Actions. The following procedures are established for all civil actions filed to
resolve claims of $375,000 or less:

1) Within 60 days, but no earlier than 30 days, following the filing or responsive
pleadings, the court shall submit the matter to non-binding mediation unless waived
by mutual stipulation of both parties or unless mediation was held prior to
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commencement of the action in accordance with Public Contract Code Section
9204 and the terms of these procedures. The mediation process shall provide for
the selection within 15 days by both parties of a disinterested third person as
mediator, shall be commenced within 30 days of the submittal, and shall be
concluded within 15 days from the commencement of the mediation unless a time
requirement is extended upon a good cause showing to the court.

2) If the matter remains in dispute, the case shall be submitted to judicial arbitration
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of
the Code of Civil Procedure, notwithstanding Section 1114.11 of that code. The
Civil Discovery Act of 1986 (Article 3 (commencing with Section 2016) of Chapter
3 of Title 3 of Part 4 of the Code of Civil Procedure) shall apply to any proceeding
brought under this subdivision consistent with the rules pertaining to judicial
arbitration.

3) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3
of the Code of Civil Procedure, (A) arbitrators shall, when possible, be experienced
in construction law, and (B) any party appealing an arbitration award who does not
obtain a more favorable judgment shall, in addition to payment of costs and fees
under that chapter, also pay the attorney’s fees on appeal of the other party.

n. Submission of a claim, properly certified, with all required supporting documentation, and
written rejection or denial of all or part of the claim by City, is a condition precedent to any
action, proceeding, litigation, suit, general conditions claim, or demand for arbitration by
Contractor.

0. Government Code Claim. In addition to any and all contract requirements pertaining to
notices of and requests for compensation or payment for extra work, disputed work, claims
and/or changed conditions, Contractor must comply with the claim procedures set forth in
Government Code sections 900 et seq. prior to filing any lawsuit against the City. Such
Government Code claims and any subsequent lawsuit based upon the Government Code
claims shall be limited to those matters that remain unresolved after all procedures
pertaining to extra work, disputed work, claims, and/or changed conditions have been
followed by Contractor. If no such Government Code claim is submitted, or if any
prerequisite contractual requirements are not otherwise satisfied as specified herein,
Contractor shall be barred from bringing and maintaining a valid lawsuit against the City.
A Government Code claim must be filed no earlier than the date the work is completed or
the date the Contractor last performs work on the Project, whichever occurs first. A
Government Code claim shall be inclusive of all unresolved claims known to the
Contractor excepting only new unrelated claims that arise after the Government Code claim
is submitted.

p. The City’s failure to respond to a claim from the Contractor within the time periods
described in this Article or to otherwise meet the time requirements of this Article shall
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result in the claim being deemed rejected in its entirety and shall not constitute a waiver of
any rights under this section.

q. Unless provided to the contrary in the Contract Documents, Contractor shall continue to
perform the Work and the City shall continue to satisfy its payment obligations to
Contractor, pending the final resolution of any dispute or disagreement between Contractor
and the City.

ARTICLE 55. CITY’S RIGHT TO TERMINATE CONTRACT

a. Termination for Cause: The City may, without prejudice to any other right or remedy,
serve written notice upon Contractor of its intention to terminate this Contract if the
Contractor: (i) refuses or fails to prosecute The Work or any part thereof with such
diligence as will ensure its completion within the time required; (ii) fails to complete The
Work within the required time; (iii) should file a bankruptcy petition or be adjudged a
bankrupt; (iv) should make a general assignment for the benefit of its creditors; (v) should
have a receiver appointed; (vi) should persistently or repeatedly refuse or fail to supply
enough properly skilled workers or proper materials to complete the work; (vii) should fail
to make prompt payment to subcontractors or for material or labor; (viii) persistently
disregard laws, ordinances, other requirements or instructions of the City; or (ix) should
violate any of the provisions of the Contract Documents.

The notice of intent to terminate shall contain the reasons for such intention to terminate.
Unless within ten (10) Days after the service of such notice, such condition shall cease or
satisfactory arrangements (acceptable to the City) for the required correction are made, this
Contract shall be terminated. In such case, Contractor shall not be entitled to receive any
further payment until the Project has been finished. The City may take over and complete
The Work by any method it may deem appropriate. Contractor and its surety shall be
liable to the City for any excess costs or other damages incurred by the City to complete
the Project. If the City takes over The Work, the City may, without liability for so doing,
take possession of and utilize in completing The Work such materials, appliances, plant,
and other property belonging to the Contractor as may be on the Project site.

b. Termination For Convenience: The City may terminate performance of The Work in
whole or, in part, if the City determines that a termination is in the City's interest.

The Contractor shall terminate all or any part of The Work upon delivery to the Contractor
of a Notice of Termination specifying that the termination is for the convenience of the
City, the extent of termination, and the effective date of such termination.

After receipt of Notice of Termination, and except as directed by the City, the Contractor
shall, regardless of any delay in determining or adjusting any amounts due under this
Termination for Convenience clause, immediately proceed with the following obligations:

1) Stop Work as specified in the Notice.
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2)

3)

4)

5)

6)

7)

Complete any Work specified in the Notice of Termination in a least
cost/shortest time manner while still maintaining the quality called for under
the Contract Documents.

Leave the property upon which the Contractor was working and upon which
the facility (or facilities) forming the basis of the Contract Documents is
situated in a safe and sanitary manner such that it does not pose any threat
to the public health or safety.

Terminate all subcontracts to the extent that they relate to the portions of
The Work terminated.

Place no further subcontracts or orders, except as necessary to complete the
remaining portion of The Work.

Submit to the City, within ten (10) Days from the effective date of the
Notice of Termination, all of the documentation called for by the Contract
Documents to substantiate all costs incurred by the Contractor for labor,
materials and equipment through the Effective Date of the Notice of
Termination. Any documentation substantiating costs incurred by the
Contractor solely as a result of the City's exercise of its right to terminate
this Contract pursuant to this clause, which costs the Contractor is
authorized under the Contract Documents to incur, shall: (i) be submitted to
and received by the City no later than thirty (30) Days after the Effective
Date of the Notice of Termination; (ii) describe the costs incurred with
particularity; and (iii) be conspicuously identified as "Termination Costs
Occasioned by the City's Termination for Convenience."

These provisions are in addition to and not in limitation of any other rights
or remedies available to the City.

c. Notwithstanding any other provision of this Article, when immediate action is necessary
to protect life and safety or to reduce significant exposure or liability, the City may
immediately order Contractor to cease Work on the Project until such safety or liability
issues are addressed to the satisfaction of the City or the Contract is terminated.

ARTICLE 56.

WARRANTY AND GUARANTEE

a. Contractor warrants that all materials and equipment furnished under this Contract shall
be new unless otherwise specified in the Contract Documents; and that all Work conforms
to the Contract Document requirements and is free of any defect whether performed by the
Contractor or any subcontractor or supplier.

b. Unless otherwise stated, all warranty periods shall begin upon the filing of the Notice of
Completion. Unless otherwise stated, the warranty period shall be for one year.
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C. The Contractor shall remedy at its expense any damage to City-owned or controlled real
or personal property.

d. Contractor shall furnish the City with all warranty and guarantee documents prior to final
Acceptance of the Project by the City.

e. The City shall notify the Contractor, in writing, within a reasonable time after the discovery
of any failure, defect, or damage. The Contractor shall within ten (10) Days after being
notified commence and perform with due diligence all necessary Work. If the Contractor
fails to promptly remedy any defect, or damage; the county shall have the right to replace,
repair, or otherwise remedy the defect, or damage at the Contractor’s expense.

f. In the event of any emergency constituting an immediate hazard to health, safety, property,
or licensees, when caused by Work of the Contractor not in accordance with the Contract
requirements, the City may undertake at Contractor’s expense, and without prior notice,
all Work necessary to correct such condition.

g. With respect to all warranties, express or implied, from subcontractors, manufacturers, or
suppliers for Work performed and Materials furnished under this Contract, the Contractor
shall:

1) Obtain for City all warranties that would be given in normal commercial practice;

2) Require all warranties to be executed, in writing, for the benefit of the City; and

3) Enforce all warranties for the benefit of the City, unless otherwise directed in
writing by the City.

This Article shall not limit the City’s rights under this Contract or with respect to latent defects,
gross mistakes, or fraud. The City specifically reserves all rights related to defective work,
including but not limited to the defect claims pursuant to California Code of Civil Procedure
Section 337.15.

ARTICLE 57. DOCUMENT RETENTION & EXAMINATION

a. In accordance with Government Code Section 8546.7, records of both the City and the
Contractor shall be subject to examination and audit by the State Auditor General for a
period of three (3) years after final payment.

b. Contractor shall make available to the City any of the Contractor’s other documents related
to the Project immediately upon request of the City.

c. In addition to the State Auditor rights above, the City shall have the right to examine and
audit all books, estimates, records, contracts, documents, bid documents, subcontracts, and
other data of the Contractor (including computations and projections) related to
negotiating, pricing, or performing the modification in order to evaluate the accuracy and
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completeness of the cost or pricing data at no additional cost to the City, for a period of
four (4) years after final payment.

ARTICLE 58. SOILS INVESTIGATIONS

When a soils investigation report for the Project site is available, such report shall not be a part of
the Contract Documents. Any information obtained from such report as to subsurface soil
condition, or to elevations of existing grades or elevations of underlying rock, is approximate only
and is not guaranteed. Contractor acknowledges that any soils investigation report (including any
borings) was prepared for purposes of design only and Contractor is required to examine the site
before submitting its bid and must make whatever tests it deems appropriate to determine the
underground condition of the soil.

ARTICLE 59. SEPARATE CONTRACTS

a. The City reserves the right to let other contracts in connection with this Work or on the
Project site. Contractor shall permit other contractors reasonable access and storage of
their materials and execution of their work and shall properly connect and coordinate its
Work with theirs.

b. To ensure proper execution of its subsequent Work, Contractor shall immediately inspect
work already in place and shall at once report to the Engineer any problems with the work
in place or discrepancies with the Contract Documents.

c. Contractor shall ascertain to its own satisfaction the scope of the Project and nature of any
other contracts that have been or may be awarded by the City in prosecution of the Project
to the end that Contractor may perform this Contract in the light of such other contracts, if
any. Nothing herein contained shall be interpreted as granting to Contractor exclusive
occupancy at site of the Project. Contractor shall not cause any unnecessary hindrance or
delay to any other contractor working on the Project. If simultaneous execution of any
contract for the Project is likely to cause interference with performance of some other
contract or contracts, the Engineer shall decide which Contractor shall cease Work
temporarily and which contractor shall continue or whether work can be coordinated so
that contractors may proceed simultaneously. The City shall not be responsible for any
damages suffered or for extra costs incurred by Contractor resulting directly or indirectly
from award, performance, or attempted performance of any other contract or contracts on
the Project site.

ARTICLE 60. NOTICE AND SERVICE THEREOF

All notices shall be in writing and either served by personal delivery or mailed to the other party
as designated in the Bid Forms. Written notice to the Contractor shall be addressed to Contractor’s
principal place of business unless Contractor designates another address in writing for service of
notice. Notice to City shall be addressed to the City as designated in the Notice Inviting Bids
unless City designates another address in writing for service of notice. Notice shall be effective

GENERAL CONDITIONS
99

CA\DD\02000.50112\2924468.10 Rev 02272024
27157.00020\46007162.1



Docusign Envelope ID: 584E14D8-EAEC-8CB5-82CC-535F5EF98E3A

upon receipt or five (5) Days after being sent by first class mail, whichever is earlier. Notice given
by facsimile shall not be effective unless acknowledged in writing by the receiving party.

ARTICLE 61. NOTICE OF THIRD PARTY CLAIMS

Pursuant to Public Contract Code Section 9201, the City shall provide Contractor with timely
notification of the receipt of any third-party claim relating to the Contract.

ARTICLE 62. STATE LICENSE BOARD NOTICE.

Contractors are required by law to be licensed and regulated by the Contractors’ State License
Board which has jurisdiction to investigate complaints against contractors if a complaint regarding
a patent act or omission is filed within four (4) years of the date of the alleged violation. A
complaint regarding a latent act or omission pertaining to structural defects must be filed within
ten (10) years of the date of the alleged violation. Any questions concerning a contractor may be
referred to the Registrar, Contractors’ State License Board, P.O. Box 26000, Sacramento,
California 95826.

ARTICLE 63. INTEGRATION

a. Oral Modifications Ineffective. No oral order, objection, direction, claim or notice by any
party or person shall affect or modify any of the terms or obligations contained in the
Contract Documents.

b. Contract Documents Represent Entire Contract. The Contract Documents represent the
entire agreement of the City and Contractor.

ARTICLE 64. ASSIGNMENT/CORONA UTILITY AUTHORITY

Contractor shall not assign, transfer, convey, sublet, or otherwise dispose of this Contract or any
part thereof including any claims, without prior written consent of the City. Any assignment
without the written consent of the City shall be void. Any assignment of money due or to become
due under this Contract shall be subject to a prior lien for services rendered or Material supplied
for performance of Work called for under the Contract Documents in favor of all persons, firms,
or corporations rendering such services or supplying such Materials to the extent that claims are
filed pursuant to the Civil Code, the Code of Civil Procedure or the Government Code.

Contractor understands that the City has entered into a Water Enterprise Management Agreement
and a Wastewater Enterprise Management Agreement, both dated as of February 6, 2002, with the
Corona Utility Authority (“CUA”) for the maintenance, management and operation of those utility
systems (collectively, the “CUA Management Agreements”). To the extent that this Contract is
deemed to be a "material contract" under either of the CUA Management Agreements, the
following provisions shall apply: (1) City enters into this Contract on behalf of the CUA and
subject to the terms of the applicable CUA Management Agreement(s); and (2) Contractor has no
right to terminate this Contract, either with or without cause, based upon the existence or non-
existence of either or both of the CUA Management Agreements. Therefore, if an applicable CUA
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Management Agreement expires or terminates for any reason, Contractor shall remain fully
obligated to perform under this Contract on behalf of the CUA or another third party contracted
by the CUA for the maintenance, management and operation of the applicable utility system.

ARTICLE 65. CHANGE IN NAME AND NATURE OF CONTRACTOR’S LEGAL
ENTITY

Should a change be contemplated in the name or nature of the Contractor’s legal entity, the
Contractor shall first notify the City in order that proper steps may be taken to have the change
reflected on the Contract.

ARTICLE 66. ASSIGNMENT OF ANTITRUST ACTIONS

Pursuant to Section 7103.5 of the Public Contract Code, in entering into a public works contract
or subcontract to supply goods, services, or materials pursuant to a public works contract,
Contractor or subcontractor offers and agrees to assign to the City all rights, title, and interest in
and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Section 15)
or under the Cartwright Act (chapter 2 (commencing with Section 16700) of part 2 of division 7
of the Business and Professions Code), arising from the purchase of goods, services, or materials
pursuant to this Contract or any subcontract. This assignment shall be made and become effective
at the time the City makes final payment to the Contractor, without further acknowledgment by
the parties.

ARTICLE 67. PROHIBITED INTERESTS

No City official or representative who is authorized in such capacity and on behalf of the City to
negotiate, supervise, make, accept, or approve, or to take part in negotiating, supervising, making,
accepting or approving any engineering, inspection, construction or material supply contract or
any subcontract in connection with construction of the project, shall be or become directly or
indirectly interested financially in the Contract.

ARTICLE 68. LAWS AND REGULATIONS

a. Contractor shall give all notices and comply with all federal, state and local laws,
ordinances, rules and regulations bearing on conduct of work as indicated and specified by
their terms. References to specific laws, rules or regulations in this Contract are for
reference purposes only, and shall not limit or affect the applicability of provisions not
specifically mentioned. If Contractor observes that drawings and specifications are at
variance therewith, he shall promptly notify the Engineer in writing and any necessary
changes shall be adjusted as provided for in this Contract for changes in work. If
Contractor performs any work knowing it to be contrary to such laws, ordinances, rules
and regulations, and without such notice to the Engineer, he shall bear all costs arising
therefrom.
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b. Contractor shall be responsible for familiarity with the Americans with Disabilities Act
(“ADA”) (42 U.S.C. § 12101 et seq.). The Work will be performed in compliance with
ADA laws, rules and regulations. Contractor shall comply with the Historic Building
Code, including, but not limited to, as it relates to the ADA, whenever applicable.

C. Contractor acknowledges and understands that, pursuant to Public Contract Code Section
20676, sellers of "mined material" must be on an approved list of sellers published pursuant
to Public Resources Code Section 2717(b) in order to supply mined material for this
Contract.

ARTICLE 69. PATENT FEES OR ROYALTIES.

The Contractor shall include in its bid amount the patent fees or royalties on any patented article
or process furnished or used in the Work. Contractor shall assume all liability and responsibility
arising from the use of any patented, or allegedly patented, materials, equipment, devices or
processes used in or incorporated with The Work, and shall defend, indemnify and hold harmless
the City, its officials, officers, agents, employees and representatives from and against any and all
liabilities, demands, claims, damages, losses, costs and expenses, of whatsoever kind or nature,
arising from such use.

ARTICLE 70. OWNERSHIP OF DRAWING

All Contract Documents furnished by the City are City property. They are not to be used by
Contractor or any subcontractor on other work nor shall Contractor claim any right to such
documents. With exception of one complete set of Contract Documents, all documents shall be
returned to the City on request at completion of The Work.

ARTICLE 71. NOTICE OF TAXABLE POSSESSORY INTEREST

In accordance with Revenue and Taxation Code Section 107.6, the Contract Documents may create
a possessory interest subject to personal property taxation for which Contractor will be responsible.

ARTICLE 72. PERSONAL PROTECTION EQUIPMENT

The City requires personal protective equipment, including but not limited to hard hats, yellow or
orange reflective safety vests, eye protection, long trousers and closed-toe shoes, be worn at all
times by the Contractor, all subcontractors, sub-subcontractors, vendors or suppliers for the work
performed at the jobsite, and Contractor shall be responsible for actively enforcing the requirement
for the protection of all its workers. This requirement shall be in addition to any current safety
practices as required by federal, state and local laws, ordinances, rules and regulations.
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SPECIAL CONDITIONS
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1.

PROJECT DESCRIPTION

The South Mall Building “B” project will convert an existing 99-cent store building into a
food hall, roller rink, bar, and performance stage for events. This will provide an
entertainment center for the community and surrounding cities.

LOCATION OF THE CONTRACT WORK SITE

The construction work is located at the South Mall Building “B” Project site at 725 South
Main Street, Corona, California 92882 within the City of Corona, Riverside County,
California. The project property site is surrounded by East 6th Street, Ramona Ave, South
Main Street, and East 8" Street.

ISSUED FOR BID / PERMITTED PLAN SET CLARIFICATION

The Contractor is advised that the City will issue a grading permit to allow construction of
the building pad. Upon completion of grading, the building pad shall be prepared, tested,
and certified in accordance with the approved Geotechnical Report and accepted by the
Building Official.

Following acceptance of the building pad certification and completion of all applicable
agency reviews, the City will issue the final building permit and the corresponding
permitted building plan set. The Issued for Bid (IFB) plans are provided for bidding
purposes. Any revisions to the IFB plans will be issued through formal addenda or
supplemental plan issuance, as applicable.

The Contractor shall be responsible for sequencing the Work to accommodate this
permitting process, including completion of all required grading, compaction, testing,
surveying, and geotechnical observations necessary to obtain building pad certification.
The Contractor may proceed with authorized work under the grading permit, including
grading, site preparation, utilities, and other approved site improvements. No vertical
building construction shall commence until the final building permit has been issued by
the City.

No additional compensation or extension of Contract Time will be granted for delays
resulting from the Contractor's failure to properly sequence the Work or timely obtain the
required building pad certification.

COORDINATION WITH CITY OPERATIONS AND FACILITY STAFF

The Contractor acknowledges that the South Mall Building “B” Project will result in a
significant public facility that will be operated and maintained by the City following
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completion. The completed Project will include new civil and plumbing construction in the
public right-of-way and parking lot that requires coordination among multiple City
departments.

The Contractor shall coordinate construction activities, testing, training, commissioning,
and project closeout activities with applicable City Operations staff to support a successful
transition from construction to public operation.

The Contractor shall provide reasonable access and coordination opportunities for City
staff, including, but not limited to, Parks and Recreation, Public Works, Facilities,
Information Technology, Maintenance Operations, and other applicable City
representatives, to review progress, understand installed systems, and prepare for operation
and maintenance of the completed facilities.

Operations Coordination Meetings

The Contractor shall participate in coordination meetings with the City and applicable
Operations staff as requested by the City. The Contractor shall coordinate with the City’s
Public Works or the Economic Development staff regarding operational considerations
associated with public programming, events, and facility use. The Contractor shall consider
operational requirements during construction and shall coordinate work to support the
intended use and functionality of the completed facilities.

Pre-Opening Readiness Meeting

Prior to Substantial Completion and anticipated public opening of the facilities, the
Contractor shall participate in a pre-opening readiness meeting with the City and applicable
Operations staff. The Contractor shall cooperate with the City in resolving outstanding
items identified during the readiness review prior to final acceptance.

Training and Demonstration Requirements

The Contractor shall coordinate and provide training for City staff regarding installed
systems, equipment, and operational requirements prior to Substantial Completion.
Training shall be provided by qualified representatives familiar with the installed systems.
Training shall include operating procedures, preventive maintenance requirements,
troubleshooting information, manufacturer recommendations, warranties, and applicable
documentation.

Operations Review and Turnover Requirements

Prior to Substantial Completion, the Contractor shall coordinate with the City to complete
an operations review of the completed improvements. The Contractor shall address
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deficiencies, incomplete work, and outstanding coordination items identified by the City
that affect safe, efficient, and effective operation of the facilities.

The Contractor shall provide all required operation and maintenance manuals, warranties,
testing reports, commissioning documentation, record drawings, training materials, and
other closeout information necessary for City staff to operate and maintain the completed
Project. The Contractor shall incorporate coordination with City Operations staff into the
Project schedule and shall provide sufficient notice of major testing, startup,
commissioning, training, and turnover activities to allow appropriate City participation.

5. COMMUNITY COORDINATION AND PROTECTION OF ADJACENT PROPERTIES

The Contractor acknowledges that the South Mall Building “B” Project is located within
an established urban area adjacent to residential neighborhoods, businesses, public
facilities, and other active community uses. The Contractor shall perform the Work in a
manner that minimizes impacts to surrounding properties, residents, businesses, park users,
and the public.

The Contractor shall coordinate construction activities, deliveries, staging areas, and
equipment operations to minimize impacts to adjacent properties and maintain safe access
to surrounding residences, businesses, sidewalks, and public roadways throughout
construction. The Contractor shall provide advance notice to the City of construction
activities that may result in significant impacts to the surrounding community, including
major demolition activities, large equipment operations, temporary access restrictions,
utility interruptions, or other disruptive activities. The Contractor shall maintain clean and
orderly construction areas, including appropriate measures to control dust, debris, mud
tracking, and materials extending beyond the Project limits. Construction lighting, noise,
and operations shall be managed to minimize unnecessary impacts to adjacent residences,
businesses, and public facilities. The Contractor shall designate a primary point of contact
responsible for coordinating construction-related communications with the City and shall
cooperate with the City in responding to questions or concerns from residents, businesses,
park users, and other members of the community.

6. GROUNDBREAKING CEREMONY COORDINATION

The Contractor shall coordinate with the City to support a Project groundbreaking
ceremony prior to commencement of major construction activities. The Contractor
acknowledges that the South Mall Building “B” Project is a significant community
investment and that the City may conduct a ceremonial groundbreaking event involving
City officials, including members of the City Council, community stakeholders, and project
representatives.

The Contractor shall coordinate with the City regarding event logistics and shall provide
reasonable assistance necessary to support a safe and successful ceremony. The Contractor
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shall receive reasonable advance notice from the City regarding the anticipated date, time,
and location of the groundbreaking ceremony. The Contractor shall coordinate the event
within the constraints of the approved Project schedule and shall not perform activities that
create an unsafe condition for event participants.

Unless specifically identified elsewhere in the Contract Documents, costs associated with
supporting the groundbreaking ceremony shall be considered incidental to the Work.

7. EXISTING UTILITIES AND UNDERGROUND CONDITIONS

The Contractor shall exercise due diligence in reviewing available Contract Documents,
existing utility information, survey information, and other available records prior to
performing excavation, demolition, grading, trenching, or other subsurface work. The
Contractor shall be responsible for coordinating construction activities with affected utility
owners and agencies, including, but not limited to, City departments, Southern California
Edison, telecommunications providers, water operations, and other utility stakeholders as
applicable.

Utility Verification and Coordination
Prior to commencing excavation or other work that may impact existing utilities, the
Contractor shall:
e Verify the location, depth, and alignment of existing utilities as necessary to
perform the Work.
e (Coordinate with Underground Service Alert (USA) and comply with all
applicable requirements for utility locating and excavation.
e Perform additional utility investigation, including potholing or other
verification methods, when necessary to confirm potential conflicts.
e Protect existing utilities and facilities from damage resulting from construction
operations.
e Coordinate utility shutdowns, relocations, temporary services, and tie-ins with
the City and affected utility owners.

The Contractor shall not rely solely on available record drawings or survey information
and shall field verify existing conditions prior to performing work that may be affected by
existing utilities.

Utility Conflicts and Unforeseen Conditions

If the Contractor encounters an existing utility, underground structure, or subsurface
condition that differs from the Contract Documents or impacts the Contractor’s ability to
perform the Work, the Contractor shall immediately notify the City’s Construction
Manager and suspend affected work until direction is provided.

The Contractor shall not alter, relocate, disconnect, or remove existing utilities or
infrastructure without prior written authorization from the City. The Contractor shall
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coordinate any required utility modifications, relocations, temporary services, or protection
measures with the City and applicable utility owners. Utility work requiring specialized
services, inspections, or approvals shall be performed in accordance with the requirements
of the responsible utility owner.

Protection of Existing Infrastructure

The Contractor shall maintain continuous operation of existing utilities and services
serving adjacent properties, City facilities, and other active uses unless otherwise approved
by the City. The Contractor shall be responsible for repairing damage to existing utilities,
infrastructure, and improvements resulting from the Contractor’s operations, including
damage caused by failure to properly locate, verify, protect, or coordinate work around
existing facilities. The Contractor shall include utility coordination and verification
activities in the Project schedule and shall account for required utility investigations,
approvals, shutdowns, and coordination activities necessary to complete the Work.

8. OWNER-FURNISHED, CONTRACTOR-INSTALLED (OFCI) ITEMS

The Project includes certain materials, equipment, specialty items, and technology systems
that will be furnished by the City and installed, connected, integrated, and commissioned
by the Contractor. These Owner-Furnished, Contractor-Installed (OFCI) items require
coordination between the City, Contractor, suppliers, manufacturers, and other Project
stakeholders to ensure proper delivery, installation, protection, and integration into the
completed Project.
The Contractor shall be responsible for coordinating all OFCI items with the Project
schedule, construction sequencing, adjacent work, utilities, building systems, and
applicable Contract Documents. The Contractor shall provide all labor, equipment,
supervision, incidental materials, connections, supports, foundations, anchorage,
pathways, testing, commissioning, and other work necessary for complete installation and
operation of OFCI items unless specifically identified otherwise.
For all OFCI items, the Contractor shall:
e Coordinate delivery schedules with the City and incorporate installation
activities into the Project schedule.
e Receive, unload, inspect, handle, and store OFCI items in a manner that protects
the materials and equipment from damage, weather, theft, and deterioration.
e Provide secure storage and protection until installation and final acceptance.
e Verify dimensions, compatibility, access requirements, and installation
conditions prior to installation.
e (Coordinate installation with other trades and ensure OFCI items are properly
integrated into the completed improvements.
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e Provide all required labor, equipment, temporary facilities, fasteners, supports,
foundations, utilities, connections, pathways, and incidental work necessary for
installation.

e Notify the City of any damaged, missing, or defective OFCI items upon receipt
or discovery.

e Maintain manufacturer installation requirements, warranties, and
documentation as applicable.

e Include OFCI installation activities in required submittals, schedules,
coordination meetings, and commissioning activities.

Prior to concealment of walls, ceilings, or other building elements containing OFCl-related
infrastructure, the Contractor shall coordinate a field verification meeting with the City and
applicable representatives to confirm installation locations, pathways, rough-ins, and
readiness for equipment installation. The OFCI will be shown in the Tentative
Improvements Plans.

Furniture, Fixtures, and Equipment (FF&E)
The Contractor shall coordinate installation of City-furnished furniture, fixtures, and
equipment associated with the South Mall Building “B” Project.

The Contractor shall verify room layouts, access requirements, dimensions, and installation
requirements prior to placement. The Contractor shall provide any required blocking,
anchorage, power connections, data connections, or other supporting work necessary for
proper installation.

9. TRAFFIC CONTROL

The Contractor acknowledges that the South Mall Building “B” Project is located within
an established community surrounded by residential neighborhoods, adjacent businesses,
public facilities, and existing transportation infrastructure. Construction activities will
occur within an active public environment and shall be performed in a manner that
minimizes impacts to residents, businesses, pedestrians, bicyclists, motorists, emergency
services, and surrounding properties.

The Contractor shall be responsible for maintaining safe and continuous access throughout
construction and shall implement appropriate traffic control measures in accordance with
the Contract Documents, approved traffic control plans, applicable standards, and the
requirements of the City’s Traffic Division.

Traffic Control Plan
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10.

Prior to commencing construction activities that may impact public roadways, sidewalks,
driveways, or pedestrian routes, the Contractor shall prepare and submit a Traffic Control
Plan for review and approval by the City.

The Contractor acknowledges that additional traffic-related work may be required within
the public right-of-way, including minor roadway improvements, driveway access
modifications, traffic control enhancements, and transit-related improvements. Such
improvements may include, but are not limited to, modifications to driveway
channelization features (commonly referred to as “porkchops™), curb and access
improvements, and installation of a new bus turnout.

The Contractor shall coordinate all right-of-way improvements with the City and shall
provide all labor, equipment, materials, permits, notifications, and incidental work
necessary to complete the improvements in accordance with approved plans and City
requirements. The Contractor shall maintain safe access to adjacent properties throughout
construction. The Contractor shall coordinate construction vehicle movements to minimize
impacts to surrounding neighborhoods and businesses. The Contractor shall be responsible
for furnishing, installing, maintaining, and removing all temporary traffic control devices
necessary to safely perform the Work. The Contractor shall coordinate traffic control
activities with all construction operations and shall include traffic control requirements in
the Project schedule, site logistics plan, and construction sequencing.

No additional compensation shall be provided for traffic control measures required to
safely perform the Work, unless specifically identified as a separate allowance or directed
additional work by the City.

CONSTRUCTION NOISE AND VIBRATION CONTROL

The Contractor acknowledges that the South Mall Building “B” Project is located within
an established community surrounded by residential neighborhoods, adjacent businesses,
public facilities, and other sensitive receptors. Construction activities may generate noise
and vibration impacts associated with demolition, grading, excavation, material deliveries,
equipment operation, and building construction.

The Contractor shall perform all Work in a manner that minimizes unnecessary noise and
vibration impacts to surrounding properties while maintaining compliance with applicable
federal, state, and local regulations, including applicable City noise control requirements.

Noise Control Measures

The Contractor shall implement reasonable measures to minimize construction-related
noise impacts, including, but not limited to:
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e Maintaining equipment and construction vehicles in proper operating condition,
including properly functioning mufflers and noise control devices;

e Avoiding unnecessary idling of construction equipment and vehicles;

e Locating stationary equipment, staging areas, and material storage areas in
locations that minimize impacts to nearby residences and businesses;

e Utilizing construction methods and equipment that reduce unnecessary noise when
feasible;

e Sequencing work activities to minimize prolonged or repetitive high-noise
operations;

e Providing advance notice to the City regarding activities expected to generate
significant noise impacts, including demolition, concrete placement, utility work,
and other major construction activities;

e Coordinating work activities to avoid unnecessary disruption to surrounding
properties; and

e Promptly responding to noise-related concerns identified by the City.

Construction Hours

The Contractor shall perform construction activities during approved hours established by
the City and shall comply with all applicable restrictions regarding allowable construction
times, holidays, weekends, and nighttime work.

Work outside of approved construction hours shall not occur without prior written approval
from the City, except for emergency conditions or activities specifically authorized by the
Contract Documents.

Vibration Control

The Contractor shall consider potential vibration impacts associated with construction
activities, including demolition, excavation, grading, compaction, and heavy equipment
operation.

The Contractor shall implement appropriate measures to minimize vibration impacts to
adjacent properties, existing improvements, utilities, and public facilities. The Contractor
shall be responsible for evaluating construction methods and sequencing to avoid
unnecessary impacts.

Community Coordination

The Contractor shall coordinate with the City regarding construction activities that may
create significant temporary impacts to nearby residents, businesses, or public facilities. At
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11.

the City’s request, the Contractor shall provide advance notification of major activities,
including anticipated duration, timing, and potential impacts.

The Contractor shall promptly investigate, and address noise-related complaints associated
with construction operations and shall coordinate with the City regarding appropriate
corrective measures.

Contractor Responsibility

The Contractor shall be responsible for implementing all noise and vibration control
measures necessary to perform the Work in compliance with applicable requirements and
to minimize impacts to the surrounding community.

No additional compensation shall be provided for routine noise and vibration control
measures required to perform the Work, unless specifically authorized by the City as
additional work.

GENERAL ALLOWANCE REQUIREMENTS

Allowance Work shall be done as Changes and Extra Work as specified in the General
Conditions per Article 50. Allowance Item is the sum of money set aside for the Allowance
Item. These amounts shall be included in the Contract Sum upon Award. If the cost of
Work done under the Allowance Item is less than the amount assigned to the Allowance
Item, the Contract Sum shall be reduced by the difference between the assigned amount
and the actual cost.

No allowance work shall be performed without prior written authorization from the City.
The City reserves the right to utilize, increase, decrease, or eliminate any allowance, in
whole or in part, as determined to be in the City's best interest.

Payment for authorized allowance work shall be based on the actual and reasonable cost of
the labor, materials, equipment, subcontracted services, or other approved expenses
incurred in performing the work. The Contractor shall submit complete supporting
documentation with each request for payment, including, but not limited to, invoices,
receipts, subcontractor quotations or invoices, equipment records, labor records, and any
other documentation requested by the City to substantiate the costs incurred.

Contractor overhead, profit, and markups associated with authorized allowance work shall
be compensated only as permitted by the Contract Documents. No overhead, profit,
markup, or other compensation shall be paid on the unused portion of any allowance.

Any unused allowance funds shall remain the property of the City and shall be deducted
from the Contract Price through an appropriate Contract Change Order or other contract
adjustment.
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12. SOUTHERN CALIFORNIA EDISON (SCE) UTILITY COORDINATION AND

13.

ALLOWANCE $50,000

The Contractor shall be responsible for coordinating with Southern California Edison
(SCE) for all electrical utility requirements associated with the South Mall Building “B”
Project. The Work may require modifications, relocations, upgrades, extensions, or new
electrical service infrastructure to support the proposed Project improvements, including
all new lighting, electrical panels, and any electrical system shown on the plans.

The Contract includes a Southern California Edison Utility Coordination Allowance in the
amount of Fifty Thousand Dollars ($50,000) to compensate the Contractor for unforeseen
or supplemental SCE-required work that is not fully defined at the time of bid. The
allowance shall be used only upon written authorization from the City and shall be paid
based on actual documented costs.

Potential SCE-related work may include, but is not limited to:

J Coordination, applications, reviews, and inspections required by SCE;

J Electrical service upgrades, modifications, or relocations;

J Installation, modification, or relocation of SCE-owned facilities;

J Transformer modifications or replacements;

. Primary and secondary electrical utility extensions;

J Underground conduit, vault, pull box, or service infrastructure modifications;

J Removal, relocation, or adjustment of existing electrical facilities that conflict with
proposed improvements;

. Utility shutdown coordination and associated requirements;

. SCE-required testing, inspections, and acceptance activities;

J Restoration of affected improvements resulting from SCE-required work.

The Contractor shall be responsible for all coordination with SCE, including scheduling,
submittals, applications, utility agreements, inspections, and compliance with SCE
standards and requirements. The Contractor shall include all labor, materials, equipment,
supervision, coordination, and incidental work necessary to complete SCE-related
improvements unless specifically identified as payable from the allowance.

The Contractor shall not proceed with work associated with the SCE Utility Coordination
Allowance without prior written authorization from the City’s Construction Manager. The
Contractor shall provide supporting documentation, including SCE invoices, approved
proposals, labor records, material invoices, and other documentation required by the City
to substantiate costs.

Any unused portion of the SCE Utility Coordination Allowance shall remain the property
of the City and shall be deducted from the Contract Sum by Change Order at Project
closeout.

SOUTHERN  CALIFORNIA GAS COMPANY COORDINATION AND
ALLOWANCE $25,000
SPECIAL CONDITIONS
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The Contractor shall be responsible for coordinating with Southern California Gas
Company for all gas-related utility requirements associated with the South Mall Building
“B” Project. The Work may require modifications, relocations, upgrades, extensions, or
new gas line service infrastructure to support the proposed Project improvements,
including all gas pipe, gas valve, gas meter, and any natural gas system shown on the plans.

The Contract includes a Southern California Gas Company Coordination Allowance in the
amount of Twenty-Five Thousand Dollars ($25,000) to compensate the Contractor for
unforeseen or supplemental SOCAL GAS-required work that is not fully defined at the
time of bid. The allowance shall be used only upon written authorization from the City and
shall be paid based on actual documented costs.

Potential SOCAL GAS-related work may include, but is not limited to:

J Coordination, applications, reviews, and inspections required by SOCAL GAS;

J Gas service upgrades, modifications, or relocations;

J Installation, modification, or relocation of SOCAL GAS-owned facilities;

. Gas pipeline modifications or replacements;

. Underground gas pipeline or service infrastructure modifications;

. Utility shutdown coordination and associated requirements;

J SOCAL GAS-required testing, inspections, and acceptance activities;

J Restoration of affected improvements resulting from SOCAL GAS-required work.

The Contractor shall be responsible for all coordination with SOCAL GAS, including
scheduling, submittals, applications, utility agreements, inspections, and compliance with
SOCAL GAS standards and requirements. The Contractor shall include all labor, materials,
equipment, supervision, coordination, and incidental work necessary to complete SOCAL
GAS-related improvements unless specifically identified as payable from the allowance.
The Contractor shall not proceed with work associated with the SOCAL GAS Utility
Coordination Allowance without prior written authorization from the City’s Construction
Manager. The Contractor shall provide supporting documentation, including SOCAL GAS
invoices, approved proposals, labor records, material invoices, and other documentation
required by the City to substantiate costs.

Any unused portion of the SOCAL GAS Utility Coordination Allowance shall remain the
property of the City and shall be deducted from the Contract Sum by Change Order at
Project closeout.

14. WASTE MANAGEMENT

Contractor shall comply with the City’s franchise agreement with Waste Management Company
of the Inland Empire for the removal of all construction waste and rubbish generated by the Project.

15. CONTRACTOR’S SUPERVISION
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Article 11 of the General Conditions shall be deleted in its entirety and replaced with the following:

Contractor shall provide the following minimum levels of staffing at the Project site for the
duration of the Project, unless otherwise agreed to by the City. Staff must be competent
and experienced, and must be able to proficiently speak, read, and write in English.
Contractor shall continuously provide efficient supervision of the Project.
1. Project Executive (as needed)
Senior Project Manager (as needed)
Project Manager (100% of the time)
General Superintendent (as needed)
Superintendent (100% of the time)
Assistant Superintendent (as needed)
Project Engineer (100% of the time)

Nownwkwd
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16. SITE SECURITY

Site security is the sole responsibility of the Contractor.
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TECHNICAL SPECIFICATIONS

THE FOLLOWING TECHNICAL SPECIFICATIONS ARE INCORPORATED HEREIN
BY REFERENCE AS IF SET FORTH IN THEIR ENTIRETY
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DIVISION 02 - EXISTING CONDITIONS
02 41 19 SELECTIVE DEMOLITION

DIVISION 03 - CONCRETE

03 10 00 CONCRETE FORMS AND ACCESSORIES
03 20 00 CONCRETE REINFORCEMENT

03 30 00 CAST-IN-PLACE CONCRETE

03 35 43 POLISHED CONCRETE FINISHING

03 37 13 SHOTCRETE

DIVISION 04 - MASONRY
04 22 00 CONCRETE UNIT MASONRY

DIVISION 05 - METALS

0512 00 STRUCTURAL STEEL FRAMING
0540 00 COLD-FORMED METAL FRAMING
0550 00 METAL FABRICATIONS

05 52 13 PIPE AND TUBE RAILINGS

DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES
06 10 00 ROUGH CARPENTY

06 16 00 SHEATHING

06 20 23 INTERIOR FINISH CARPENTRY

06 41 00 ARCHITECTURAL WOOD CASEWORK

06 64 00 PLASTIC PANELING

06 64 01 FRP PLASTIC PANELING

DIVISION 07 - THERMAL AND MOISTURE PROTECTION
07 01 50.19 PREPARATION FOR REROOFING

07 13 26 SELF-ADHERING SHEET WATERPROOFING
07 14 16 COLD FLUID-APPLIED WATERPROOFING
07 21 00 THERMAL INSULATION

07 25 00 WEATHER BARRIERS

07 26 00 UNDER-SLAB VAPOR BARRIER

07 27 26 FLUID-APPLIED MEMBRANE AIR BARRIERS
07 54 19 POLYVINYL-CHLORIDE (PVC) ROOFING

07 62 00 SHEET METAL FLASHING AND TRIM

07 71 00 ROOF SPECIALTIES

07 72 00 ROOF ACCESSORIES

07 84 13 PENETRATION FIRESTOPPING

TECHNICAL SPECIFICATIONS
118

CCA\DD\02000.50112\2924468.10 Rev 02272024
27157.00020\46007162.1



Docusign Envelope ID: 584E14D8-EAEC-8CB5-82CC-535F5EF98E3A

07 84 43 JOINT FIRESTOPPING
07 92 00 JOINT SEALANTS
07 92 19 ACOUSTICAL JOINT SEALANTS

DIVISION 08 - OPENINGS

08 11 13 HOLLOW METAL DOORS AND FRAMES

08 11 16.13 INTERIOR ALUMINUM DOORS AND FRAMES

08 14 16 FLUSH WOOD DOORS

08 41 13 ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS
08 62 00 UNIT SKYLIGHTS

08 71 00 DOOR HARDWARE

08 80 00 GLAZING

DIVISION 09 - FINISHES

09 22 16 NON-STRUCTURAL METAL FRAMING
09 24 00 CEMENT PLASTERING

09 29 00 GYPSUM BOARD

09 30 13 CERAMIC TILING

09 51 13 ACOUSTICAL PANEL CEILINGS

09 64 66 WOOD ATHLETIC FLOORING

09 65 13 RESILIENT BASE AND ACCESSORIES
09 67 23 RESINOUS FLOORING

09 84 36 SOUND-ABSORBING CEILING UNITS
09 91 13 EXTERIOR PAINTING

09 91 23 INTERIOR PAINTING

09 96 00 HIGH-PERFORMANCE COATINGS

DIVISION 10 - SPECIALTIES

10 14 23 PANEL SIGNAGE

10 14 23.16 ROOM-IDENTIFICATION PANEL SIGNAGE
10 21 13.19 PLASTIC TOILET COMPARTMENTS

10 26 00 WALL AND DOOR PROTECTION

10 28 00 TOILET, BATH, AND LAUNDRY ACCESSORIES
10 43 00 EMERGENCY AID SPECIALTIES

10 44 16 FIRE EXTINGUISHERS

DIVISION 11 - EQUIPMENT
11 40 00 FOOD SERVICE EQUIPMENT
11 66 23.63 COLUMN PADDING

DIVISION 12 - FURNISHINGS
12 36 61.16 SOLID SURFACING COUNTERTOPS

Facility Services Subgroup
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DIVISION 21 - FIRE SUPPRESSION

21 05 17 SLEEVES AND SLEEVE SEALS FOR FIRE-SUPPRESSION PIPING

21 05 18 ESCUTCHEONS FOR FIRE-SUPPRESSION PIPING

21 05 23 GENERAL-DUTY VALVES FOR WATER-BASED FIRE-SUPPRESSION
PIPING

21 05 29 HANGERS AND SUPPORTS FOR FIRE-SUPPRESSION PIPING AND
EQUIPMENT

21 05 48 VIBRATION AND SEISMIC CONTROLS FOR FIRE-SUPPRESSION PIPING
AND EQUIPMENT

21 05 S3 IDENTIFICATION FOR FIRE-SUPPRESSION PIPING AND EQUIPMENT
21 10 00 WATER-BASED FIRE-SUPPRESSION SYSTEMS

21 11 19 FIRE DEPARTMENT CONNECTIONS

21 12 00 FIRE SUPPRESSION STANDPIPES

21 13 13 WET-PIPE SPRINKLER SYSTEMS

DIVISION 22 - PLUMBING

22 05 00 COMMON WORK RESULTS FOR PLUMBING

22 05 14 COMMON MOTOR REQUIREMENTS FOR PLUMBING EQUIPMENT
22 05 17 SLEEVES AND SLEEVE SEALS FOR PLUMBING PIPING

22 05 18 ESCUTCHEONS FOR PLUMBING PIPING

22 05 19 METERS AND GAGES FOR PLUMBING PIPING

22 05 23 GENERAL-DUTY VALVES FOR PLUMBING PIPING

22 05 29 HANGERS AND SUPPORTS FOR PLUMBING PIPING AND EQUIPMENT
22 05 48 VIBRATION AND SEISMIC CONTROLS FOR PLUMBING PIPING AND
EQUIPMENT

22 05 S3 IDENTIFICATION FOR PLUMBING PIPING AND EQUIPMENT

22 07 16 PLUMBING EQUIPMENT INSULATION

2211 16 DOMESTIC WATER PIPING

22 11 19 DOMESTIC WATER PIPING SPECIALTIES

22 11 23 FACILITY NATURAL GAS PIPING

22 13 16 SANITARY WASTE AND VENT PIPING

22 13 19 SANITARY WASTE PIPING SPECIALTIES

22 34 00 FUEL-FIRED, DOMESTIC-WATER HEATERS

22 40 00 PLUMBING FIXTURES

DIVISION 23 - HEATING, VENTILATING, AND AIR CONDITIONING (HVAC)
23 05 00 COMMON WORK RESULTS FOR HVAC

23 05 29 HANGERS AND SUPPORTS FOR HVAC PIPING AND EQUIPMENT
23 05 48 VIBRATION AND SEISMIC CONTROLS FOR HVAC PIPING AND
EQUIPMENT

23 05 S3 IDENTIFICATION FOR HVAC PIPING AND EQUIPMENT

23 05 93 TESTING, ADJUSTING, AND BALANCING FOR HVAC
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2309 00 INSTRUMENTATION AND CONTROL FOR HVAC
23 11 23 FACILITY NATURAL-GAS PIPING

2331 13 METAL DUCTS

2333 00 AIR DUCT ACCESSORIES

23 74 33 ROOFTOP PACKAGE UNITS

DIVISION 26 - ELECTRICAL

26 0519 LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES
26 05 26 GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS

26 05 29 HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS

26 05 33 RACEWAYS AND BOXES FOR ELECTRICAL SYSTEMS

26 05 44 SLEEVES AND SLEEVE SEALS FOR ELECTRICAL RACEWAYS AND
CABLING

26 05 48.16 SEISMIC CONTROLS FOR ELECTRICAL SYSTEMS

26 05 S3 IDENTIFICATION FOR ELECTRICAL SYSTEMS

26 05 72 OVERCURRENT PROTECTIVE DEVICE SHORT-CIRCUIT STUDY
26 05 73 OVERCURRENT PROTECTIVE DEVICE COORDINATION STUDY
26 05 74 OVERCURRENT PROTECTIVE DEVICE ARC-FLASH STUDY

26 08 00 COMMISSIONING OF ELECTRICAL SYSTEMS

26 09 23 LIGHTING CONTROL DEVICES

26 09 43.23 RELAY-BASED LIGHTING CONTROLS

26 22 13 LOW-VOLTAGE DISTRIBUTION TRANSFORMERS

26 24 13 SWITCHBOARDS

26 24 16 LOAD CENTERS AND SIGNAL TERMINAL CABINETS

26 24 16.01 PANELBOARDS

26 27 26 WIRING DEVICES

26 28 13 FUSES

26 28 16 ENCLOSED SWITCHES AND CIRCUIT BREAKERS

26 29 23 VARIABLE FREQUENCY DRIVES

26 29 33 CONTROLLERS FOR FIRE-PUMP DRIVERS

26 33 53 STATIC UNINTERRUPTIBLE POWER SUPPLY

26 33 53 EMERGENCY LIGHTING INVERTER

26 51 19 LED INTERIOR LIGHTING

26 80 00 ELECTRICAL VEHICLE SUPPLEMENTAL

DIVISION 27 - COMMUNICATIONS - NOT USED
Site and Infrastructure Subgroup

DIVISION 31 - EARTHWORK

3110 00 SITE CLEARING

3120 00 EARTH MOVING

3150 00 EXCAVATION SUPPORT AND PROTECTION
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DIVISION 32 - EXTERIOR IMPROVEMENTS
3212 16 ASPHALT PAVING

32 13 13 CONCRETE PAVING

32 13 73 CONCRETE PAVING JOINT SEALANTS
32 17 13 PARKING BUMPERS

3217 23 PAVEMENT MARKINGS

3217 26 TACTILE WARNING SURFACING

DIVISION 33 - UTILITIES

33 14 15 SITE WATER DISTRIBUTION PIPING
3342 00 STORMWATER CONVEYANCE

33 46 00 SUBDRAINAGE
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TECHNICAL SPECIFICATIONS
123

CCA\DD\02000.50112\2924468.10 Rev 02272024
27157.00020\46007162.1



Docusign Envelope ID: 584E14D8-EAEC-8CB5-82CC-535F5EF98E3A

PLANS AND DRAWINGS

THE FOLLOWING PLANS AND DRAWINGS ARE INCORPORATED HEREIN BY
REFERENCE AS IF SET FORTH IN THEIR ENTIRETY:

Building Plans- Permit B25-04476-Approved
Corona South Mall_Bid Specifications 20261104
Demolition Permit B25-04335-Approved
Fire Protection Plans- Approved
Precise Grading Plans-Permit  PWGR2026-0017-Approved
Public Improvements Set-Permit PWPR2026-001-Approved
TI- Plan Check Submittal — PC2
Updated Fire Protection Plan- Not Approved
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	NOTICE INVITING BIDS
	City will withhold retention in the amount of 5% of each progress payment. Pursuant to Public Contract Code Section 22300, the successful bidder may substitute certain securities for funds withheld by City to ensure his performance under the Contract.

	INSTRUCTIONS TO BIDDERS
	1. AVAILABILITY OF CONTRACT DOCUMENTS
	Bids must be submitted to the City through the City’s PlanetBids electronic bidding system on the Bid Forms which are a part of the Bid Package for the Project.  Prospective bidders may obtain a complete set of Contract Documents at no cost through th...
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	Bids shall include complete compensation for all items that are noted in the Contract Documents as the responsibility of the Contractor.
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	Each prospective bidder is responsible for fully acquainting itself with the conditions of the Project Site (which may include more than one site), as well as those relating to the construction and labor of the Project, to fully understand the facilit...
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	6. ALTERNATE BIDS
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	7. COMPLETION OF BID FORMS
	Bids shall only be prepared using copies of the Bid Forms which are included in the Contract Documents and are provided herein. The use of substitute bid forms other than clear and correct photocopies of those provided by the City will not be permitte...
	8. MODIFICATIONS OF BIDS
	9. DESIGNATION OF SUBCONTRACTORS; PCC 3400(C) FINDINGS
	10. LICENSING REQUIREMENTS
	11. SIGNING OF BIDS
	If a Bidder is a joint venture or partnership, it may be asked to submit an authenticated Power of Attorney executed by each joint venturer or partner appointing and designating one of the joint venturers or partners as a management sponsor to execute...
	12. BID GUARANTEE (BOND)
	Each bid shall be accompanied by:  (a) cash; (b) a certified check made payable to the City; (c) a cashier’s check made payable to the City; or (d) a bid bond payable to the City executed by the bidder as principal and surety as obligor in an amount n...
	If Bidder elects to provide the required bid security in the form of a bid bond, the original hard copy bid bond must be submitted to the City at the address indicated above prior to the specified date and time for bid opening.  The City must receive ...

	13. SUBMISSION OF SEALED BIDS
	14. DELIVERY AND OPENING OF BIDS
	15. WITHDRAWAL OF BID
	16. RELIEF FROM THE BID DUE TO A MISTAKE
	17. BASIS OF AWARD; BALANCED BIDS
	18. DISQUALIFICATION OF BIDDERS; INTEREST IN MORE THAN ONE BID
	19. INSURANCE REQUIREMENTS
	20. AWARD PROCESS
	21. FILING OF BID PROTESTS
	If the protest does not comply with each of these requirements, it will be rejected as invalid.
	If the protest is valid, the City’s Deputy Director of Finance, or other designated City staff member, shall review the basis of the protest and all relevant information.  The Deputy Director of Finance  will provide a written decision to the protesto...
	22. WORKERS COMPENSATION
	23. SUBSTITUTION OF SECURITY
	24. PREVAILING WAGES
	25. DEBARMENT OF CONTRACTORS AND SUBCONTRACTORS
	26. PERFORMANCE BOND AND PAYMENT (LABOR AND mATERIALS) BOND REQUIREMENTS
	27. REQUEST FOR SUBSTITUTIONS
	28. SALES AND OTHER APPLICABLE TAXES, PERMITS, LICENSES AND FEES
	29. EXECUTION OF CONTRACT
	30. SAFETY REQUIREMENTS/VIOLATIONS
	31. IRAN CONTRACTING ACT
	32. fleet compliance certification
	The City is a Public Works Awarding Body, as defined under Title 13 California Code of Regulations section 2449(c)(46). Accordingly, Bidders must submit, with their Bids, valid Certificates of Reported Compliance (“CRC”) for the Bidder’s fleet and for...
	END OF INSTRUCTIONS TO BIDDERS
	BID FORM
	SOUTH MALL BUILDING “B”
	PROJECT NO. FC-2027-09, NIB 27-020SB
	1. Attached is the required bid security in the amount of not less than 10% of the Total Bid Price.
	2. Attached is the fully executed Non-Collusion Declaration form.
	3. Attached is the completed Designation of Subcontractors form.
	4. Attached is the completed Bidder Information Form.
	5. Attached is the completed Subcontractor Experience Form.
	6. Attached is the completed Contractor’s Certificate Regarding Workers’ Compensation form.
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	Title:
	Date:
	BID SCHEDULE
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	CONTRACTOR’S CERTIFICATE REGARDING WORKERS’ COMPENSATION
	I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be insured against liability for workers’ compensation or to undertake self-insurance in accordance with the provisions of that code, and I will comply with...
	BID BOND
	DESIGNATION OF SUBCONTRACTORS
	In compliance with the Subletting and Subcontracting Fair Practices Act of the Public Contract Code of the State of California (PCC section 4100 et seq.), each bidder shall set forth below: (a) the name and the location of the place of business (b) t...
	If no subcontractor is specified for a portion of the Work or if more than one subcontractor is specified for the same portion of Work, and if that portion of Work is in excess of the amounts described in the paragraph above, then the Contractor shal...
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	IRAN CONTRACTING ACT
	(Public Contract Code sections 2202-2208)
	CERTIFICATION
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	CONTRACT
	PERFORMANCE BOND
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	THIS IS A REQUIRED FORM
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