ADDENDUMNO. 2

MISSION VILLAGE FIRE STATION 46
HORIZONTAL AND VERTICAL IMPROVEMENTS
BID # VA100

Bid Addendum Date: April 24, 2026

INSTRUCTIONS:
This Addendum forms a part of the Bid Documents and modifies the Contract Documents with
amendments and additions noted below.

The following clarifications, modifications, and revisions are hereby incorporated as part of the above-tiled project:

A. ANNOUNCEMENT:

Deadline for Bidder Questions: Thursday, May 7, 2026, 12:00 pm
Contractors Proposed Construction Schedule Due: Thursday, April 30, 2026, 12:00 pm
Final Addendum with Bid Construction Schedule: Friday, May 12, 2026, 12:00 pm
Bid Due Date: Thursday, May 21, 2026, 3:00 pm
Live opening at 3:05 PM.

B. Bid Documents for Contractor Review:

1. 3.b.01 2025-11-12_As-Built Compaction Rept_Rvsd RG_MV Fire Station No.
46_040.P000036026_v1.pdf

2. 3.b.02 6538100312_2025-04-14_rev2025-05-14_Mission Village Fire Station 46_GEX
and Engineering Geology Report.pdf

3. 3.b.03A 6538100312_2025-11-05_rev2026-03-05_MV Fire Station 46_Foundation Plan

Review.pdf

3.b.03B FIRE STATION 46 - FOUNDATION PLANS.pdf

3.b.04 DPH - 26720 Bombero Lane 91381 LA County Fire Station 46

SR0433607_Approval.pdf

3.b.05 FS 46 Proposed Colors and Font Approved.pdf

3.b.06 Sprinklers FIRE STATION 46 - FIRE DEMAND CALCS-121825.pdf

3.b.07 Sprinklers FIRE STATION 46 - SEISMIC BRACE CALCS.pdf

3.e Permit Check List_03202026.pdf
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C. NEW Documents:

1. “Statement of Work — Permanent Fire Station 46 Construction Staking”, prepared by
Hunsaker & Associates, Los Angeles, Inc., stamped, “ADDENDUM #2 — APRIL 24,
2026".

2. “Engineered Grading Consultant Certification”, prepared by Hunsaker & Associates, Los
Angeles, Inc., stamped, “ADDENDUM #2 — APRIL 24, 2026”.

D. Bidders Questions:

1. Please confirm all wet and dry utilities have been brought into the site already. All point of
connection are found behind the back of curb.
ANSWER: Wet and dry utilities have been installed behind curb per reference plans
included in the bid package.
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Regarding off-site striping. Is off site striping to be included in the bid?
ANSWER: There is no offsite striping required. Signage modifications should be
included in the bid.

Is the traffic signal to be included with the bid? If so, has any conduits, boxes, rough-ins
have been installed already?

ANSWER: No, the traffic signal is already installed and operational. GC is required
to extend conductor that is stubbed behind curb to the building and install signal
activation system per plan. Modification to traffic signal will be done by others, so
not included in GC scope of work.

Please confirm the site building pad has been graded and certified. GC is just
responsible to scarify and recompact.

ANSWER: Rough grading is complete and certified. GC is responsible for
preparing the site per geotechnical requirements/recommendations.

Per job walk, it was stated the site wall is being built and is not part of this contract.
Please see attached sketch and confirm that the clouded (red) area is the limit of the site
wall being built by others.
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ANSWER: Masonry wall on 3-sides is complete and not part of the bid scope. The
wall returns along Bombero is not built and should be included in this bid scope
(Limits clouded in blue in the image above). See sheet L-1.1 of the Landscape
Plans in the bid set folder (2.a.17A FS 46 Landscape Consolidated.pdf).

Can the owner/rep. consider extending the RFI deadline a couple of weeks. This will
provide additional time for our subcontractor to study the drawings.
ANSWER: Yes, please see section A for revised deadlines.
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7.

10.

The sample agreement indicates that this project may have OCIP insurance. If this
project is covered under OCIP, please provide OCIP requirements.
ANSWER: This project is not covered by an OCIP.

If this is not an OCIP project. Is builder's risk insurance required and to be furnished by
the GC?

ANSWER: This is not an OCIP project. See insurance requirements in sample
agreement.

Please confirm pollution liability coverage is required.
ANSWER: See insurance requirements in sample agreement.

Is an Engineer’s estimate or other estimate for the construction of this project available to
share with the Contractors to assist with our Bid Bond request?
ANSWER: No estimate is available at this time.
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