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7-6 DESCRIPTION OF CONTRACT ITEMS: The following Special Provisions CSI 
Division and Section numbers correspond to the Bid Item Numbers provided on the 
Schedule of Work. 

 

General Requirements / Mobilization and Demobilization shall be in accordance with 
Division 01 General Requirements and the Project Manual for Construction and shall 
consist of all preparatory work and operations including all contract administration, labor, 
equipment, tools, supplies, costs, arrangements, and others that are necessary for the 
movement of personnel, equipment, materials, and incidentals to the project site 
necessary for work on the project and for all other work and operations which must be 
performed including, but not limited to, bonds, insurance, permits, required SWPPP or 
WPCP BMPs, CPM Construction Schedule per Section 6-1.1, temporary 6’ft. high chain 
link construction fence with green windscreen placed around the entire perimeter of the 
project site for the duration of the project, submitting a plan for a proposed contractor 
staging/storage area in the parking lot for equipment and materials, video recording, 
photographing, and submittal of pre-existing site conditions, arrange and coordinate any 
 
remaining Irvine Fieldhouse Core & Shell Project items of work including Punchlist 
Completion, EV Charger Equipment Installation, Fiber Optic Data Communication 
Installation, Etc., deferred plan submittals, and financing prior to beginning work on the 
various contract items on the project site. 

 
The cost of time, materials, and labor to move the necessary construction equipment to 
and from the site, supervisory time on the job by the Contractor's personnel to keep the 
construction site in a safe condition, and all other related work as required at all times and 
for all non-working days during the construction period shall have been included in the 
bid. 

 
MEASUREMENT AND PAYMENT 
Payment for General Requirements / Mobilization and Demobilization shall be 
included in the Lump Sum (LS) for mobilization and demobilization and shall be 
considered full compensation for furnishing all labor, materials, signs, tools, equipment 
and incidentals, and all other items that are not mentioned here but are required by the 
Contract. No additional compensation shall be allowed therefor. The final quantities are 
determined by the project plans. Quantities provided are for reference purposes only. 

 

Installation of the Concrete items of work shall be per dimensions and limits shown on 
the contract plans, and as identified in Division 03 – Concrete, Sections 03 10 00, 03 11 
16, 03 15 00, and 03 35 43 of the Project Manual for Construction, conforming to the 
requirements herein, in accordance with the approved submittal(s), and as accepted by 
the City of Irvine Community Development Department and Public Works and 
Sustainability Department Inspectors. 

7-9.1 DIVISION 01 GENERAL REQUIREMENTS / 
MOBILIZATION AND DEMOBILIZATION (BID ITEM NO. 1) 

7-9.2 DIVISION 03 – CONCRETE (BID ITEM NO. 2) 
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MEASUREMENT AND PAYMENT 
Payment for Concrete shall be at the contract Lump Sum (LS) bid price, and shall be 
considered full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals necessary to accomplish the work, complete in place, conforming to the 
requirements herein, and these Special Provisions as approved by the Engineer and no 
additional compensation will be allowed therefor. 

 

Installation of the Metals items of work shall be per dimensions and limits shown on the 
contract plans, and as identified in Division 05 – Metals, Section 05 12 00 of the Project 
Manual for Construction, conforming to the requirements herein, in accordance with the 
approved submittal(s), and as accepted by the City of Irvine Community Development 
Department and Public Works and Sustainability Department Inspectors. 

 
MEASUREMENT AND PAYMENT 
Payment for Metals shall be at the contract Lump Sum (LS) bid price, and shall be 
considered full compensation for furnishing all labor, materials, tools, equipment, 
andincidentals necessary to accomplish the work, complete in place, conforming to the 
requirements herein, and these Special Provisions as approved by the Engineer and no 
additional compensation will be allowed therefor. 

7-9.4 DIVISION 06 – WOOD, PLASTICS, AND COMPOSITES (BID ITEM NO. 4) 
Installation of the Wood, Plastics, and Composites items of work shall be as shown 
on the contract plans, and as identified in Division 06 – Wood, Plastics, and Composites, 
Sections 06 40 23, 06 41 16 and 06 64 0011 of the Project Manual for Construction, 
conforming to the requirements herein, in accordance with the approved submittal(s), 
and as approved by the City of Irvine Community Development Department and Public 
Works and Sustainability Department Inspectors. 

 
MEASUREMENT AND PAYMENT 
Payment for Wood, Plastics, and Composites shall be at the contract Lump Sum (LS) 
bid price, and shall be considered full compensation for furnishing all labor, materials, 
tools, equipment, and incidentals necessary to accomplish the work, complete in place, 
conforming to the requirements herein, and these Special Provisions as approved by the 
Engineer and no additional compensation will be allowed therefor. 

 
7-9.5 DIVISION 07 – THERMAL AND MOISTURE PROTECTION (BID ITEM NO. 5) 
Installation of the Thermal and Moisture Protection items of work shall be as shown 
on the contract plans, and as identified in Division 07 – Thermal and Moisture Protection, 
Sections 07 21 00, 07 54 24, 07 84 00, 0784 13, 07 84 43 and 07 92 00 of the Project 
Manual for Construction, conforming to the requirements herein, in accordance with the 
approved submittal(s), and as approved by the City of Irvine Community Development 
Department and Public Works and Sustainability Department Inspectors. 

 

7-9.3 DIVISION 05 - METALS (BID ITEM NO. 3) 



 
 
 

EXHIBIT III – MEASUREMENT AND PAYMENT 

 

MEASUREMENT AND PAYMENT 
Payment for Thermal and Moisture Protection shall be at the contract Lump Sum (LS) 
bid price, and shall be considered full compensation for furnishing all labor, materials, 
tools, equipment, and incidentals necessary to accomplish the work, complete in place, 
conforming to the requirements herein, and these Special Provisions as approved by the 
Engineer and no additional compensation will be allowed therefor. 

 

Installation of the Openings items of work shall be as shown on the contract plans, and 
as identified in Division 08 – Openings, Sections 08 11 13, 08 12 16, 08 14 16, 08 31 
13, 08 33 13, and 08 43 13 of the Project Manual for Construction, conforming to the 
requirements herein, in accordance with the approved submittal(s), and as approved by 
the City of Irvine Community Development Department and Public Works and 
Sustainability Department Inspectors. 

 
MEASUREMENT AND PAYMENT 
Payment for Openings shall be at the contract Lump Sum (LS) bid price, and shall be 
considered full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals necessary to accomplish the work, complete in place, conforming to the 
requirements herein, and these Special Provisions as approved by the Engineer and no 
additional compensation will be allowed therefor. 

 

Installation of the Finishes items of work shall be as shown on the contract plans, and as 
identified in Division 09 – Finishes, Sections 09 05 61.13, 09 22 16, 09 29 00, 09 30 
13, 09 51 13, 09 64 66, 09 65 13, 09 65 19, 09 67 23, 0984 33, 09 84 36, and 09 91 00 
of the Project Manual for Construction, conforming to the requirements herein, in 
accordance with the approved submittal(s), and as approved by the City of Irvine 
Community Development Department and Public Works and Sustainability Department 
Inspectors. 

 
MEASUREMENT AND PAYMENT 
Payment for Finishes shall be at the contract Lump Sum (LS) bid price, and shall be 
considered full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals necessary to accomplish the work, complete in place, conforming to the 
requirements herein, and these Special Provisions as approved by the Engineer and no 
additional compensation will be allowed therefor. 

 

Installation of the Specialties items of work shall be as shown on the contract plans, and 
as identified in Division 10 – Specialties, Sections 10 44 13, and 10 44 16 of the Project 
Manual for Construction, conforming to the requirements herein, in accordance with the 
approved submittal(s), and as approved by the City of Irvine Community Development 
Department and Public Works and Sustainability Department Inspectors. 

7-9.6 DIVISION 08 – OPENINGS (BID ITEM NO. 6) 

7-9.7 DIVISION 09 – FINISHES (BID ITEM NO. 7) 

7-9.8 DIVISION 10 – SPECIALTIES (BID ITEM NO. 8) 
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MEASUREMENT AND PAYMENT 
Payment for Specialties shall be at the contract Lump Sum (LS) bid price, and shall be 
considered full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals necessary to accomplish the work, complete in place, conforming to the 
requirements herein, and these Special Provisions as approved by the Engineer and no 
additional compensation will be allowed therefor. 

 
7-9.9 DIVISION 11 – EQUIPMENT / INDOOR SCORE BOARDS (BID ITEM NO. 9) 
Equipment / Indoor Score Boards is an “Owner Furnished / Contractor Installed” 
item. Installation of the Equipment / Indoor Score Boards items of work shall be as 
shown on the contract plans, and as identified in Division 11 – Equipment, Section 11 63 
43 of the Project Manual for Construction, conforming to the requirements herein, in 
accordance with the approved submittal(s), and as approved by the City of Irvine 
Community Development Department and Public Works and Sustainability Department 
Inspectors.  
 
MEASUREMENT AND PAYMENT 
Payment for Equipment / Indoor Score Boards shall be for Installation Only at the 
contract Lump Sum (LS) bid price, and shall be considered full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals necessary to accomplish 
the work, complete in place, conforming to the requirements herein, and these Special 
Provisions as approved by the Engineer and no additional compensation will be allowed 
therefor. 

 
7-9.10 DIVISION 11 – EQUIPMENT / GYMNASIUM EQUIPMENT (BID ITEM NO. 10) 
Equipment / Gymnasium Equipment is an “Owner Furnished / Contractor Installed” 
item. Installation of the Equipment / Gymnasium Equipment items of work shall be as 
shown on the contract plans, and as identified in Division 11 – Equipment, Section 11 66 
23 of the Project Manual for Construction, conforming to the requirements herein, in 
accordance with the approved submittal(s), and as approved by the City of Irvine 
Community Development Department and Public Works and Sustainability Department 
Inspectors. 

 
MEASUREMENT AND PAYMENT 
Payment for Equipment / Gymnasium Equipment shall be for Installation Only at the 
contract Lump Sum (LS) bid price, and shall be considered full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals necessary to accomplish 
the work, complete in place, conforming to the requirements herein, and these Special 
Provisions as approved by the Engineer and no additional compensation will be allowed 
therefor. 

 
7-9.11 DIVISION 11 – EQUIPMENT / FLOOR MATS (BID ITEM NO. 11) 
Installation of the Equipment / Floor Mats items of work shall be as shown on the 
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contract plans, and as identified in Division 11 – Equipment, Section 11 66 24 of the 
Project Manual for Construction, conforming to the requirements herein, in accordance 
with the approved submittal(s), and as approved by the City of Irvine Community 
Development Department and Public Works and Sustainability Department Inspectors. 

 
MEASUREMENT AND PAYMENT 
Payment for Equipment / Floor Mats shall be at the contract Lump Sum (LS) bid price, 
and shall be considered full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals necessary to accomplish the work, complete in place, 
conforming to the requirements herein, and these Special Provisions as approved by the 
Engineer and no additional compensation will be allowed therefor. 

 
7-9.12 DIVISION 11 – EQUIPMENT / GYMNASIUM DIVIDERS (BID ITEM NO. 12) 
Equipment / Gymnasium Dividers is an “Owner Furnished / Contractor Installed” 
item. Installation of the Equipment / Gymnasium Dividers items of work shall be as 
shown on the contract plans, and as identified in Division 11 – Equipment, Section 11 66 
53 of the Project Manual for Construction, conforming to the requirements herein, in 
accordance with the approved submittal(s), and as approved by the City of Irvine 
Community Development Department and Public Works and Sustainability Department 
Inspectors. 

 
MEASUREMENT AND PAYMENT 
Payment for Equipment / Gymnasium Dividers shall be for Installation Only at the 
contract Lump Sum (LS) bid price, and shall be considered full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals necessary to accomplish 
the work, complete in place, conforming to the requirements herein, and these Special 
Provisions as approved by the Engineer and no additional compensation will be allowed 
therefor. 

 

Installation of the Furnishings items of work shall be as shown on the contract plans, 
and as identified in Division 12 – Furnishings, Sections 12 24 13, and 12 36 61.19 of the 
Project Manual for Construction, conforming to the requirements herein, in accordance 
with the approved submittal(s), and as approved by the City of Irvine Community 
Development Department and Public Works and Sustainability Department Inspectors. 

 
MEASUREMENT AND PAYMENT 
Payment for Furnishings shall be at the contract Lump Sum (LS) bid price, and shall be 
considered full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals necessary to accomplish the work, complete in place, conforming to the 
requirements herein, and these Special Provisions as approved by the Engineer and no 
additional compensation will be allowed therefor. 
 

7-9.13 DIVISION 12 – FURNISHINGS (BID ITEM NO. 13) 
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Installation of the FIRE SUPPRESSION items of work shall be as shown on the contract 
plans, and as identified in the Project Manual for Construction, conforming to the 
requirements herein, in accordance with the approved submittal(s), and as approved by 
the City of Irvine Community Development Department and Public Works and 
Sustainability Department Inspectors. 

MEASUREMENT AND PAYMENT 
Payment for Fire Suppression shall be at the contract Lump Sum (LS) bid price, and 
shall be considered full compensation for furnishing all labor, materials, tools, equipment, 
and incidentals necessary to accomplish the work, complete in place, conforming to the 
requirements herein, and these Special Provisions as approved by the Engineer and no 
additional compensation will be allowed therefor. 

Installation of the Plumbing items of work shall be as shown on the contract plans, and 
as identified in Division 22 – Plumbing, Sections 22 05 00, 22 05 17, 22 05 18, 22 05 
19, 22 05 23, 22 05 29, 22 05 53, 22 07 19, 22 11 16, 22 11 19, 22 11 19, 22 11 23,  
22 13 16, 22 13 19, 22 14 13, 22 14 23, 22 33 00, 22 42 13.13, 22 42 13.16, 22 42 16.13, 
and 22 42 16.16 of the Project Manual for Construction, conforming to the requirements  
herein, in accordance with the approved submittal(s), and as approved by the City  
of Irvine Community Development Department and Public Works and Sustainability  
Department Inspectors. 

MEASUREMENT AND PAYMENT 
Payment for Plumbing shall be at the contract Lump Sum (LS) bid price, and shall be 
considered full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals necessary to accomplish the work, complete in place, conforming to the 
requirements herein, and these Special Provisions as approved by the Engineer and no 
additional compensation will be allowed therefor. 

7-9.16 DIVISION 23 – HEATING, VENTILATION, AND AC  (BID ITEM NO. 16) 
Installation of the Heating, Ventilation and Air Conditioning items of work shall be as 
shown on the contract plans, and as identified in Division 23 – Heating, Ventilation and 
Air Conditioning, Sections 23 05 00, 23 05 13, 23 05 14, 23 05 29, 23 05 48, 23 05 53, 
23 07 13, 23 08 00, 23 09 00,23 09 23, 23 11 23 ,23 31 13, 23 31 16, 23 33 00, 23 34 
23 ,23 37 13 ,23 74 13, and 23 81 26 of the Project Manual for Construction, conforming 
to the requirements herein, in accordance with the approved submittal(s), and as 
approved by the City of Irvine Community Development Department and Public Works 
and Sustainability Department Inspectors. 

7-9.15 DIVISION 22 – PLUMBING (BID ITEM NO. 15) 

7-9.14 DIVISION 21 – FIRE SUPPRESSION (BID ITEM NO. 14) 
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MEASUREMENT AND PAYMENT 
Payment for Heating, Ventilation and Air Conditioning shall be at the contract Lump 
Sum (LS) bid price, and shall be considered full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals necessary to accomplish the work, complete 
in place, conforming to the requirements herein, and these Special Provisions as 
approved by the Engineer and no additional compensation will be allowed therefor. 

 

Installation of the Electrical items of work shall be as shown on the contract plans, and 
as identified in Division 26 – Electrical, Sections 26 05 00, 26 05 03, 26 05 21, 26 05 26, 
26 05 29, 26 05 33, 26 05 44, 26 05 53, 26 05 73, 26 05 73, 26 09 23, 26 22 13, 26 24 
13, 26 24 16, 26 27 26, 26 28 13, 26 28 16, 26 43 13, 26 51 00, and 26 52 19 of the 
Project Manual for Construction, conforming to the requirements herein, in accordance 
with the approved submittal(s), and as approved by the City of Irvine Community 
Development Department and Public Works and Sustainability Department Inspectors. 

 
MEASUREMENT AND PAYMENT 
Payment for Electrical shall be at the contract Lump Sum (LS) bid price, and shall be 
considered full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals necessary to accomplish the work, complete in place, conforming to the 
requirements herein, and these Special Provisions as approved by the Engineer and no 
additional compensation will be allowed therefor. 

 

Installation of the Communications items of work shall be as shown on the contract 
plans, and as identified in Division 27 – Communications, Sections 27 05 26, 27 05 28, 
27 05 44, 27 10 00, 27 11 00, 27 13 00, 27 15 00 of the Project Manual for Construction, 
conforming to the requirements herein, in accordance with the approved submittal(s), 
and as approved by the City of Irvine Community Development Department and Public 
Works and Sustainability Department Inspectors. 

 
MEASUREMENT AND PAYMENT 
Payment for Communications shall be at the contract Lump Sum (LS) bid price, and  
shall be considered full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals necessary to accomplish the work, complete in place, 
conforming to the requirements herein, and these Special Provisions as approved by the 
Engineer and no additional compensation will be allowed therefore. 

 
7-9.19 DIVISION 28 – ELECTRONIC SAFETY AND SECURITY (BID ITEM NO. 19) 
Installation of the Electronic Safety and Security items of work shall be as shown on 
the contract plans, and as identified in Division 28 – Electronic Safety and Security, 
Sections 28 05 13, 28 05 28, 28 05 44, 28 31 00, and 28 31 11 of the Project Manual for 
Construction, conforming to the requirements herein, in accordance with the approved 
submittal(s), and as approved by the City of Irvine Community Development Department 

7-9.17 DIVISION 26 – ELECTRICAL (BID ITEM NO. 17) 

7-9.18 DIVISION 27 – COMMUNICATIONS (BID ITEM NO. 18) 
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and Public Works and Sustainability Department Inspectors. 
 

MEASUREMENT AND PAYMENT 
Payment for Electronic Safety and Security shall be at the contract Lump Sum (LS) 
bid price, and shall be considered full compensation for furnishing all labor, materials, 
tools, equipment, and incidentals necessary to accomplish the work, complete in place, 
conforming to the requirements herein, and these Special Provisions as approved by the 
Engineer and no additional compensation will be allowed therefor. 

                7-10 ALTERNATE BID ITEMS: 
 

7-10.1 DIVISION 11 - FOOD SERVICE EQUIPMENT (ALT. BID ITEM NO. 20) 
Installation of the Food Service Equipment items of work shall as identified in Division 
11 – Food Service Equipment, Section 11 40 00 of the Project Manual for Construction, 
conforming to the requirements herein, in accordance with the approved submittal(s), and 
as approved by the City of Irvine Community Development Department and Public Works 
and Sustainability Department Inspectors. 

 
MEASUREMENT AND PAYMENT 
Payment for Food Service Equipment shall be at the contract Lump Sum (LS) bid 
price, and shall be considered full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals necessary to accomplish the work, complete in place, 
conforming to the requirements herein, and these Special Provisions as approved by the 
Engineer and no additional compensation will be allowed therefore. 
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