EXHIBIT Il - MEASUREMENT AND PAYMENT

7-6 DESCRIPTION OF CONTRACT ITEMS: The following Special Provisions CSI
Division and Section numbers correspond to the Bid Item Numbers provided on the
Schedule of Work.

7-9.1 DIVISION 01 GENERAL REQUIREMENTS /
MOBILIZATION AND DEMOBILIZATION (BID ITEM NO. 1)

General Requirements / Mobilization and Demobilization shall be in accordance with
Division 01 General Requirements and the Project Manual for Construction and shall
consist of all preparatory work and operations including all contract administration, labor,
equipment, tools, supplies, costs, arrangements, and others that are necessary for the
movement of personnel, equipment, materials, and incidentals to the project site
necessary for work on the project and for all other work and operations which must be
performed including, but not limited to, bonds, insurance, permits, required SWPPP or
WPCP BMPs, CPM Construction Schedule per Section 6-1.1, temporary 6’ft. high chain
link construction fence with green windscreen placed around the entire perimeter of the
project site for the duration of the project, submitting a plan for a proposed contractor
staging/storage area in the parking lot for equipment and materials, video recording,
photographing, and submittal of pre-existing site conditions, arrange and coordinate any

remaining Irvine Fieldhouse Core & Shell Project items of work including Punchlist
Completion, EV Charger Equipment Installation, Fiber Optic Data Communication
Installation, Etc., deferred plan submittals, and financing prior to beginning work on the
various contract items on the project site.

The cost of time, materials, and labor to move the necessary construction equipment to
and from the site, supervisory time on the job by the Contractor's personnel to keep the
construction site in a safe condition, and all other related work as required at all times and
for all non-working days during the construction period shall have been included in the
bid.

MEASUREMENT AND PAYMENT

Payment for General Requirements / Mobilization and Demobilization shall be
included in the Lump Sum (LS) for mobilization and demobilization and shall be
considered full compensation for furnishing all labor, materials, signs, tools, equipment
and incidentals, and all other items that are not mentioned here but are required by the
Contract. No additional compensation shall be allowed therefor. The final quantities are
determined by the project plans. Quantities provided are for reference purposes only.

7-9.2 DIVISION 03 - CONCRETE (BID ITEM NO. 2)

Installation of the Concrete items of work shall be per dimensions and limits shown on
the contract plans, and as identified in Division 03 — Concrete, Sections 03 10 00, 03 11
16, 03 15 00, and 03 35 43 of the Project Manual for Construction, conforming to the
requirements herein, in accordance with the approved submittal(s), and as accepted by
the City of Irvine Community Development Department and Public Works and
Sustainability Department Inspectors.
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MEASUREMENT AND PAYMENT

Payment for Concrete shall be at the contract Lump Sum (LS) bid price, and shall be
considered full compensation for furnishing all labor, materials, tools, equipment, and
incidentals necessary to accomplish the work, complete in place, conforming to the
requirements herein, and these Special Provisions as approved by the Engineer and no
additional compensation will be allowed therefor.

7-9.3 DIVISION 05 - METALS (BID ITEM NO. 3)

Installation of the Metals items of work shall be per dimensions and limits shown on the
contract plans, and as identified in Division 05 — Metals, Section 05 12 00 of the Project
Manual for Construction, conforming to the requirements herein, in accordance with the
approved submittal(s), and as accepted by the City of Irvine Community Development
Department and Public Works and Sustainability Department Inspectors.

MEASUREMENT AND PAYMENT

Payment for Metals shall be at the contract Lump Sum (LS) bid price, and shall be
considered full compensation for furnishing all labor, materials, tools, equipment,
andincidentals necessary to accomplish the work, complete in place, conforming to the
requirements herein, and these Special Provisions as approved by the Engineer and no
additional compensation will be allowed therefor.

7-9.4 DIVISION 06 — WOOD, PLASTICS, AND COMPOSITES (BID ITEM NO. 4)

Installation of the Wood, Plastics, and Composites items of work shall be as shown
on the contract plans, and as identified in Division 06 — Wood, Plastics, and Composites,
Sections 06 40 23, 06 41 16 and 06 64 0011 of the Project Manual for Construction,
conforming to the requirements herein, in accordance with the approved submittal(s),
and as approved by the City of Irvine Community Development Department and Public
Works and Sustainability Department Inspectors.

MEASUREMENT AND PAYMENT

Payment for Wood, Plastics, and Composites shall be at the contract Lump Sum (LS)
bid price, and shall be considered full compensation for furnishing all labor, materials,
tools, equipment, and incidentals necessary to accomplish the work, complete in place,
conforming to the requirements herein, and these Special Provisions as approved by the
Engineer and no additional compensation will be allowed therefor.

7-9.5 DIVISION 07 — THERMAL AND MOISTURE PROTECTION (BID ITEM NO. 5)

Installation of the Thermal and Moisture Protection items of work shall be as shown
on the contract plans, and as identified in Division 07 — Thermal and Moisture Protection,
Sections 07 21 00, 07 54 24, 07 84 00, 0784 13, 07 84 43 and 07 92 00 of the Project
Manual for Construction, conforming to the requirements herein, in accordance with the
approved submittal(s), and as approved by the City of Irvine Community Development
Department and Public Works and Sustainability Department Inspectors.
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MEASUREMENT AND PAYMENT

Payment for Thermal and Moisture Protection shall be at the contract Lump Sum (LS)
bid price, and shall be considered full compensation for furnishing all labor, materials,
tools, equipment, and incidentals necessary to accomplish the work, complete in place,
conforming to the requirements herein, and these Special Provisions as approved by the
Engineer and no additional compensation will be allowed therefor.

7-9.6 DIVISION 08 — OPENINGS (BID ITEM NO. 6)

Installation of the Openings items of work shall be as shown on the contract plans, and
as identified in Division 08 — Openings, Sections 08 11 13, 08 12 16, 08 14 16, 08 31

13, 08 33 13, and 08 43 13 of the Project Manual for Construction, conforming to the
requirements herein, in accordance with the approved submittal(s), and as approved by
the City of Irvine Community Development Department and Public Works and
Sustainability Department Inspectors.

MEASUREMENT AND PAYMENT

Payment for Openings shall be at the contract Lump Sum (LS) bid price, and shall be
considered full compensation for furnishing all labor, materials, tools, equipment, and
incidentals necessary to accomplish the work, complete in place, conforming to the
requirements herein, and these Special Provisions as approved by the Engineer and no
additional compensation will be allowed therefor.

7-9.7 DIVISION 09 - FINISHES (BID ITEM NO. 7)

Installation of the Finishes items of work shall be as shown on the contract plans, and as
identified in Division 09 — Finishes, Sections 09 05 61.13, 09 22 16, 09 29 00, 09 30
13,09 51 13, 09 64 66, 09 65 13, 09 65 19, 09 67 23, 0984 33, 09 84 36, and 09 91 00
of the Project Manual for Construction, conforming to the requirements herein, in
accordance with the approved submittal(s), and as approved by the City of Irvine
Community Development Department and Public Works and Sustainability Department
Inspectors.

MEASUREMENT AND PAYMENT

Payment for Finishes shall be at the contract Lump Sum (LS) bid price, and shall be
considered full compensation for furnishing all labor, materials, tools, equipment, and
incidentals necessary to accomplish the work, complete in place, conforming to the
requirements herein, and these Special Provisions as approved by the Engineer and no
additional compensation will be allowed therefor.

7-9.8 DIVISION 10 — SPECIALTIES (BID ITEM NO. 8)

Installation of the Specialties items of work shall be as shown on the contract plans, and
as identified in Division 10 — Specialties, Sections 10 44 13, and 10 44 16 of the Project
Manual for Construction, conforming to the requirements herein, in accordance with the
approved submittal(s), and as approved by the City of Irvine Community Development
Department and Public Works and Sustainability Department Inspectors.
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MEASUREMENT AND PAYMENT

Payment for Specialties shall be at the contract Lump Sum (LS) bid price, and shall be
considered full compensation for furnishing all labor, materials, tools, equipment, and
incidentals necessary to accomplish the work, complete in place, conforming to the
requirements herein, and these Special Provisions as approved by the Engineer and no
additional compensation will be allowed therefor.

7-9.9 DIVISION 11 — EQUIPMENT / INDOOR SCORE BOARDS (BID ITEM NO. 9)
Equipment / Indoor Score Boards is an “Owner Furnished / Contractor Installed”
item. Installation of the Equipment / Indoor Score Boards items of work shall be as
shown on the contract plans, and as identified in Division 11 — Equipment, Section 11 63
43 of the Project Manual for Construction, conforming to the requirements herein, in
accordance with the approved submittal(s), and as approved by the City of Irvine
Community Development Department and Public Works and Sustainability Department
Inspectors.

MEASUREMENT AND PAYMENT

Payment for Equipment / Indoor Score Boards shall be for Installation Only at the
contract Lump Sum (LS) bid price, and shall be considered full compensation for
furnishing all labor, materials, tools, equipment, and incidentals necessary to accomplish
the work, complete in place, conforming to the requirements herein, and these Special
Provisions as approved by the Engineer and no additional compensation will be allowed
therefor.

7-9.10 DIVISION 11 — EQUIPMENT / GYMNASIUM EQUIPMENT (BID ITEM NO. 10)

Equipment / Gymnasium Equipment is an “Owner Furnished / Contractor Installed”
item. Installation of the Equipment / Gymnasium Equipment items of work shall be as
shown on the contract plans, and as identified in Division 11 — Equipment, Section 11 66
23 of the Project Manual for Construction, conforming to the requirements herein, in
accordance with the approved submittal(s), and as approved by the City of Irvine
Community Development Department and Public Works and Sustainability Department
Inspectors.

MEASUREMENT AND PAYMENT

Payment for Equipment / Gymnasium Equipment shall be for Installation Only at the
contract Lump Sum (LS) bid price, and shall be considered full compensation for
furnishing all labor, materials, tools, equipment, and incidentals necessary to accomplish
the work, complete in place, conforming to the requirements herein, and these Special
Provisions as approved by the Engineer and no additional compensation will be allowed
therefor.

7-9.11 DIVISION 11 — EQUIPMENT / FLOOR MATS (BID ITEM NO. 11)
Installation of the Equipment / Floor Mats items of work shall be as shown on the
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contract plans, and as identified in Division 11 — Equipment, Section 11 66 24 of the
Project Manual for Construction, conforming to the requirements herein, in accordance
with the approved submittal(s), and as approved by the City of Irvine Community
Development Department and Public Works and Sustainability Department Inspectors.

MEASUREMENT AND PAYMENT

Payment for Equipment / Floor Mats shall be at the contract Lump Sum (LS) bid price,
and shall be considered full compensation for furnishing all labor, materials, tools,
equipment, and incidentals necessary to accomplish the work, complete in place,
conforming to the requirements herein, and these Special Provisions as approved by the
Engineer and no additional compensation will be allowed therefor.

7-9.12 DIVISION 11 — EQUIPMENT / GYMNASIUM DIVIDERS (BID ITEM NO. 12)

Equipment / Gymnasium Dividers is an “Owner Furnished / Contractor Installed”
item. Installation of the Equipment / Gymnasium Dividers items of work shall be as
shown on the contract plans, and as identified in Division 11 — Equipment, Section 11 66
53 of the Project Manual for Construction, conforming to the requirements herein, in
accordance with the approved submittal(s), and as approved by the City of Irvine
Community Development Department and Public Works and Sustainability Department
Inspectors.

MEASUREMENT AND PAYMENT

Payment for Equipment / Gymnasium Dividers shall be for Installation Only at the
contract Lump Sum (LS) bid price, and shall be considered full compensation for
furnishing all labor, materials, tools, equipment, and incidentals necessary to accomplish
the work, complete in place, conforming to the requirements herein, and these Special
Provisions as approved by the Engineer and no additional compensation will be allowed
therefor.

7-9.13 DIVISION 12 — FURNISHINGS (BID ITEM NO. 13)

Installation of the Furnishings items of work shall be as shown on the contract plans,
and as identified in Division 12 — Furnishings, Sections 12 24 13, and 12 36 61.19 of the
Project Manual for Construction, conforming to the requirements herein, in accordance
with the approved submittal(s), and as approved by the City of Irvine Community
Development Department and Public Works and Sustainability Department Inspectors.

MEASUREMENT AND PAYMENT

Payment for Furnishings shall be at the contract Lump Sum (LS) bid price, and shall be
considered full compensation for furnishing all labor, materials, tools, equipment, and
incidentals necessary to accomplish the work, complete in place, conforming to the
requirements herein, and these Special Provisions as approved by the Engineer and no
additional compensation will be allowed therefor.
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7-9.14 DIVISION 21 - FIRE SUPPRESSION (BID ITEM NO. 14)

Installation of the FIRE SUPPRESSION items of work shall be as shown on the contract
plans, and as identified in the Project Manual for Construction, conforming to the
requirements herein, in accordance with the approved submittal(s), and as approved by
the City of Irvine Community Development Department and Public Works and
Sustainability Department Inspectors.

MEASUREMENT AND PAYMENT

Payment for Fire Suppression shall be at the contract Lump Sum (LS) bid price, and
shall be considered full compensation for furnishing all labor, materials, tools, equipment,
and incidentals necessary to accomplish the work, complete in place, conforming to the
requirements herein, and these Special Provisions as approved by the Engineer and no
additional compensation will be allowed therefor.

7-9.15 DIVISION 22 — PLUMBING (BID ITEM NO. 15)

Installation of the Plumbing items of work shall be as shown on the contract plans, and
as identified in Division 22 — Plumbing, Sections 22 05 00, 22 05 17, 22 05 18, 22 05

19, 22 05 23, 22 05 29, 22 05 53, 22 07 19, 22 11 16, 22 11 19, 22 11 19, 22 11 23,
2213 16,2213 19,2214 13,22 14 23, 22 33 00, 2242 13.13, 22 42 13.16, 22 42 16.13,
and 22 42 16.16 of the Project Manual for Construction, conforming to the requirements
herein, in accordance with the approved submittal(s), and as approved by the City

of Irvine Community Development Department and Public Works and Sustainability
Department Inspectors.

MEASUREMENT AND PAYMENT

Payment for Plumbing shall be at the contract Lump Sum (LS) bid price, and shall be
considered full compensation for furnishing all labor, materials, tools, equipment, and
incidentals necessary to accomplish the work, complete in place, conforming to the
requirements herein, and these Special Provisions as approved by the Engineer and no
additional compensation will be allowed therefor.

7-9.16 DIVISION 23 — HEATING, VENTILATION, AND AC (BID ITEM NO. 16)

Installation of the Heating, Ventilation and Air Conditioning items of work shall be as
shown on the contract plans, and as identified in Division 23 — Heating, Ventilation and
Air Conditioning, Sections 23 05 00, 23 05 13, 23 05 14, 23 05 29, 23 05 48, 23 05 53,
23 07 13, 23 08 00, 23 09 00,23 09 23, 23 11 23 ,23 31 13, 23 31 16, 23 33 00, 23 34
23,23 37 13,23 74 13, and 23 81 26 of the Project Manual for Construction, conforming
to the requirements herein, in accordance with the approved submittal(s), and as
approved by the City of Irvine Community Development Department and Public Works
and Sustainability Department Inspectors.
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MEASUREMENT AND PAYMENT

Payment for Heating, Ventilation and Air Conditioning shall be at the contract Lump
Sum (LS) bid price, and shall be considered full compensation for furnishing all labor,
materials, tools, equipment, and incidentals necessary to accomplish the work, complete
in place, conforming to the requirements herein, and these Special Provisions as
approved by the Engineer and no additional compensation will be allowed therefor.

7-9.17 DIVISION 26 — ELECTRICAL (BID ITEM NO. 17)

Installation of the Electrical items of work shall be as shown on the contract plans, and
as identified in Division 26 — Electrical, Sections 26 05 00, 26 05 03, 26 05 21, 26 05 26,
26 05 29, 26 05 33, 26 05 44, 26 05 53, 26 05 73, 26 05 73, 26 09 23, 26 22 13, 26 24
13, 26 24 16, 26 27 26, 26 28 13, 26 28 16, 26 43 13, 26 51 00, and 26 52 19 of the
Project Manual for Construction, conforming to the requirements herein, in accordance
with the approved submittal(s), and as approved by the City of Irvine Community
Development Department and Public Works and Sustainability Department Inspectors.

MEASUREMENT AND PAYMENT

Payment for Electrical shall be at the contract Lump Sum (LS) bid price, and shall be
considered full compensation for furnishing all labor, materials, tools, equipment, and
incidentals necessary to accomplish the work, complete in place, conforming to the
requirements herein, and these Special Provisions as approved by the Engineer and no
additional compensation will be allowed therefor.

7-9.18 DIVISION 27 —- COMMUNICATIONS (BID ITEM NO. 18)

Installation of the Communications items of work shall be as shown on the contract
plans, and as identified in Division 27 — Communications, Sections 27 05 26, 27 05 28,
27 0544,27 1000, 27 11 00, 27 13 00, 27 15 00 of the Project Manual for Construction,
conforming to the requirements herein, in accordance with the approved submittal(s),
and as approved by the City of Irvine Community Development Department and Public
Works and Sustainability Department Inspectors.

MEASUREMENT AND PAYMENT

Payment for Communications shall be at the contract Lump Sum (LS) bid price, and

shall be considered full compensation for furnishing all labor, materials, tools,
equipment, and incidentals necessary to accomplish the work, complete in place,
conforming to the requirements herein, and these Special Provisions as approved by the
Engineer and no additional compensation will be allowed therefore.

7-9.19 DIVISION 28 — ELECTRONIC SAFETY AND SECURITY (BID ITEM NO. 19)

Installation of the Electronic Safety and Security items of work shall be as shown on
the contract plans, and as identified in Division 28 — Electronic Safety and Security,
Sections 28 05 13, 28 05 28, 28 05 44, 28 31 00, and 28 31 11 of the Project Manual for
Construction, conforming to the requirements herein, in accordance with the approved
submittal(s), and as approved by the City of Irvine Community Development Department
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and Public Works and Sustainability Department Inspectors.

MEASUREMENT AND PAYMENT

Payment for Electronic Safety and Security shall be at the contract Lump Sum (LS)
bid price, and shall be considered full compensation for furnishing all labor, materials,
tools, equipment, and incidentals necessary to accomplish the work, complete in place,
conforming to the requirements herein, and these Special Provisions as approved by the
Engineer and no additional compensation will be allowed therefor.

7-10 ALTERNATE BID ITEMS:

7-10.1 DIVISION 11 - FOOD SERVICE EQUIPMENT (ALT. BID ITEM NO. 20)

Installation of the Food Service Equipment items of work shall as identified in Division
11 — Food Service Equipment, Section 11 40 00 of the Project Manual for Construction,
conforming to the requirements herein, in accordance with the approved submittal(s), and
as approved by the City of Irvine Community Development Department and Public Works
and Sustainability Department Inspectors.

MEASUREMENT AND PAYMENT

Payment for Food Service Equipment shall be at the contract Lump Sum (LS) bid
price, and shall be considered full compensation for furnishing all labor, materials, tools,
equipment, and incidentals necessary to accomplish the work, complete in place,
conforming to the requirements herein, and these Special Provisions as approved by the
Engineer and no additional compensation will be allowed therefore.
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