REQUEST FOR BIDDING INTERPRETATION (RFBI)

(Email no later than July 16, 2026, 5:00 p.m.)
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TSS RFBI No.:
[gﬁsgln‘i/ftgﬁng at 12:01 pm, Jul 14, 2026 ReqUGStor RFBI NO.: . 20

Request Date: /.14.26

To:  Juvoni Sterling, Project Director From (Bidder): Gustav Keoni dba Precis

Department of Forestry and Fire Protection Construction Services
Technical Services Section (TSS)
Phone: 916-709-0777 Contact: Ruby Cruz

Phone: (805)458-0756

Fax: N/A
Email: Juvoni.Sterling@fire.ca.qov Email: precon@precision.services

All RFBIs received prior to deadline identified above, and responses from the State will be published on
http://www.caleprocure.ca.gov. Click on “Start Search.” In the event name field, enter the project number and
click search. While viewing the Event Details, click on “View Event Package” to view RFBI responses.

Project No.: 3540SRAEUCO0182
Project Name: Parkfield Fire Station Facility Replacement

Location: 70331 Vineyard Canyon Road, Parkfield, California
Drawing Reference: N/A Project Manual Reference: N/A
Question:

The PG&E Construction Sketch incorporated by TSS RFBI No. 14 (Notification
126886950 / PM 35495909) is dated 4/8/2024. PG&E designs and estimates expire,
and new-business jobs close for inactivity. Please confirm: the job is open and active;
the design and cost estimate remain valid, or re-engineering is required; whether a Line
Extension / Applicant Design Agreement is executed and any advance payment made;
who is the PG&E Applicant of record, and whether that transfers to the Contractor at
award.

Response:
PG&E efforts, costs are being handled by CAL FIRE. Please bid on the contract documents provided.

J. Sterling 7/15/2026.

Bidder’s Authorized Signature: Ruby Cruz
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