LONG BEACH COMMUNITY COLLEGE DISTRICT
CONTRACTS MANAGEMENT DEPARTMENT
LONC BEMON 4901 EAST CARSON STREET
LONG BEACH, CA 90808
Ph. (562) 938-4843

BID NO. 23-005 BUILDING MM CONSTRUCTION TRADES 2 PROJECT
AT THE
PACIFIC COAST CAMPUS

ADDENDUM NO. 3
November 16, 2022

This Addendum forms a part of the Contract Documents and modifies the original Contract Documents.
Please acknowledge the inclusion of this and all addenda issued prior to the bid submission deadline to
reflect the referenced changes, additions, revisions and/or clarifications. A space to acknowledge the
addenda is provided on your bid submission document as well as electronically on the “Addenda” tab in
PlanetBids. Your failure to comply with both requirements may result in your bid being deemed non-
responsive.

Note: It is the responsibility of all bidders to notify all subcontractors from whom they request bids and from
whom they accept bids of all changes contained in this addendum.

ADDENDUM NO. 3 CONTENTS

I. REVISIONS TO DOCUMENT 001113 (NOTICE CALLING FOR BIDS)

II. REVISIONS TO DOCUMENT 007300 (ARTICLE 17: SPECIAL CONDITIONS)
I11. PRE-BIDS INQUIRES (PBI’s) AND RESPONSES

IV. REVISIONS TO DRAWINGS

V. REVISIONS TO SPECIFICATIONS

VI. ATTACHMENTS

EE IR I I

I. REVISIONS TO DOCUMENT 001113 (NOTICE CALLING FOR BIDS)
a. The Bids Due/Opening Date has been extended to November 21, 2022.

Bids will be due on or before 2:00 P.M. on November 21, 2022

b. ITEM 16: No Withdrawal of Bid Proposals.

i. Bid Proposals shall not be withdrawn by any Bidder for a period of a One Hundred
and Twenty (120) days after the opening of Bid Proposals. During this time, all
Bidders shall guarantee prices quoted in their respective Bid Proposals.
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II. REVISIONS TO DOCUMENT 007300 (ARTICLE 17: SPECIAL CONDITIONS)

a. SECTION 17.9: SITE PERIMETER FENCING.

The Contractor shall provide, install and maintain an 8 ft. chain link fence with a
custom full-color digital printed privacy screen around the entire perimeter of the
construction jobsite. The privacy screen will be a project job site branding, and will
prevent dust and debris being blown from the construction area into adjacent areas,
including without limitation, adjacent streets and residential areas.

b. SECTION 17.9.1: NEW SUBSECTION.

The Contractor shall submit digital art work for the District to review and approve
prior to printing. The art work shall include the District’s logo, the District’s project
goals, the District’s community philosophy, campus/student imagery, and project
related information.

c. SECTION 17.9.2: NEW SUBSECTION.

The Contractor shall maintain and ensure it is free of graffiti or damage. Any fencing
or privacy wind screen damaged or with graffiti shall be replaced within forty-eight
(48) hours from time of damage. The Contractor shall remove or relocate such fencing
as directed by the District or the Construction Manager. If the construction fencing
blocks access of faculty, staff or students from any portion of occupied campus
buildings, fields, or parking lots, it will be the responsibility of the Contractor to
provide temporary walkways and any other necessary means of access. Areas outside
of the Site perimeter fence shall be provided with temporary walkways, lighting, and
signage as required to redirect pedestrian and vehicular pathways safely and as
deemed necessary by the Construction Manager.

d. SECTION 17.52: SEQUENCE OF OPERATIONS AND LOGISTICS PLAN
i. ATTACHMENT K:

e. ATTACHMENT O: EXISTING INTERIOR PHOTOS

I11. PRE-BIDS INQUIRES (PBI’s) AND RESPONSES

1. Q: Revised Prequalification includes Prequalification validation forms for Mechanical
Subcontractor, Electrical Subcontractor, Steel Subcontractor, and Abatement/Hazardous
Materials Specialty Subcontractor. At this point and since this project will be Hard Bid at
a later time, the low responsible subcontractor(s) are unknown. Typically, districts
provide a master prequalified list of subcontractors that each prequalified General
Contractor can then solicit for bid. The application on page 2 indicates that
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Subcontractors not bidding directly as a GC do not have to complete this application but
may need to complete a project specific validation form. Which implies that all GC's
'may' need to have as many subs fill out the project specific validation forms to submit at
this time? Please clarify the prequalification requirements of designated subcontractors
for this specific project?

A: The Pre-Qualification approves Prime General Contractors, and the GC'’s
subcontractors (steel, mechanical, electrical, and abatement/hazmat) ONLY. No master
subcontractor list will be posted. The District will only post the finalized list of
prequalified Prime General Contractors.

2. Q: The general contractor portion of our prequalification package is complete and we are
now requesting validation forms from the mechanical, electrical, structural, and abatement
subcontractors. For the mechanical subs, do you want both HVAC and plumbing
subcontractors, or just HVAC? Also, for the electrical subs, do you want electrical and
low voltage, or just electrical?

A: The District is requesting prequalification package to be completed by the Prime
General Contractors, and subcontractors for steel, mechanical, electrical, and
abatement/hazmat ONLY.

3. Q: Please confirm if subcontractors for Structural Steel, Mechanical, Electrical, and
Concrete are required to ONLY complete and submit the PROJECT SPECIFIC PRE-
QUALIFCATION FORM, or if they must complete and submit BOTH the complete
PREQUALIFICATION APPLICATION and the PROJECT SPECIFIC PRE-
QUALIFICATION FORM.

A: Subcontractors need to complete only the portion of the project-specific validation
form that relates to the scope they perform. There are 5 project specific validation forms,
1 for the GC, 1 for the mechanical sub, 1 for the electrical sub, 1 for the steel sub, and 1
for the Abatement/Hazmat sub, for a total of 5. Subcontractors that may perform multiple
of those crafts must complete multiple validation forms, but only the GC must complete
the General Prequalification Application (Part 1).

4. Q: Reference is made to LBCCD Bid 23-005 / Prequalified Subcontractors' List dated
10/26/2022 - Please clarify if the Prime Contractors are allowed to list any of the
Prequalified Subcontractors on the provided document?

A: Yes, Prime Contractors are allowed to use any of the Prequalified Subcontractors on
the list of Prequalified Subcontractors.

Bid 23-005 Building MM Construction Trades 2 Project November 16, 2022
Addendum No. 3 Page 3 of 15



5. Q: Per Instructions to Bidders, paragraph 7.3, we would like to request an additional job
walk before bid opening and agree to reimburse the District for actual and/or reasonable
costs.

A: Additional job walk is scheduled for Friday, 11/04 at 9AM.

6. Q: PT-14 describes a custom graphic pattern on the exterior elevation on the North Wing
(South View) - please provide additional information on the custom graphic pattern.

A: Please refer to Gensler’s Wall Graphic Package with the custom graphic pattern. The
custom graphic mural is pending final approval from the District. The current geometric
mural design will likely change. The mural will likely be a custom facial portrait of
students expressing the Long Beach City College (LBCC) mission, vision, and values.
LBCC promotes Diversity, Equity, Inclusion, and Accessibility.

7. Q: PT-07 describes a custom graphic pattern on the interior elevations of the Meeting
Room MM 101 — please provide additional information on the custom graphic pattern.

A: Please refer to Gensler’s Wall Graphic Package with the custom graphic pattern. The
custom graphic mural is pending final approval from the District. The current geometric
mural design will likely change. The mural will likely be a custom facial portrait of
students expressing the Long Beach City College mission, vision, and values. LBCC
promotes Diversity, Equity, Inclusion, and Accessibility.

8. Q: Per Section 064023/1.4.B, please clarify if WI Certified Compliance Certificates are
required.

A: Yes, Per Specification 064023 1.4.B2 is in reference to "quality standard" in respects
to fabrication & installation of architectural woodwork, which is to be in "accordance
with applicable requirements of Architectural Woodwork Standards 2nd edition,
published jointly by AWI, AWMAC, and WI, unless more stringent requirements are
specified or shown".

9. Section 064023/2.5.C.1. indicates hardwood lumber for drawer sides and backs. Detail
02/A5.901 indicates white melamine for drawer box surfaces. Please clarify the drawer
box material.

A: Spec section 064023/1.4.B states "...unless more stringent requirements are specified

or shown.". Details on A5.901 call out the design intent of the millwork.
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10. Q: Section 064023/2.5.C, indicated high pressure decorative laminate (PL##) for casework
semiexposed (interior) surfaces. Millwork details on A5.901 indicate white melamine for
casework interior surfaces. Please clarify the casework interior material.

A: Spec section 064023/1.4.B states "...unless more stringent requirements are specified
or shown.". Details on A5.901 call out the design intent of the millwork.

11. Q: Detail 11/A5.901 indicated colorcore (plastic laminate) edge for casework doors.
Please clarify if color matching 3mm PVC edgebanding is acceptable in lieu of plastic
laminate.

A: Spec section 064023/2.5.B.4 - Edges: HGS unless otherwise indicated.

12. Q: Notes SS4 on Addendum 1 and SS3 on sheet C1.410 POC. Will this be a cut in wye or
a saddle connection? If cut in wye can the existing sewer line be shut down, or will a
bypass be required?

A: No exceptions taken to either method of connection. Whether the line can be shut
down or needs to be bypass will be determined during construction.

13. Q: Please confirm that the general contractor Letter of Assent is to be turned in after the
contract has been awarded. Please also confirm that the subcontractor Letters of Assent are
to be turned in after the contract is awarded and prior to starting any work.

A: Please refer to Sections 5 and 8 of the Notice Calling For Bids on the General
Conditions. Each Bidder must submit the completed and executed CSWPA Letter of Assent
concurrently with submitting its Bid Proposal. All Subcontractors must complete and
execute the CSWPA Letter of Assent as a condition to performing any Work.
Subcontractor letters can be provided after the Contract is Awarded to the General
Contractor.

14. Q: Please confirm that we can submit the subcontractor "city and state" on the
Subcontractor List instead of the full address.

A: City and State is acceptable.

15. Q: Per special conditions paragraph 17.8, contractor and subcontractors must obtain
parking permits to park in adjacent lot 2. What is the cost of a monthly parking pass?

A: Parking Permits will be provided by the District during the construction period.
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16. Q: General Note D on sheets A1.2024 & A1.202B reference a tie off system at the roof.
Please provide details for tie off system as none could be found.

A: Tie-off shop drawings to be provided by subcontractor during Submittal process.

17. Q: For OFCI equipment, will the contractor be responsible for submittals, samples, attic
stock, warranties, delivery to site from off-site location, assembly of any items, bolts,
accessories, and/or trainings? If so, please provide contractors responsibility and scope for
OFCI equipment.

A: Refer to Special Conditions, Section 17.20 for contractor’s responsibilities for OFCI
equipment.

18. Q: Per foundation plan note 9.A. on plan sheets S2.201A & S2.201B, rebar spacing is 18”
OC each way. On the same plan sheets, the foundation plan shows rebar spacing at 12”
OC each way. Please advise which rebar spacing should be utilized.

A: Please proceed per information shown in plan. Plan note 94 states: “UNLESS NOTED
OTHERWISE”.

19. Q: Please reference sheet note 07 on A1.001 and provide the CT1 documents/plans as
mentioned for the newly exposed wall types and finishes.

A: As noted in KEYNOTE #7 — Patch and repair newly exposed wall to match adjacent
wall. Sandblast concrete resurfacing coating, paint and apply anti-graffiti coating.

20. Q: Please confirm general note [/A1.601A does not pertain to this project.
A: Refer to A0.300 for floor finish schedule that includes carpet.

21. The exterior gate schedule shown on A0.100 does not match the call-out on L1.100, the
“North Gate” is tagged with a F2 callout. Please confirm it should be F1 & F3 as shown
on sheet A0.100.

A: Confirmed, please see updated sheet L1.100.

22. Q: Per 2/AV3.001, ceiling mounted projectors are provided by contractor. Per 2/AV3.002,
2/AV3.004, 2/AV3.005, 2/AV3.007, and 1/AV3.055 ceiling mounted projectors are NIC.
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Are projectors NIC or part of project scope? If part of this project, please provide specs for
ceiling mounted projectors.

A: All projectors are N.I.C.; However, the support structure that mounts the projector to
the ceiling is part of the contract, per detail 14/45.602.

23. Q: Per 2/AV3.001, 2/AV3.002, 2/AV3.004, and 1/AV3.055, loudspeakers are to be
provided by Contractor. Per 2/AV3.003, 2/AV3.005, and 2/AV3.007 loudspeakers are
N.I.C. Are loudspeakers NIC or part of this project? If part of this project, please provide
specs for loudspeakers.

A: Speaker back cans mounted in ACT are in-contract. Locations typical of EAV3.002
and EAV3.004. Refer to “Type S” on sheet EAV0.000. All other locations N.I.C.

24. Q: For loudspeakers that are NIC, please confirm beam clamps or ceiling anchors and
support cables shown on 1/EAV0.002 are also NIC.

A: Cabling, and cabling supports for speaker back cans mounted in ACT are in-contract.

25. Q: For projectors that are NIC, please confirm projector mounting pole shown on
2/EAV0.002 is also NIC.

A: Confirmed. All projectors are N.I.C.; However, the support structure that mounts the
projector to the ceiling is part of the contract, per detail 14/45.602.

26. Q: Section 012300 Alternates states that there are 30 alternates and provides information
for each. Bid Proposal form included in section 004200 paragraph 1.5 states that there are
no alternates and Attachment B of the Bid Proposal states that it is “NOT APPLICABLE”.
Please confirm there are no alternates on this project or provide space on bid form for all
30 alternates.

A: No Alternates on this project.

27. Q: Data outlets are shown on the telecom floor plans for cameras and cameras are shown
on the AV drawings on pages AV3.001, AV3.002, AV3.004, AV3.005, and so forth. The
cameras shown on the audio-visual plans are labeled as NIC. Please confirm contractor is
only to include cabling for cameras and that parts/installation of cameras as well as testing
and commissioning is NIC.

A: For all network-attached cameras, cabling is in-contract. Locations shown per
T1.0114 and T1.011B. AV cameras installation/commissioning is N.I.C.
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28. Q: Per general conditions paragraph 4.9.13, we expect to install noise reducing devices on
construction equipment per 4.9.13.1. Does the District expect any additional noise
mitigation to be needed and if so, what should contractor figure in their bid for additional
noise mitigation?

A: No additional noise control requirements.

29. Q: Finish Schedule A0.300 lists AP-01, 02, and 04 as different items, but it appears they
are all Fabric-Wrapped Acoustical and Tackable Panels with the same size, thickness, and
color. Please confirm AP-01, 02, and 04 are all the same product/size/color and the only
difference is the location.

A: AP-04 detail differs from AP-01 & AP-02. AP-01, AP-02, & AP-04 are called out in
different locations per elevations & details. Please use specified finish called out in the
drawings.

30. Q: There is no layout for Fabric-Wrapped Acoustical and Tackable Panels (A0.300 and
sim.). Are areas of coverage all to be vertical like those shown in Record on Page A3.003?

A: Sheet A0.300 references finish callouts for Acoustical Panel Finish & Tackable Wall
Finish, which are tagged within the Architectural series drawings on interior elevations.
Specific locations and dimensions are provided.

31. Q: In section 098413 page 5, paragraph B.3, it lists thickness as 1 1/8” but B.7.a. lists
thickness as 2 1/8”. Which is correct?

A: Thickness is per detail described in drawings, which is in accordance with related
specification section.

32. Q: Do details 5 and 6 on Sheet A5.602 apply to Fabric-Wrapped Acoustical and Tackable
Panels? If not, what do these details represent?

A: Confirmed. Details applicable to those panel types.

33. Q: Finish Schedule A0.300 lists TK-01, 02, and 03 as Koroseal “Tac-Wall”. The specs
state the designation for Koroseal “Tac-Wall” is WC##. Please verify that specs are
incorrect and TK-01, 02, and 03 apply to this product.
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A: Specification section 097200/2.1 updated. See updated Specification part of Addendum
3.

34. Q: There is no layout design for Koroseal Tac-Wall product shown on A0.300 designated
as TK-01, 02, and 03. Are areas of coverage all to be vertical or can they be installed
rolled horizontally?

A: Sheet A0.300 references finish callouts for Tackable Wall Finish, which are tagged
within the Architectural series drawings on interior elevations. Specific locations are
provided.

35. Q: Finish Schedule A0.300 lists AP-01, 02 & 04 described as the same Fabric-Wrapped
Acoustical and Tackable Panel with the same thickness, color and all, the only difference
being their locations. Correct?

A: AP-04 detail differs from AP-01 & AP-02. Please use specified finish called out in the
drawings.

36. Q: There is no layout design on most elevations for these. Are areas of coverage all to be
vertical like those shown in Record on page A3.003?

A: Sheet A3.003 shows design intent per floor plan, RCP & elevations. Please refer to
specifications for wall covering installation.

37. Q: Per Twining Report, Building Pad & Vehicle Pavement, please provide a means by
which contractor can quantify extent of 12” thick CMB base with geo grid below building
pad and vehicle pavement.

A: The 127 thick CMB base with geo grid is only required if soft or otherwise unstable
soil is encountered below the depth of the required over excavation bottom and
compaction is not achievable, then additional mitigation must be placed per the Twining
geotechnical report. Contractor is responsible to provide over excavation and compaction
per section 6.4.4 and 6.4.6 of the Geotechnical Investigation Report.

38. Q: Per Detail 1 on plan sheet C5.000 Exterior Flatwork and Sidewalk, please provide a
means by which contractor can quantify extent of 10” base below exterior
flatwork/sidewalks.
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A: Excavation for pavements and hardscape should be over-excavated at least 1 foot as
measured from the bottom of the pavement or hardscape section per section 6.4.4 of the
Geotechnical Investigation Report. Contractor shall then compact fill per section 6.4.6.
However, if soft or otherwise unstable soil is encountered at this 1 foot depth, then
additional mitigation must be placed per section 6.4.7 of the Twining geotechnical report.

39. Q: Per section 6.411 of the Soils Report, please confirm if contractor is to include the cost
of environmental testing in its bid.

A: As it pertains to section 6.411 of the Soils Report, the Contractor is not to include cost
of environmental testing in it’s bid. The District has an environmental consultant that will
test and monitor on an as needed basis. Refer to specification 01 3280 Hazardous
Material Removal, Attachment [ — PCB Remediation Work Plan, and attached Phase |
Environmental Site Assessment Report.

40. Q: Per Soils Report Table 6, I could not find any concrete floor slab placed directly on 15
mil Visqueen. Please indicate where this occurs.

A: Contractor to provide attached Drago Wrap Vapor Intrusion Barrier, complying with
ASTM E1745 for entire building slab. Attached Drag Wrap Vapor Intrusion Barrier to be
used in-lieu of the specified 15mil Visqueen.

41. Q: Per Table 7 of the Twining Report, where would soldier piles and tie backs be
required?

A: Based on the current design, it appears that shoring/tiebacks are not required for this
project; However, any form of temporary shoring should satisfy applicable requirements
of CalOSHA and is means and methods for the Contractor. Refer to Twining Report
Section 6.11 for temporary shoring requirements.

42. Q: Per “NOTES” #1 and #2 on Sheet C1.200, demo cannot begin until all plans have been
approved by DSA. Please confirm that by NTP all plans, including and plans issued in
addenda, will be approved and that this will not affect NTP.

A: Confirmed, all plans have been approved by DSA and will not affect the NTP.

43. Q: NOTE on Sheet G0.100 states that this project (phase 2) will not be certified by DSA
until the associated project A#03-119583 is certified. Note on Sheet G0.501 states that
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existing Building MM Workshop is not certified. Please confirm that certification,
completion, certificate of occupancy, or notice of completion for Phase 1 will not affect
NTP for Phase 2. If it will affect Phase 2 work, please provide updated expected NTP date
or time that contractor must hold price/bid.

A: The certification of MM CT1 Project will not affect the NTP on MM CT2 Project.

44. Q: Legend on Sheet A3.002 states to refer to Sheet A1.701 for OFCI Equipment. Sheet
A1.701 is not included in plan set. Please provide.

A: Refer to Special Conditions - Attachment “M”. It provides the OFCI Equipment list,
and provides reference plans (A1.701 A, A1.701B, A1.7024, A1.702B).

45. Q: Section 055213.16 paragraph 1.4B (and similar in other sections) mentions LEED
criteria. Section 055213 paragraph 1.3A (and similar in other sections) mentions
CALGreen submittals. Is the District pursuing either LEED or CAL green certification on
this project? If so, please provide level certification pursuing and score card.

A: The project is not pursuing LEED certification; the building was designed using
CALGreen codes where applicable. Building has been reviewed/approved by DSA.

46. Q: At grid lines SC/S1 and SC/S3 there are two spread footings labeled F8. The footing is
not shown on the Spread Footing Schedule, det. 1 / S3.321. Please provide the size of the
footing.

A: 8-0"X8"-0"x1'-6" w/ (10)#6 each way, bottom. Please reference to updated S3.321
Sheet.

47. Q: The copper feeder wire schedule on drawing E5.002, upper right corner of drawing
does show a feeder size 600B. What size conduits and wire is required for feeder 600B?

A: 600B feeder shall be 2 sets of 4"C - 4#350kcmil + 1#1/0 GND.
48. Q: For bid alternate item #23 aluminum feeder wire deduct, can you confirm it is for
providing aluminum feeder wire in lieu of copper with same amperage capacity but also

adding hypress pigtail adapters for the aluminum wire?

A: That is correct. Substitute copper wires larger than #2/0 with equivalent aluminum
feeders with associated conduit size increase if needed. Hypress pigtail adapters are not
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required if lugs are UL listed to accept aluminum wire. Provide antioxidant paste to
aluminum terminations.

49. Q: Section 014000 paragraph 1.9.A.2. states that testing and inspections for quality control
will be paid for by change orders to the allowance. No allowance is specified for this
project. Please provide amount of allowance to include in bid for Owner’s testing and
inspections or confirm it is not to be included in our bid.

A: There are no allowances on this project. Quality control of the construction project
shall be conducted by the General Contractor as part of the Base Bid. District provides
third party testing and inspection unless specifically noted otherwise in individual Spec
Sections.

50. Q: Section 014000 1.3.C.2. states that integrated exterior mock ups are to be built
separately from the building, but on the project site. This would imply that mock up
cannot become part of finished work. Sections 072726 1.3.B.3, 092900 1.2.C.4, 097723
1.6.C.3, and similar across many specs indicate that approved mockups may become part
of the completed work if undisturbed at time of substantial completion. Please clarify if
mockups can become part of final building.

A: In-Place mockups are acceptable upon approval by the District. For mock-up
requirements, refer to each specific section.

51. Q: Section 014000 1.6 C states that contractor must provide statement of responsibility for
items listed in Architect’s quality-assurance plan including seismic-force resisting systems
and main wind-force-resisting systems. Please provide these plans so that contractor can
understand what needs to be figured for this.

A: Unless specifically required by DSA, this statement is not required. (Note specification
reads "When required by authorities having jurisdiction....").

52. Q: Section 014000 1.8.K states to provide mockup of all form of construction and finish
specified in individual sections. Bullet point 1 states to build mockups in location and of
size indicated or, if not indicated, as directed by Architect. To be able to quantify a stand-
alone mockup with components down to finishes like gypsum board as specified, it is hard
to quantify without knowing size and types of conditions needed. Please provide size and
number of concave/convex corners as well as numbers of unit items needed such as
doors/frames, glazing units, etc so that bidder can properly figure in their bid.

Bid 23-005 Building MM Construction Trades 2 Project November 16, 2022
Addendum No. 3 Page 120115



A: In-Place mockups are acceptable upon approval by the District. For mock-up
requirements, refer to each specific section. Mock-up size as shown but not less than the
requirements of the American Architectural Manufacturers Association (AAMA) and
American Society for Testing and Materials (ASTM) - The mock-up must adequately
demonstrate capability of products to comply with performance requirements.

53. Q: Per section 024116, paragraph 1.6, C, and Vista Environmental spec 013280, please
confirm that HAZ Material disposal identified in 013280 is in Contractors Scope of Work.

A: Disposal of hazardous material shall be included in Base bid.

54. Q: Per section 033017, paragraph 3.8, D, 2b, please indicate where floor finish F35 and
FL25 apply.

A: For floor finishes, refer to architectural finish plans and landscape plans. Also refer to
Spec section 033000-16/3.8.D.1.

55. Q: Please provide species of sod to match existing.

A: Marathon Il sod

56. Q: Refer to legend on sheet L4.00, each symbol of RD-06-S-P30-F-NP represents two
bubblers per tree. However, detail I/ L6.100, Note A, (2) bubbler require for 24" Box Tree
and smaller, (3) bubblers required for 36" box trees, & (4) bubblers required for palms and
48" box and larger trees. Please clarify

A: Please install two bubblers per tree.

57. Q: Refer to Specs section 328400-7, 2.2, B, Pressure supply lines 3 inches in diameter and
larger shall be Class 200 PVC. However, legend on sheet L4.000, pressure mainline from
2"-3" shall be Class 315. Please clarify material of mainline 3" size.

A: 27 is the largest mainline pipe shown. If required, refer to specifications, Class 200
ring-tite PVC pipe with pipe restraints.

58. Q: Refer to detail AA/ L6.300, please provide size of irrigation sub-mainline at RCV
manifold per legend no 7.

A: Sub-Mainline size per largest lateral line size in manifold.
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59. Q: Refer to detail AA/ L6.300, legend no 12 indicates to separate QCV manifold from
RCV manifold. Please confirm if additional QCV shall be needed at the end of every RCV
manifold and provide size of this QCV.

A: No, QCV’s shall be located per plan. When QCV is shown adjacent to valve assembly,
it may be installed as part of manifold assembly. QCV size to be %" Rain Bird 33DNP.

60. Q: Please provide material of planting tablet in Spec section 329300-12/ 3.5, 7

A: Agriform 20-10-05 (21gm)

61. Q: Per section 033000-16, paragraph 3.8, D, 2b, please indicate where floor finish F35 and
FL25 apply.

A: For floor finishes, refer to architectural finish plans and landscape plans. Also refer to
Spec section 033000-16/3.8.D.1.

62. Q: Per section 035416, is hydraulic cement underlayment required if cast in place concrete
meets flatness and levelness specified?

A: Underlayment not required if cast in place concrete slab complies with specified floor
flatness and levelness requirements.

63. Q: Section 076200 1.1.B states to refer to roofing sections for requirements of single
subcontractor responsibilities for sheet metal and flashing. Roofing section 075520 does
not make mention of this. Please provide requirements. Specifically, please confirm one
subcontractor does not need to perform all roofing and sheet metal work.

A: Refer to Spec Section 075520-18.3.4 for flashing material and installation
requirements. Refer to Spec Section 075520-19.3.5C for roofing installer’s
responsibilities. One subcontractor to install the roofing and a separate subcontractor to
install the sheet metal flashing. Subcontractors to meet all qualifications and certifications
as noted within specifications.

64. Q: Attachment M in the general conditions appears to have links to each piece of
equipment that presumably have the cut sheets, but these links are not able to be clicked in
the document. Can this attachment be provided with links so that we may view the
cutsheets or linked information please?

Bid 23-005 Building MM Construction Trades 2 Project November 16, 2022
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A: Attachment M provides manufactures name and contact information, along with the
necessary requirements. If additional information is needed, please contact manufacture
directly.

65. Q: Please advise if the District requests an original copy of bidders Bid Bond. If so, what
is the deadline to deliver the Bid Bond?

A: Please refer to Section 3.3 of the Instruction for Bidders. In the event the District
requests a hard copy of the Bid Bonds, the Bid Bonds must be delivered in person within a
reasonable timeline noted by the District at the time of the request.

I1. REVISIONS TO DRAWINGS

1. L1.100 - Updated fence tag showing the location of F1 fence.
2. 83.321 — Updated Spread Footing Schedule.

I11. REVISIONS TO SPECIFICATIONS
1. The following specification section shall be replaced in its entirety.

e 097200 — Wall Covering (replaced section in its entirety)

Iv. ATTACHMENTS

8 2”x 117 —REVISED SEQUENCE OF OPERATION & LOGISTIC PLAN

8 2”x 11”7 — EXISTING INTERIOR PHOTOS

117 x 17— MURAL WALL GRAPHIC PACKAGE.

8 2”x 117 —PHASE I ENVIRONMENTAL SITE ASSESSMENT REPORT

8 2”x 117 — VAPOR INTRUSION BARRIER

SECTION IV. — ADDENDUM 3 DRAWINGS — (2) Full Size Sheets

SECTION V. - ADDENDUM 3 SPECIFICATIONS — (1) 8 142” x 11” Specification Section.

Nk wh =

***END OF ADDENDUM NO. 3#%**
LONG BEACH COMMUNITY COLLEGE DISTRICT

Mireille Hernandez
Interim Deputy Director, Purchasing and Contracts
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ADDENDUM 3
ATTACHMENT 1

BUILDING MM CT2

SEQUENCE OF OPERATIONS & LOGISTICS PLAN

GENERAL NOTE:

THIS SEQUENCE OF OPERATIONS DIAGRAM ILLUSTRATES THE
LOGISTIC NEEDS ALONG BUILDING MM AND SURROUNDING
PARKING LOTS IN ORDER TO PROVIDE CONTINUOUS
PEDESTRIAN, VEHICULAR, AND FIRE LANE ACCESS.

THIS DIAGRAM DOES NOT ADDRESS ALL OTHER PHASING
REQUIREMENTS, MEANS, METHODS, HAUL ROUTE, SCHEDULING
AND SEQUENCING OF THE GENERAL CONTRACTOR'S (GC)
WORK. THE GC SHALL SUBMIT FULL PHASING PLANS FOR THE
ENTIRE PROJECT AS PART OF THEIR SITE LOGISTIC
DOCUMENTS, WHICH INCLUDES THE PARKING LOT WORK.

THE PHASING/SITE LOGISTICS PLAN SHALL BE REVIEWED AND
APPROVED BY THE ARCHITECT, CONSTRUCTION MANAGER,
AND DISTRICT PRIOR TO COMMENCEMENT OF ANY
CONSTRUCTION WORK. THE PHASING PLAN MAY BE UPDATED
AS THE PROJECT PROGRESSES WITH WRITTEN APPROVAL OF
THE CONSTRUCTION MANAGER.

COORDINATE PROJECT DELIVERIES BETWEEN 6:00AM - 8:00AM

COORDINATE PROJECT SCOPE ACTIVITIES DURING NORMAL
WORKING HOURS FROM 7:00AM - 7:00PM

OTHER PHASING CONSIDERATIONS PRIOR TO COMMENCEMENT
OF THE WORK:

1) PARKING LOT 1 & 2 WILL REMAIN ACTIVE DURING
CONSTRUCTION. GC TO ENSURE SAFE ACCESS IS MAINTAINED
AT ALL TIMES.

2) THE GC SHALL PROVIDE AND MAINTAIN ANY TEMPORARY &
EXISTING UTIILITIES AS REQUIRED DURING THE CONSTRUCTION

PHASE, INCLUDING BUT NOT LIMITED TO, POWER, WATER, DATA,

FIRE ALARM, ETC. FIELD VERIFICATION SHALL BE PERFORMED
PRIOR TO THE START OF CONSTRUCTION.

3) ACCESSIBLE EGRESS WILL NEED TO BE PROVIDED AND
MAINTAINED BY THE GC THROUGH THE WEST WING OF
BUILDING MM TO REMAIN.

4) SIGNAGE SHALL BE PROVIDED AND MAINTAINED BY THE GC
TO REDIRECT PEDESTRIAN AND VEHICULAR TRAFFIC AS
REQUIRED.

5) GENERAL CONTRACTOR SHALL PROVIDE CLEAR DRIVABLE
ACCESS THROUGH THE CONSTRUCTION & ADJACENT
PEDESTRIAN AREAS. FLAG MEN SHALL BE REQUIRED AS
NEEDED.

6) GENERAL CONTRACTOR SHALL PROVIDE NOISE
CONTROL/SOUND BARRIERS AS REQUIRED

Solar PV Carport Project

| Construction Vehicle
Alternative Route

= Temporary
Constructlon Fence

‘i.r
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GENERAL NOTE:

PRIOR TO DEMOLISHING THE BUILDING GENERAL

CONTRACTOR (GC). TO BUILD A CONCRETE ADA COMPLIANT I:":"____I
WALKWAY PER HIGHLIGHTED ENLARGED PLAN, REFERENCING

SHEET L1.100.

THE GENERAL CONTRACTOR (GC) TO ADD A GATE TO
EXISTING FENCE WITH ACCESSIBLE HARDWARE, MEDECO
LOCK WITH DISTRICT KEY OMNI ACCESS, PANIC HARDWARE,
AND FIXED SECUITY PLATE SO A PERSON CAN NOT UTILIZE
PANIC BAR FROM EXTERIOR.
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ADDENDUM 3

ATTACHMENT O-1 EXISTING INTERIOR PHOTOS ]B
SITE MAP
GENERAL NOTE: ENCLOSURE

= = - -

TN oAl

Photos are representative of the existing interior
and exterior of Building MM. Loose materials left in
the project site are required to be removed by the
Contractor. The purpose of the photos is to allow
Contractor to estimate demo and removal scope of
work. Contractor is responsible to walk the site
prior to bid and include removal of such items.
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B

LONG BEACH

CITY COLLEGE

DEMOLITION NOTES

1. ALL (E) CONCRETE BENCHES TO BE DEMOLISHED AND REMOVED AS PART OF
MM CT2 PROJECT - CONTRACTOR TO INCLUDE IN BASE BID.

2. ALL (E) SHELVING REMAINING SHALL BE DEMOLISHED AND REMOVED AS PART
OF MM CT2 PROJECT - CONTRACTOR TO INCLUDE IN BASE BID.

3. ALL (E) TABLES AND DESK REMAINING SHALL BE DEMOLISHED AND REMOVED
AS PART OF MM CT2 PROJECT - CONTRACTOR TO INCLUDE IN BASE BID.

4. ALL (E) LOBBY FURNITURE TO BE DEMOLISHED AND REMOVED AS PART OF MM
CT2 PROJECT - CONTRACTOR TO INCLUDE IN BASE BID.

5. ALL (E) EXTERIOR LOCKERS REMAINING SHALL BE DEMOLISHED AND REMOVED
AS PART OF MM CT2 PROJECT - CONTRACTOR TO INCLUDE IN BASE BID.

6. ALL (E) AV EQUIPMENT TO BE REMOVED BY THE DISTRICT, ANY REMAINING
EQUIPMENT SHALL BE DISCARDED BY MM CT2 PROJECT - CONTRACTOR TO
INCLUDE IN BASE BID.
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]5- Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 118 MM - 118
Taken Date Uploaded By Taken Date Uploaded By
10/21/2022 at 10:38 am Alexandra Holguin 10/21/2022 at 10:38 am Alexandra Holguin
Upload Date File Name Upload Date File Name

A1EE2AA7-B31B-4393-A15A-3A0... 10/21/2022 at 12:16 6A732D92-7857-447D-A940-53B...

Description Description
MM - 118 MM - 126A
Taken Date Uploaded By Taken Date Uploaded By
10/21/2022 at 10:38 am Alexandra Holguin 10/21/2022 at 10:36 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/21/2022 at 12:17 pm 0037C56D-3E43-42C3-9E5D-138... 10/21/2022 at 02:13 pm B5904CB3-31EA-4A05-B720-A7F...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFXT0SXYWFA1ZP7EYQF5VN9S?sig=f203192923f194a1c5ba4f549440f9cffe7404832351ea420648f1b6b5459ccc
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFXT0KX2YJ8TJYFJBYC5EX34?sig=c85c6294ee0bb65d6127c9d864824bbd99c425201940f4a3df22ddeae4066489
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFXYCWRQTMHXMNTKH713YRR4?sig=c242a5312bfb6a1f2a84a1ea5b26a4eef00318013d50f200df21027a486a4960
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFY024Q7HVNNSPSTE2N150TT?sig=926ab98ed73bccbfb679da3d7e81b229a0e80f946a201452e36e1c34c37f22ed
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Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 126A MM - 126A
Taken Date Uploaded By Taken Date Uploaded By
10/21/2022 at 10:36 am Alexandra Holguin 10/21/2022 at 10:36 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/21/2022 at 12:07

76E97ES5A-C472-4B9E-874A-7F009... 10/21/2022 at 12:24 pm . 8FF41BA3-BF58-4FB1-BE79-1264...
- “ 8 N \ h I r:

Description Description
MM - 126A MM - 126A
Taken Date Uploaded By Taken Date Uploaded By
10/21/2022 at 10:36 am Alexandra Holguin 10/21/2022 at 10:36 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/21/2022 at 11:55 am 7B0A6BBC-24D7-4086-906E-1BB... 10/21/2022 at 11:55 am 940D50F4-5DF1-42C0-847D-596...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFXT0BP77D0Y74NCCNERQY2T?sig=9474ec25843faf682974dc51f932096f13ff6f752d842128de61145d4a4d68de
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFXZ2SVA5F70CQSTJNT2VRTG?sig=9ddc7e0a9bac2c1abfde78125d019e6fcd0ee8afbfaa31b49f6fc011fe4a71e7
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFXT0BE58MJVNFFTR8E4ZA2F?sig=123e29acd357c53b84d2eadfaacf8ceb7066d35a086ff9318eec0a4fd1e8b5e7
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFXT0BFGAGHPRH30A625YATM?sig=3af92ba3e765035d7ed90b2a452d9699b6deba9f466fb150c36bc5bba73d1e6b

Printed on Tue Oct 25, 2022 at 11:19 am PDT

]5- ] Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway

Long Beach, California 90806
Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

MM 126A
ANUZ. WA
Description Description
MM - 126A MM - 124
Taken Date Uploaded By Taken Date Uploaded By
10/21/2022 at 10:15 am Alexandra Holguin 10/20/2022 at 03:59 pm Alexandra Holguin
Upload Date File Name Upload Date File Name

10/21/2022 at 12:14 pm 2E92D69E-9326-4680-9A94-60C... 10/20/2022 at 06:25 pm COF4AA70-EE49-4FOF-91DD-C65...

Description Description
MM - 124 MM - 124
Taken Date Uploaded By Taken Date Uploaded By
10/20/2022 at 03:59 pm Alexandra Holguin 10/20/2022 at 03:59 pm Alexandra Holguin
Upload Date File Name Upload Date File Name
10/20/2022 at 06:25 pm 1AD1B492-819C-4D1E-AD30-A5B... 10/20/2022 at 03:59 pm 31B851D4-513E-4ED1-97DC-AFB...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFXT0DH6KQDDPSEN26BN6PHJ?sig=d8783bc5e90f5dd92bdd1fe79a61acd2fd1eb28b0f7d6011f169558be449f5a7
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFW24STE5XMT1JQPMB9EK4P3?sig=56555d81bc4d3be74ca3b53618c32ade87b4db2ba6825c0dac27b71febdae0b7
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFW24SVZ38FR84XX341DF3KH?sig=58222fdd6134d7b7195fd434693c42b43e54550d84a84d9331fff683840f28a2
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFVSZ392YW3RE25TB1SWJQ6R?sig=d2a67a8191e5189e20c0bc91659f1801b53a4c3807e599b873e6d56c0ae6235a

Printed on Tue Oct 25, 2022 at 11:19 am PDT

]E- ] Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway

Long Beach, California 90806
Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 124 MM - 124
Taken Date Uploaded By Taken Date Uploaded By
10/20/2022 at 03:59 pm Alexandra Holguin 10/20/2022 at 03:59 pm Alexandra Holguin
Upload Date File Name Upload Date File Name

10/20/2022 at 03:59

2A334645-EF32-4635-BA95-38A2... 10/20/2022 at 03:59 pm 568075D4-D8E0-4AF6-9FD2-A5B...

Description Description
MM - 124 MM - 124A
Taken Date Uploaded By Taken Date Uploaded By
10/20/2022 at 03:59 pm Alexandra Holguin 10/20/2022 at 03:57 pm Alexandra Holguin
Upload Date File Name Upload Date File Name
10/20/2022 at 06:22 pm 90FDC2AE-963A-4E5E-8182-E165... 10/20/2022 at 03:59 pm DD736F41-62D1-4961-BCC4-6FF...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFVSZ0TA1CFA18P75Y5RR47R?sig=bdaa30f2c494f545a2aacc4c280998eb07a85deeb9aab7e1657f06c0448c72fb
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFVSYXXJ5MTNA72J31VB628X?sig=550332aa765ed79c6cd8748826a85ec9fd6d2364e54c037ff590251ce6f1e999
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFVTQT7P1J0DF4FGPF4ESW9X?sig=d5895e1986960fe43cfb5b6fbc210b5e631dc55bdb0b991f02239187e93ef40c
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFVSV2AKZNQA6CWACGY1892M?sig=e77091c3e43dc30abd3686afad9ad51e7b048aadd42b0107e57b2772a7cd6262

]5 Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 124A MM - 124A
Taken Date Uploaded By Taken Date Uploaded By
10/20/2022 at 03:57 pm Alexandra Holguin 10/20/2022 at 03:57 pm Alexandra Holguin
Upload Date File Name Upload Date File Name

10/20/2022 at 03:59 pm B6014F15-914C-41CF-A884-BE45...

1B7A7CBD-COBF-43B2-A650-68A... 10/20/2022 at 03:59 pm
_' __'___,_,_,--'"'_

Description Description
MM - 124A MM - 124A
Taken Date Uploaded By Taken Date Uploaded By
10/20/2022 at 03:57 pm Alexandra Holguin 10/20/2022 at 03:57 pm Alexandra Holguin
Upload Date File Name Upload Date File Name
10/20/2022 at 03:59 pm F28C684E-F82D-4EA3-A93B-983... 10/20/2022 at 03:57 pm 1E536270-333D-43AE-BF70-18C...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFVSTZW6BXAKXW5YEYNZWQNW?sig=9264fbef0286fed76227dea78dfc68130c23a534ce638c147f545f3841967cb6
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFVSYR629QGG5145D13JC8VV?sig=db570554e352bea98697ba24c18557df1b0bb631020b66e5137661d915470124
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFVSYR24VKYS9DZ7FG6D6FTY?sig=25c5b18bab86d0289a6c640085b7d4c913b8be17f36f1cfe84569cd3471cfd9a
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFVSTSKAJXTZB1WMHKEP2M7Q?sig=089d5792beee13b430487d85862698a845031e2aa096ec423e1b151502da6ef0

Printed on Tue Oct 25, 2022 at 11:19 am PDT

]B ] Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway

Long Beach, California 90806
Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 124A MM - 124B
Taken Date Uploaded By Taken Date Uploaded By
10/20/2022 at 03:57 pm Alexandra Holguin 10/19/2022 at 11:40 am Alexandra Holguin
Upload Date File Name Upload Date File Name

BD2690FC-FFED-48D2-A4F3-D82...

10/20/2022 at 03:57 pm 6EEED539-09FE-42BA-80AF-E69B... 10/19/2022 at 11:40 am

Description Description
MM - 124B MM - 124B
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:40 am Alexandra Holguin 10/19/2022 at 11:40 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:40 am 422C4003-A1AA-460D-B12E-C60... 10/19/2022 at 11:40 am 818580B0-292A-4009-A2C5-94B...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFVSTPCA56TGFTG1CVPAWVCX?sig=5dfd9ae0d65c8389bf681a49dc16137dbb5d60aab7679a43819170ad57bd5bda
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRR3WZJH6G0TT53AGAV55Y?sig=e6d1c12c14474765954bccc3e42ec9faedcc4247d6a7d4581e09a1e4d1a33220
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRQXM0XND86YM371BPQTN2?sig=272f315d28c28c42f7781027de85e080e2359093899cde85ef2ab42c9baf8d9f
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRQTYMC4K4Y5PN1HA4VVBH?sig=9ca3c386c14098f32964f8481e770c74e56d54e0ec37a77aa9c32defce7c9c1b

Printed on Tue Oct 25, 2022 at 11:19 am PDT

]B ] Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway

Long Beach, California 90806
Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

~

Description Description

MM - 124B MM - 124B
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:40 am Alexandra Holguin 10/19/2022 at 11:40 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 11:40 am A1045B2F-OFFC-4AA8-9EDB-817... 10/19/2022 at 11:40 am 35620547-B919-4C83-B7A3-59F0...

Description Description
MM - 128A MM - 128A
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:34 am Alexandra Holguin 10/19/2022 at 11:34 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:35 am 6990ED6C-D198-4F86-8D4F-857... 10/19/2022 at 11:34 am D401BA19-30C8-441E-98B0-EBS...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRQR4YP8W86WZ3ZXSB6R8S?sig=ad0d15b3201a995ae8fc07ced93aa538599cf12dee3d8db2f66e922f5352f2b7
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRQNQ8R9MQ51W9YDT6G0PA?sig=f6fcd7699a5bc9308e4f09ef53c738a8dc5f5a34583a6e232e6c08231df1b57d
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRDBZXXPW9ZZRKVJQ5TF4K?sig=f56b7e7fa93ca6407d922e9d9c8dede1dc72793593b2b2d5ebec4a9424b1f0c1
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRD7066B08A7PRVDV2NC9T?sig=a9719ef13f28ee79c79df1262f614da571c55dbf59b4132ec3119e661f8827c4

Printed on Tue Oct 25, 2022 at 11:19 am PDT

]5- ] Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway

Long Beach, California 90806
Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 128A MM - 128A
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:34 am Alexandra Holguin 10/19/2022 at 11:34 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 11:34 am 5502413B-3C44-440B-BEBB-59F7... 10/19/2022 at 11:34 am 2A61BC3B-4E34-4518-8B3C-B27...

— L=

Description Description
MM - 128A MM - 128A
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:34 am Alexandra Holguin 10/19/2022 at 11:34 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:34 am F2EF15DC-E206-49C9-B6F1-6508... 10/19/2022 at 11:34 am 61A85C85-64D6-4695-8BA3-97E...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRCYZ7YD3WVA9HEQVB1XJD?sig=ba70284d5d4d3b827a8815205c5c17556ad98ff479efa61a6c6ee6cae40e7bde
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRCT7239DF35GJ4FBX82W2?sig=c96a0e67c81ef31385322319edca956dbf4dff31beff2c50e5f6fd37010e7e4f
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRCNMSJY8MBXAXZ60948C6?sig=9205f21f72ba65ad7e1a7fafb2b4eb6235ce02850cb11a75db06126baef9bae3
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRCE43Z17Y4T813WM8MGME?sig=dbb41f3ce1320932609d62fc8422900e4c33628849f5344d1b2bd62b53eec77c

Printed on Tue Oct 25, 2022 at 11:19 am PDT

]E- ] Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway

Long Beach, California 90806
Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 126B MM - 126B
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:33 am Alexandra Holguin 10/19/2022 at 11:33 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 11:33 am 29DAD571-A1DE-4879-A8CF-4F6...

F1C2944B-D6AA-4FE5-BEF4-8E17... 10/19/2022 at 11:33 am

Description Description
MM - 126B MM - 126B
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:33 am Alexandra Holguin 10/19/2022 at 11:33 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:33 am 976CB7F4-44FA-4926-8A20-161C... 10/19/2022 at 11:33 am DDF9E51B-9E58-4213-9AF4-37C...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRBAS3VEWQB6ZEH0TPJXE8?sig=8014cb0a47b083ac5d7ca34fdc320ca2f5e9bfdecaaa98a57253d7468ba35927
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRB2WT1WTMKPH28VFH3H4F?sig=d21095f0298eb4c56114f6db8aab92104769b4eac041477cc7befdf605e11abd
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRAXPSCQ62VHPV2M142TB6?sig=01e1e730a7ba871855d7b27706678aff49841806418d6a1a9998818c3d2234b9
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRAKWYGDZXBFJN36Q8BE2D?sig=00df1cbdce28f7f2ad4478b0d554ea5500afe786a0f57af2c1eecc074517ed00

E Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 126B MM - 126B
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:33 am Alexandra Holguin 10/19/2022 at 11:33 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 11:33 am 4C6D94D3-6ED1-4DB9-840E-9D2... 10/19/2022 at 11:33 am DA6BF9C2-F30F-4EDA-8C2F-93E...

Description Description
MM - 126B MM - 128B
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:32 am Alexandra Holguin 10/19/2022 at 11:32 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:33 am 02461573-3C22-454B-B079-E9B4... 10/19/2022 at 11:32 am D70AAF22-C6A1-4814-9356-594...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRAHWW4S2KHZMXEZMRFNG0?sig=2202d183fe519d39559cdc14db295afdc0ecb3b57c7f03bba195512d606e5f7a
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRAE4KJ4W682PW2Y5A969V?sig=3587cde6d78278f4df5e6a53f1f4af07f3ce1870986172e0da5dbe8f786d3883
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRA92H7W9RVYHPEX5S2RB9?sig=34323e9489750d070e81eb351c25cdc267a878fc43bb3d0dc6659cb44ba82c8c
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRR9H8JJZCKV9QCMFTQP0W1?sig=adbde1485495e6ed83bf1407c5eebff34a7eb3b992d5439e6b29c456cb6d6e74

Printed on Tue Oct 25, 2022 at 11:19 am PDT

]5- ] Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway

Long Beach, California 90806
Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 128B MM - 128B
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:32 am Alexandra Holguin 10/19/2022 at 11:32 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 11:32 am

827B195F-A298-46D6-AC06-50F6... 10/19/2022 at 11:32 am FD3D1137-159C-4902-AAA0-E70...

Description Description
MM - 128B MM - 128B
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:32 am Alexandra Holguin 10/19/2022 at 11:32 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:32 am 9DFA50BC-A070-43CC-ACF6-3C9... 10/19/2022 at 11:32 am 4BFEEEAE-9365-479E-9C5D-61A...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRR9BHKHMZEZSQA7PRQQDAM?sig=cd45cf4c2dcd75202b9fab4ae85c7d05a960ed298bb56b071bf148e5c6fb832b
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRR96XAKHN9D6C2283Q56A2?sig=a85b95a8cea78f402ceee3e7111657c668bcfa7b3e6df96c0a4643b36ab5e87b
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRR94VYXP77G2A7M21Z0WV4?sig=66b7bd498c6f52f328781289b1a6122ec1335a121519e700bb5388ec7171eb43
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRR8RCBST96ZF3P8FVCXVB6?sig=4f1693b200549582ce6bbfa566eca72a64fece3470b0069fa6a2bb750e10250b

E Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 124C MM - 124C
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:27 am Alexandra Holguin 10/19/2022 at 11:27 am Alexandra Holguin
Upload Date File Name Upload Date File Name

16F492EA-D102-4591-BC75-E88...

10/19/2022 at 11:29 am 6119BC64-D66F-4286-903A-0196... 10/19/2022 at 11:27 am

Description Description
MM - 124C MM - 118
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:27 am Alexandra Holguin 10/19/2022 at 11:23 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:27 am 7BA37EA6-2B19-4489-B261-0328... 10/19/2022 at 11:23 am 681F57A4-D45A-4518-8AFF-0412...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRR34HBGRFFXDKGWJF237SV?sig=11669b0d3fd57e61ca8dbdc54428ff4ed5612278d3906590f6e0b29a7f238c8e
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQZNT9J5MSX83Z7B9HYA7C?sig=b998b902d525d741d74b91f1255e2e33c5bc78f6d10edb60ce51939888d6f963
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQZK921Y59Z6GVCPZE87V1?sig=408d8882b79df77a94add491552f72ccf3b6d2c45e33cfeec6e391786f9088ee
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQS8TMTGVRKBR9TKEBVSDV?sig=eaff6d2d56f58db50359df2da8f38dc18b008a14111d4ed92afc237b73646d3d

B

LOmG BEACH
CITY COLLEGE

Long Beach City College

Description

MM - 118

Taken Date
10/19/2022 at 11:22 am

Upload Date
10/19/2022 at 11:23 am

Description

MM - 118

Taken Date
10/19/2022 at 11:22 am

Upload Date
10/19/2022 at 11:23 am

Uploaded By

Alexandra Holguin

File Name

Uploaded By

Alexandra Holguin

File Name

6BFD02E4-F160-42E2-BFF3-99FE...

5C32A36D—ACE3—“42C0—9705—619...

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description

MM - 118
Taken Date Uploaded By
10/19/2022 at 11:22 am Alexandra Holguin
Upload Date File Name

10/19/2022 at 11:23 am EE60901C-4B46-4809-84E4-811F...

Description

MM - 118
Taken Date Uploaded By
10/19/2022 at 11:22 am Alexandra Holguin
Upload Date File Name
10/19/2022 at 11:23 am 836E4ED3-3124-4F37-A26C-2449...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQR0H5GZDDG7VBS3EWF6ME?sig=85a15e132e6869a839da1d7bbdf78dda51fa4c60d16ec4a80e76256a17d07ee5
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQYPZ2WB6T3BNW56NFM1N?sig=3c780b850e53c00b7d7f2c0790959f016f91bae738df17c32a5bfb57dfb706fa
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQWMRFB66YWCWH02HSMMK?sig=0f075c26803fa4ad0b1a6ebb7f083232cd755efcb8e25c467d9a59e2ad2e95a2
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQV19P6ZMB5Z3HV731CVP?sig=ff671ab79ef6c006db57991962f6531ee5615d46cc603c2bad65f3dfac279f28

B

LOmG BEACH
CITY COLLEGE

Long Beach City College

Description

MM - 118

Taken Date
10/19/2022 at 11:22 am

Upload Date
10/19/2022 at 11:23 am

Description

MM - 118

Taken Date
10/19/2022 at 11:22 am

Upload Date
10/19/2022 at 11:22 am

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description
MM - 118
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 11:22 am Alexandra Holguin
File Name Upload Date File Name
-6E25-45BD-8BDB-344... 10/19/2022 at 11:23 am 3408833B-0BEC-4B88-A5B2-608...

F68932FB

Description

MM - 118
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 11:22 am Alexandra Holguin
File Name Upload Date File Name
B6189B80-8D34-496A-B899-870... 10/19/2022 at 11:22 am F2E09DCD-F580-45A9-94FE-6E48...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQSP57ZGW4BNXHESAQRAX?sig=cb7d91bd2a7d8e094d648b90261e03c85f5566e3348eec98de28bd1d4f999dad
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQRDF0KNA3Z8G808BK829?sig=3598c9d5a5d6525e26cd4700fd69b4eddf34ab8ad8dd48b0196b44a7da7630cd
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQNBHX4DBP9J4FYCSVRQ3?sig=ee7f896b956a53b8a354200ac6214a3cc070d1ecf9d8c0c1f086554235ddc4c2
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQK50NHEPDVM0RJHFYASK?sig=8c35084bbc794746c46937c8185239619f996e211481ef373c5fb8e30e35d61b

B

LOmG BEACH
CITY COLLEGE

Long Beach City College

Description

MM - 118

Taken Date
10/19/2022 at 11:22 am

Upload Date
10/19/2022 at 11:22 am

Description

MM - 118

Taken Date
10/19/2022 at 11:22 am

Upload Date
10/19/2022 at 11:22 am

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description

MM - 118
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 11:22 am Alexandra Holguin
File Name Upload Date File Name
36DFD839-0095-4093-9408-2C9... 10/19/2022 at 11:22 am 64C54BAA-3B7C-4A66-8551-76A...

Description

MM - 118
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 11:22 am Alexandra Holguin
File Name Upload Date File Name
61B01E8E-5246-425D-B7FA-E95E... 10/19/2022 at 11:22 am C1C1BF7F-4776-43B3-B4CB-A01...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQJ1KQWTYRX6YRJDPF6MX?sig=fcb25947f44493f0ca6de185956530f5121b192f2196ab38dbf0d2e2c65365d0
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQFB5QCD85EKK57WK5C9P?sig=3cf1e7e09e459043d03105392c1feb88866738d77db44c2d09b6ade380cf0ff0
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQ7TCSJ7JR59QPF2VKBWE?sig=5eaabe2b64f9664f2e54b4c054c84be8054b1b38935569ff6c4e726aab21037f
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQ4TEZ7V1CCH7XTZHQF01?sig=5bf2a3fed9f6fcf16c0997c8a72238fa08f29fa36ac7fde21b212966f52e08a6

]B Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 118 MM - 118
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:22 am Alexandra Holguin 10/19/2022 at 11:22 am Alexandra Holguin
Upload Date File Name Upload Date File Name

7AF2C68A-55BA-4230-8CCO-FBD... 10/19/2022 at 11:22 am 8D1DE3CB-6C30-48BF-8EC5-B84...

10/19/2022 at 11:22 am
[

Description Description
MM - 118 MM - 118
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:22 am Alexandra Holguin 10/19/2022 at 11:22 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:22 am DF4EDB7B-C4BE-4DF9-9A02-E8D... 10/19/2022 at 11:22 am 484846A2-EB71-48CD-A655-31C...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQ1YCPJ1Q77XJX9553WJD?sig=ce7635c4f43f0122baa44e852f32192ab855cababbc8e50e2c802bbb1e7293ba
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQPY5YTJFBED6GZ7GRYYV8?sig=3a6b28f46402cf74264e9eb446bdf518af5669e3ccbb6278b31a782ae932d40a
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQPPRGB9S8AFC0PGHB7BTA?sig=b6d4a617838e84f6619381ccc974433b30f85afa8b6326c4d9fc0afbf1f50558
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQPNP36ZZ5VF2P988Z37RV?sig=b5819e52dd52e7b8e1f258f7c310c1a1382a71205eae23435700d96d57f0c25e

Printed on Tue Oct 25, 2022 at 11:19 am PDT

E- ] Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway

Long Beach, California 90806
Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description
MM - 118A MM - 118A
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:21 am Alexandra Holguin 10/19/2022 at 11:21 am Alexandra Holguin
Upload Date File Name Upload Date File Name
83D7CC8E-EBE2-4646-91CC-7E®6...

10/19/2022 at 11:22 am 909A976A-831B-47CA-84D5-827.... 10/19/2022 at 11:22 am

Description Description
MM - 118A MM -118B
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:21 am Alexandra Holguin 10/19/2022 at 11:21 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:22 am 831E646A-2FE4-4050-8A27-8052... 10/19/2022 at 11:22 am 313F2B80-4D67-4282-9890-48B...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQN50HTBXBWN5CMTCAYCMJ?sig=43b23d8de3ca9e1e96cfcb08627c5578e9ef049a9dd9f91b7bc79dee4839bcb9
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQN4KAZQ46K1BKTMD4HVZY?sig=df0e1f883d6b3ae18e7537f1a170869b8e7698c7b5ff6418ff85a7a517a18a73
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQMZ2TTEXH7Y0DRD54Q53N?sig=88127074c4841b690681a7164bcf62a7cbad68ddfa5a8f26438102606cdf3467
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQMWSKEF5F32Z0J2K299V0?sig=79670256ccedce52516eaa4e2e876a2e0c0162f72278050c7e4f39f3d8069f98

Printed on Tue Oct 25, 2022 at 11:19 am PDT

E- ] Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway

Long Beach, California 90806
Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 118B MM - 118B
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:21 am Alexandra Holguin 10/19/2022 at 11:21 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 11:22 am F5CDE155-3FA7-448A-B7C0-8363... 10/19/2022 at 11:22 am 93463340-FCF9-499C-B857-8E2F...
& 4 i —— ==

Description Description
MM - 118B MM - 118
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:21 am Alexandra Holguin 10/19/2022 at 11:20 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:22 am 41C00200-6AE0-402A-9CDC-AAB... 10/19/2022 at 11:22 am BBOF28EB-A207-416D-9E8C-11A...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQMTRGXPWJHZD5V2D29Q9X?sig=0e117c06a15095718094ec1925abf78fca075653e069d783e7c86b1b2c97838b
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQMQ84NJRX82ED6HSYK3ZH?sig=a60f0f540157d50cffa76afa31f38fb3fbb23c7998850420b91fea2bb6727e05
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQMNGSWW4J2D4B88H220TE?sig=3ed687b403cb3ae524e7ae34e35d4117f8bb3b4ae7ac7acaa7aa6a04c8a05f94
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQM67NHC6VCNXR38QM2PVJ?sig=4d3a9863ed128de1f73a45a82859c3be23d7b52f3f28fbba76a9fb1bfb194f2c

Printed on Tue Oct 25, 2022 at 11:19 am PDT

]B- ] Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway

Long Beach, California 90806
Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 118 MM - 118
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:20 am Alexandra Holguin 10/19/2022 at 11:20 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 11:22 am 885A5748-037B-46F4-8407-5017... 10/19/2022 at 11:22 am 03ADAD1E-20DF-4DAE-AF2A-9D5...

Description Description
MM - 118 MM - 118
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:20 am Alexandra Holguin 10/19/2022 at 11:20 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:22 am BFE318F5-2E85-4CEF-9167-71FO... 10/19/2022 at 11:21 am AEB0010F-2249-4A33-A082-E13F...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQKZFA8EATN0XJ5BGMJ7N0?sig=3fbbb64e87d9c010e30771ab94878092ce8aa01e34605b4664328a0f833cc966
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQKYZW0SPF3GTW6WJ8W8P6?sig=24d105c2ed12623fbe166fa55c61189d2bd96347954847f0c7c6f5e6854a9717
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQKC8C88A5EZ0MGX5WWKCY?sig=7ec501da1333a792d3cf6c0f2f03e1e1b7107bd63fc676b5068b225cb0f31895
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQK9A5YSTSE57Z04ZJ76JD?sig=4efe4452eac21b4c86bfd7bc29a90dcf542862a7c3794c2d7d01acd6775ef35e

Printed on Tue Oct 25, 2022 at 11:19 am PDT

]5- ] Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway

Long Beach, California 90806
Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 118 MM - 118
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:20 am Alexandra Holguin 10/19/2022 at 11:20 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 11:22 am

OE3EF32D-D7E1-4E3D-B21F-D3F... 10/19/2022 at 11:22 am 070FFF47-78F6-4030-8EF3-C149...

Description Description
MM - 118 MM - 118
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:20 am Alexandra Holguin 10/19/2022 at 11:20 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:21 am 250C2426-CCC2-47BB-8BCF-619... 10/19/2022 at 11:21 am 3CEOEEF0-DB2F-4E8F-A39D-8C5...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQK835K2S57G974WX6YA1R?sig=6e704c6a3b56521d9b29ee717e47e56e076cfd4e5d8ef38f5847071c6926f071
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQK6FHC4Y5ZHBQ9NRFR9P4?sig=e043d31716f1ac6aae8df02c2e5e04818cb7388e60d4ecd8f5dd464992dd65ef
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQJVYE4PR83V0DFBTCP98T?sig=21f7f33f366b8b7a4891a6774d5c3d1a9dcd1d464951e385eb0c96965a56738f
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQJV226NXJ7KAC8HE06NNS?sig=8d9f20f24d4f47b23a3e2ebc17872fe45301963d9fdf6189037e73fc76860645

E Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 118 MM - 118
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:20 am Alexandra Holguin 10/19/2022 at 11:20 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 11:21 am 3370FAGA-A2F1-4291-9A03-0B48... 10/19/2022 at 11:21 am AD668D7F-6F13-4D88-9B12-315...

Description Description
MM - 118 MM - 118
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:19 am Alexandra Holguin 10/19/2022 at 11:19 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:21 am A91D7329-40A9-4393-8D8A-8AF... 10/19/2022 at 11:21 am 072F00F2-DD2D-40B2-9577-169...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQJNZTT6RX5DJFB2T0JRF9?sig=3219d9df2a5c74d985794916163900e8bd64436578cf85f5d265cda2485d72de
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQJMKQD2S411QQ1S31MZX7?sig=7a34d62eeb206d89ba52ea61e27cb1244cc1ef115dba2a3e2a069334a872485e
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQJK2J5QDFXJ3Q0TWSPE3G?sig=302519e37039e86a0805bcdf218886b2b52ff15fb9307eaa98bed81b89b24888
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQJEVGJBJ5R69M93WBBC96?sig=e2734b9b14410cfaa41efc0cdd4058a50da5013581cc2dab4893a61368703668

]B Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 118 MM - 118
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:19 am Alexandra Holguin 10/19/2022 at 11:19 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 11:21 am F7EC3752-4409-4AC6-BF47-BFF6... 10/19/2022 at 11:20 am 948B9AB7-8AB9-452B-83F6-4BC...

Description Description
MM - 118D MM - 118D
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:19 am Alexandra Holguin 10/19/2022 at 11:19 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:20 am BF7C8EBB-DC7E-483E-8BF2-167... 10/19/2022 at 11:20 am 19447B91-BB4F-48E6-B7F7-0AB7...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQJE15S20ZJQ1HYBH81811?sig=f6f6b23d792688cc18a5ef7e0d9ad82ba9dfcb89941046348f8d3f9726c2278c
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQJ9QHEECP70AG2JWESESD?sig=2299ee13982715ea6d00519e51ef66ed01514fe28b9a1ad706746b001371aec5
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQJ3BPB0FKHGX1F9ZSWCNX?sig=3a1ee4a22456e8643797006b551e374f2af07f2963333aeb561e14123aef64bb
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQJ286ZWH9KKD43QWRQH8K?sig=94ecfc813f672770b544a0c715fcbcdb3be5d8b02c043a9c7c67fcff3460c8b4

E Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 118D MM - 118D
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:19 am Alexandra Holguin 10/19/2022 at 11:19 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 11:20 am

FFE65078-153C-4E12-B280-BEEO... 10/19/2022 at 11:20 am 9B19FD57-96B8-4B73-966E-27B...

-

Description Description
MM - 118D MM - 118D
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:19 am Alexandra Holguin 10/19/2022 at 11:19 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:21 am E1790BBD-7D3A-4176-B29A-654... 10/19/2022 at 11:20 am 65C6FB65-D237-43FE-9111-2618...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQHZY107C62E8YJKY4MJVF?sig=bc98d4e437afb4facc2290122c7889354a3e95b4ad902806c8ba792d843042a6
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQHYZ50GB0B7H355JTXR79?sig=016907027fc57dd98891bb99c1f5027366dd7e38a310709f9c30920fce4f9515
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQHWWTPD1994CVBBP7ZKMW?sig=5821eac866b655c5908a05eff66297e43a43674efcf197882bda59a34b33cceb
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQHVQZFQ2FZDQCFA4EE5EF?sig=68891941e8b0e95dd08762cfc50100e0fa047c7c0f23c3d45894a498f957a25b

Printed on Tue Oct 25, 2022 at 11:19 am PDT

]B ] Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway

Long Beach, California 90806
Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 118D MM - 118D
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:19 am Alexandra Holguin 10/19/2022 at 11:19 am Alexandra Holguin
Upload Date File Name Upload Date File Name

191ACA84-CC98-48D2-951B-7EC... 10/19/2022 at 11:20 am

10/19/2022 at 11:21 am

FOD23851-307E-4CF0-A45C-BBB...

- =

Description Description
MM - 118D MM - 118D
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:19 am Alexandra Holguin 10/19/2022 at 11:19 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:22 am 62629FA8-C9C9-477E-ADFB-60D... 10/19/2022 at 11:22 am 2B568EDF-926D-4D37-8B67-AA0...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQHS1CSTY417HYY0ZWB7PH?sig=0229fafed9c9d6e4b7c18532a732cf8722d20c569a533de7d373c131f830d083
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQHQ31X32FX1QBM2A41NYT?sig=9bec1501e5a61f7c1f9dd5a7137e2c42abe64eadd91f026f2d51567db31fc45b
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQHKZAA0J2D2B7KR5JTZ2P?sig=2833e4d801202089fceac276f9ede02f37c8512b112d8f53e22061319e431519
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQHJV2058KH0GPR79TBPFK?sig=d6a4462023021027928c193201375b1a2a82734ccae75c59ebb78b5fc6528155

Printed on Tue Oct 25, 2022 at 11:19 am PDT

E- Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway

Long Beach, California 90806
Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 118D MM - 118D
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:19 am Alexandra Holguin 10/19/2022 at 11:19 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 11:20 am 210A5086-75DA-4ED4-B2B0-FAL... 10/19/2022 at 11:20 am

896ABC1C-7B5A-43E8-B6C3-BAF...
|

Description Description
MM - 136 MM - 136
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:18 am Alexandra Holguin 10/19/2022 at 11:18 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:19 am 39B2EBD7-87B4-417D-83F9-289... 10/19/2022 at 11:19 am 4C08A945-8D64-46CF-8689-3CD...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQHH3R2Z5V7T4WR47DZKK4?sig=5002ab31cedd40e35134a4826923f3cf081b47610ff0f88abddceb55f1308f3f
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQHFDXMZF4K4DNYT1EN8EY?sig=aa1392a646dbd66aafd82a42a3e777083811440d04db632580f6f295451c2d55
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQGM7VGJXJGVEKVYCXVTM0?sig=b1a94e12b4bc01def4a03b1ce6a55f5920e1348151fb609cf41e3c74c9e1fbe2
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQGJ5PQZNK57E59AE6G77D?sig=4c6931dcb43ee6739baac9bcbb3b4f6f9bcb4b59931652a27f6e8a02b39f1633

Printed on Tue Oct 25, 2022 at 11:19 am PDT

E- ] Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway

Long Beach, California 90806
Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 136 MM - 136
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:18 am Alexandra Holguin 10/19/2022 at 11:18 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at11:19am 50B92836-E6ED-4AF6-B084-835... 10/19/2022 at11:19am CBB18AA8-9D7A-4A1A-98A7-25E...

Description Description
MM - 114 MM - 114
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:17 am Alexandra Holguin 10/19/2022 at 11:17 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:17 am 966409E3-ECA2-4D63-B74F-3AD... 10/19/2022 at 11:17 am EE70AD03-51C8-4E3F-BEB5-454...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQGGVECMC8YT10TPJQYJW1?sig=f22b8088f7995b797ab5a298d6040857ecdd619973493e683a6cb73d34290886
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQGC4S0V99S10HPAG7B5S3?sig=d078724ca4f7fed59cc991cb89a578c872d716d4696825cace8e5d9c3fbbc1dc
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQE5XC2XT8RECSV6K9GW5M?sig=fc01f7976bb9d1c6de04e2bded149f6edfbdb4318c75e2a1028290165c060c0b
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQE56QK8G0AVTN0RZHZKRT?sig=b01a52bdd05a1966e3f9088c2a5d1c184417cac5a203a153a59d7f52c10964e2

B

LOmG BEACH
CITY COLLEGE

Long Beach City College

Description

MM - 114

Taken Date
10/19/2022 at 11:17 am

Upload Date
10/19/2022 at 11:17 am

Description

MM - 114

Taken Date
10/19/2022 at 11:17 am

Upload Date
10/19/2022 at 11:17 am

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description

MM - 114

Uploaded By

Alexandra Holguin

File Name

Uploaded By

Alexandra Holguin

File Name

AF6DAOED-EB1E-42ED-BEB8-F2F...

1760F19-11E7-48E5-9936-9F1B...

Taken Date
10/19/2022 at 11:17 am

Upload Date
10/19/2022 at 11:17 am

Uploaded By

Alexandra Holguin

File Name

E5293936-F44F-4E2D-BDBF-AEFB...

Description

MM - 112

Taken Date
10/19/2022 at 11:17 am

Upload Date
10/19/2022 at 11:17 am

Page 27 of 68

Uploaded By

Alexandra Holguin

File Name

CC4E8858-E4AC-43AA-8851-74D...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQE2BZFG7AFZPCN09V963D?sig=58c69bf55d0c799dd209bc0b9e50aedbcb345136db33d90b3532c492a0cf0f1d
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQE16NFB5ZZGWXF3JJ4G5S?sig=d4a881e9a4c17a4cb79d2c94dd5aaeb4e3f21eef3fc12f74fb5c9a28c1b30b20
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQE0A5BYQ42MN6HYDVGAQV?sig=0453e7c7a5fe4e9567e7721d2e00bf99b077366fd953cfa26fc9a266166fd876
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQDK6AB8WEEMPGAVH6MXTR?sig=444550df7defe37ee8931b466ad0d307625f1ae61c83b46f2cd41e80b8292460

B

LOmG BEACH
CITY COLLEGE

Long Beach City College

Description

MM - 112

Taken Date
10/19/2022 at 11:17 am

Upload Date
10/19/2022 at 11:17 am

Description

MM - 112

Taken Date
10/19/2022 at 11:17 am

Upload Date
10/19/2022 at 11:17 am

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description

MM - 112
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 11:17 am Alexandra Holguin
File Name Upload Date File Name
C3979DF1-97E3-40EF-BD47-3C2... 10/19/2022 at 11:

Description

MM - 112
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 11:17 am Alexandra Holguin
File Name Upload Date File Name
A9FE402F-6B95-4EAA-92FE-88D3... 10/19/2022 at 11:17 am BF174B2F-1EF2-4CF4-936E-AD4D...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQDHHRMFSY99GVRYD9C1YY?sig=7a786333ad236ad0d6d6a3f4cf10f356fba4d5c0c36c5b0cb29393d9a2913324
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQDH388CN6G2J8H7HM7DMF?sig=395c811aaa3dbbb0017aede5f11084ad29085f296d8c203db6b06beafc9ea98d
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQDEDFRZ3Q6DTKEQXJB707?sig=6ccbe6f5bc06d9b933bb25d4d5de4c5c03d65b86bf8422e32a09f61a6ecbe43c
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQDQYTPMHFYT07RKMZTDW0?sig=bab7fb9205e25c75987413f58ff193d697ac211f674b933c06cf03fa81fbcfcb

Printed on Tue Oct 25, 2022 at 11:19 am PDT

E- ] Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway

Long Beach, California 90806
Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 107 MM - 107
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:16 am Alexandra Holguin 10/19/2022 at 11:16 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 11:16 am 7820543E-67EF-432C-9100-53D2... 10/19/2022 at 11:16 am 30B127E5-78D2-478A-A711-B95...

Description Description
MM - 107 MM - 107
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:16 am Alexandra Holguin 10/19/2022 at 11:16 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:16 am 9826503C-28AD-4F27-B7C3-C80... 10/19/2022 at 11:16 am 8536502A-F3B9-40A7-8CFC-AGSF...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQCCHPE41711ZFAA3BP1BZ?sig=19c99c9ef7d1a2c3b2d614af79d02ffe7159a842a4ebfa816a872ca4ad0dd15f
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQC9YSWB5DDF3M7CWAABQK?sig=3d75d270e2ffe97c8e87ca4b8007f85ba901282281d6ed155db5a4e47322e026
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQC880X77530V5FV2KF5Y1?sig=3d6638d3d33ec1b8f5f49fe5a8eaf041d6b462876ebe66bc7c993468b214b55a
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQC5SAMJNFA01QMHY912T7?sig=c63882f53337337dc2d8a290822c7556e8c562bbb6fe7796e69f624f02e0701a

E Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 107 MM - 107
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:16 am Alexandra Holguin 10/19/2022 at 11:16 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 11:16 am B1587F09-604B-4314-91C5-659... 10/19/2022 at 11:16 am 518BEGED-7EE1-4420-8506-F56F...

Description Description
MM - 107 MM - 107
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:16 am Alexandra Holguin 10/19/2022 at 11:16 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:16 am 72FC425A-7826-4F7D-A623-834B... 10/19/2022 at 11:16 am 09C3930E-3CCA-49D5-8CFD-C8E...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQC3JCYA7Y4AZFW9Z8A4Y6?sig=93774fcbf92183d6519fa3f89e0854841898ecb9cb16e4b519c0d8419e68ad7f
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQC26X9G4D04XCQ9ZJ6XMX?sig=ede2de8210cd96f206d52522cef71c4d8d5bd6439d2160ad758408a3b197170a
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQC079XHZ2Z0M8ZBQ78FYA?sig=677addfedb324fa79399cba30318da7b8d27fc431289d0ee361de8fa04183127
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQBXB3DR24HRBHZ67NS756?sig=0ec72191c5c8a117461f5c0ad3c389bf7c75c3769aa40c4c3119fd710ea60991

B

Lo BEACH
CITY COLLEGE

Long Beach City College

Description

MM - 107

Taken Date
10/19/2022 at 11:16 am

Upload Date
10/19/2022 at 11:16 am

Uploaded By

Alexandra Holguin

File Name

AAE35DE7-FDB2-4959-B0B4-4E1...

Description

MM - 107

Taken Date
10/19/2022 at 11:16 am

Upload Date
10/19/2022 at 11:16 am

Uploaded By

Alexandra Holguin

File Name

202F7340-601A-42BC-B637-D926...

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2

1305 East Pacific Coast Highway
Long Beach, California 90806

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description

MM - 107

Taken Date
10/19/2022 at 11:16 am

Upload Date
10/19/2022 at 11:16 am

Description

MM - 105

Taken Date
10/19/2022 at 11:15 am

Upload Date
10/19/2022 at 11:15 am

Page 31 of 68

Uploaded By

Alexandra Holguin

File Name

C41B4C1C-EDE9-4AED-9003-BD5...

Uploaded By

Alexandra Holguin

File Name

6CBB512A-86C1-4C91-A58E-B73...

FOR REFERENCE ONLY



https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQBVYMVDDFKSSQP5PMMKJA?sig=5658a7cb3a67e1e7b463d523a67f21b77d3a5d7410b1c716dd08cb54a64573a0
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQBT4CR9CASK1PGZBKNR3M?sig=0f3cab0b1003929b8d8d886f58b8ea822b32fcb9608da56841d946243ddfc614
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQBS4NHDKYSNV7C6XAABA8?sig=5e9080202d2bc683f13d16267b7e0b4e4d770911548dd68198495679ef0b4e9e
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQAB7H4XS2F5HGWA74Z1Y6?sig=10076029addf25763f7aba32dc9f8bf3ba05979cd16ab0d6384a9eecdba56fdb

]B Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 105 MM - 105
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:15 am Alexandra Holguin 10/19/2022 at 11:15 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 11:15 am 40EF5EF5-B000-4D9D-9216-73E... 10/19/2022 at 11:15 am 529DE356-369E-4013-B692-E55...

Description Description
MM - 105 MM - 105
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:15 am Alexandra Holguin 10/19/2022 at 11:15 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:15 am D4072708-A7A4-4029-9B42-5A8... 10/19/2022 at 11:15 am 47A6650D-ECDA-4F86-BD53-985...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQABBBR2P7ZTDCP4MJZNR4?sig=9c06da533fcf756bd15b0cdad3cd00362ebf6b03385c0c276a4be41f5fe550d3
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ9Q80YF3015XAK75GQ7VZ?sig=3e6347453efeeee6d389bc8cdb7d0e427dd3c647dc74272fcecf0bcd46b435ea
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ9MHHHEGYK2C4AJVVV9N9?sig=2425d1e1a7d4728cca5cbffa64c85bb062835e89731c41a2580c1c5b734eb71a
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ9JYW38G4T5EYS12YBHQ0?sig=61b4679b97d9a116d754f49849f7132fa863e8eb2089292176dd8ad095dc7c42

B

LOmG BEACH
CITY COLLEGE

Long Beach City College

Description

MM - 105

Taken Date
10/19/2022 at 11:15 am

Upload Date
10/19/2022 at 11:15 am

Description

MM - 103A

Taken Date
10/19/2022 at 11:14 am

Upload Date
10/19/2022 at 11:14 am

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description

MM - 105
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 11:15 am Alexandra Holguin
File Name Upload Date File Name
9C81C6BD-DD01-48F5-AD03-B3D... 10/19/2022 at 11:15 am 723FC395-3985-411F-BBD8-ADD...

Description

MM - 103A
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 11:14 am Alexandra Holguin
File Name Upload Date File Name
C25C3983-598C-45B2-B452-FF79... 10/19/2022 at 11:14 am A426546A-B4F1-4BB4-8214-4443...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ9HNXCQMJXPR124R7VH2M?sig=271b92b3830809f175c3c24ba5e78eade6d308bf10433f17801e64bffd36da08
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ9GEY33MEZHJZE387DV9D?sig=2012df0a1152847597dcbc5c0623c75f49af692097cf8c7a11bfee6d68cbac46
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ92G3BYBWE4E9W5ZFBJYX?sig=43f28f22d8b62fce4dd1482f5d882f3dc517d1f28c97c24dcae67dc70fef90f7
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ90V6K8JT935R3TPWPSYK?sig=265c9e0648edb28337561f75bb4b689843f9cd2388a4607c547337b4db090827

E Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 103A MM - 103
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:14 am Alexandra Holguin 10/19/2022 at 11:14 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 11:14 am

80346D9B-FE38-425A-B81D-D57... 10/19/2022 at 11:14 am 71F7126C-F567-462A-B4DF-E7D3...

Description Description
MM - 103 MM - 103
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:14 am Alexandra Holguin 10/19/2022 at 11:14 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:14 am 5A58A2FF-AC19-4DEF-9E36-AF2F... 10/19/2022 at 11:14 am D14DF960-B32F-401F-AD78-680...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ8VHJJGGH5MMXBCJXKJ2B?sig=050370c533c99250e05ac735b65af75e232faee4e50da87274eba00cb631c8d9
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ8RG9YRYPFX6TW067G4EN?sig=1862aedc4311ce9c7fc6fe6de9f987b98bb509f75aa8fbfc3c3c44fa08094197
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ8QDW2QRDDB3BX76XSHPY?sig=f6c7e384895167422145cdf73060f3364592cd55d7fc7005c9222e703b976db0
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ8GQFPVNTV5E6MJSDP4WD?sig=3b76df8e76ee73de6bbf60c497bbf0c69a2fba0bfebb153b62890ed880b98a9c

B

LOmG BEACH
CITY COLLEGE

Long Beach City College

i
Description

MM - 100

Taken Date Uploaded By

10/19/2022 at 11:12 am Alexandra Holguin

Upload Date
10/19/2022 at 11:12 am

File Name

i

|
VR T

Description

MM - 100

Taken Date
10/19/2022 at 11:12 am

Uploaded By

Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:12 am

Description

MM - 100

C48802E7-5D5A-4BD7-BB06-59D...

Taken Date

10/19/2022 at 11:12 am

Upload Date

10/19/2022 at 11:12 am

Description

MM - 100

9C5E90D5-BC69-4601-B2DC-FFC...

Taken Date

10/19/2022 at 11:12 am

Upload Date

10/19/2022 at 11:12 am

Page 35 of 68

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Uploaded By

Alexandra Holguin

File Name

8F75E8ED-2B9E-4B98-9B85-62D...

v
hh
Hn

Uploaded By

Alexandra Holguin

File Name

35C4F065-87F7-4C5F-AD03-7112...

FOR REFERENCE ONLY



https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ52S1GZRYECS2XKR19CH6?sig=ee4d7bb2a78a097fca9c9414698e2875c724d3eb69c65c8750a30d9b76741f7d
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ4PFSEQECJJ4V8JFRJ5JD?sig=692c345193613aaf3dac92ad0b3de0a22e6942e1e2c4947a9968ab7605484ba5
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ4H8SD6WBNTGNQ6H9CBA5?sig=62d93ba106b91b62e9eb96cfe9b872f845899f147bffaa0e3a9bb175e9513f1d
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ4G26NRKE0553FGXV2AFP?sig=33e320dc280a19cdaa1940c96f28fbda64f9a57349072357d331beed90dd57c1

Printed on Tue Oct 25, 2022 at 11:19 am PDT

E- ] Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway

Long Beach, California 90806
Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

A

vigarass g

Description Description

MM - 100 MM - 100
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:12 am Alexandra Holguin 10/19/2022 at 11:12 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 11:12 am FBBE5E38-5EAA-44A4-A808-C1B... 10/19/2022 at 11:12 3 0C-4D88-9479-DD7...

Description Description
MM - 100 MM - 100
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:12 am Alexandra Holguin 10/19/2022 at 11:10 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:12 am 8BD9BB3E-1C5A-4E88-A3F9-48E... 10/19/2022 at 11:11 am 3A1C3E9F-8388-45A9-903D-CBF...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ4695QW0TVX72X62T255A?sig=bc9e24add49a775795dce299d9eb3d917bf4336f119a2d9abc6a133afccd6bf7
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ44GY8S2APG7VBSN5NH4K?sig=97414d09a077331472fe6cd5aa74ac9cc4deee8002b453c102d6037260aec557
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ43GKSXD5FF1Z06B83PWY?sig=09f6e1fef0fbd49dd8228671af5030c157428cc8bd1d0c6adb03e87d145d2ed5
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ1DV5WF24KP9Z2BHNJ1Z1?sig=c93e53d5b5d9ae4d4055b24c9103173b7dab63e29519427e8d74688267c87646

Printed on Tue Oct 25, 2022 at 11:19 am PDT

]B ] Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway

Long Beach, California 90806
Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 100A MM - 100A
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:10 am Alexandra Holguin 10/19/2022 at 11:10 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 11:11 am 81BBE328-F7B0-4B7F-B8EE-A7A9... 10/19/2022 at11:11am A499-4E33-83CB-8AE...

Description Description
MM - 100A MM - 100A
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:10 am Alexandra Holguin 10/19/2022 at 11:10 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:11 am A8FD9FD8-4068-4EAE-969A-231... 10/19/2022 at 11:11 am 6187A99E-19F6-4153-8B28-B3AB...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ1B70ZK5NVW2ZF3ZPBTCH?sig=d2bf4ea00f2f9762766237652fff6923f5231cda047a35549d78757ec06f29c9
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ19S2BVXY8RGZ9HFT3FNT?sig=dfea46a0fcdcf2aed353a153e27d884a5808e6202a34bdeb4e2a81ab8154b08f
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ19CXCFSSDBRNV1KZY45K?sig=f3d34b58d73f7095d0b77beca5e15c25ec845dc66c7fa0bf26af48492ecf7784
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ1293793SK4PEN5V755J2?sig=e114bb2337c53383312cec961f99c06431f3bbc541bac7a60e86d5f446a05d68

B

Lo BEACH
CITT COLLEGE

Long Beach City College

Description

MM - 118 YARD

Taken Date

10/19/2022 at 11:08 am

Upload Date
10/19/2022 at 11:09 am

Description

MM - 118 YARD

Taken Date
10/19/2022 at 11:08 am

Upload Date
10/19/2022 at 11:09 am

Uploaded By

Alexandra Holguin

File Name

D587BF77-1B43-4B15-B34A-89C...

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

— e |

Description

MM - 118 YARD

Taken Date Uploaded By
10/19/2022 at 11:08 am Alexandra Holguin
Upload Date File Name

10/19/2022 at 11:09 am

1612DD74-557F-4E59-AEBF-5DO0...

Description

MM - 118 YARD

Uploaded By Taken Date Uploaded By

Alexandra Holguin 10/19/2022 at 11:08 am Alexandra Holguin

File Name Upload Date File Name
2A48787E-8E3A-4070-92FE-A39B... 10/19/2022 at 11:09 am 1C55410D-D29E-49F2-A4A7-C74...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPXZ95Q306JT4EDKGJ7YR7?sig=704d4404db65e8bbbf7360f6ead34ae4c05610bda9078f061f930617cd2651dc
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPXH928HHT60CJ0R27CC8C?sig=ebb1318732c6c8b1a4c9e2004382fbf939456643d7acedf44d76bc7fb089222c
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPX8EXR1HSZA2B7MCKAV10?sig=9da5475bb74076f66b289e5859b1c2c46d3f38f4a374c912be3878c168bf9c6a
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPWPYPVEQRPHQ2HEMH157F?sig=2197418536d0d23d0c8a888d49611cf400f61d791650ca72ddf5dceb8eec5d47

Printed on Tue Oct 25, 2022 at 11:19 am PDT

]B ] Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway

Long Beach, California 90806
Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 118 YARD MM - 118 YARD
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:07 am Alexandra Holguin 10/19/2022 at 11:07 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 11:09 am 74E2124C-A1AD-45E2-961C-FFA2...

5322074F-FCEF-4EOE-8CC9-9568... 10/19/2022 at 11:09 am

Description Description
MM - 118 YARD MM - 118 YARD
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:07 am Alexandra Holguin 10/19/2022 at 11:07 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:09 am 473E7780-E1D9-4287-A90C-1AF3... 10/19/2022 at 11:09 am 53CD488D-0188-4309-9DC4-40A...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPYVPBAGMGP5Z2H2JRFMNN?sig=e83251b950129b796aac6e402b59e61691d1e3e2688d75600b116d5e46baa451
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPYVG08JAWMGAK6JS0PD4X?sig=988872d66fd2d2735bb53a5a3005fcda87cb3bf19c977949a17f58df38294a6b
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPYVRRVF1R8V78SDYKC9T5?sig=38063fdd8b7f8d0f796ba4548fcc0689e4836bd0e8b7ab29101dfc9d15d05309
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPYVPPM9MRTBA72PH886AA?sig=a579e8e78081fb06ec368c034fb1877434fe806bf6eb5f803cb84bf26deb4a3c

Printed on Tue Oct 25, 2022 at 11:19 am PDT

]B ] Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway

Long Beach, California 90806
Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 118 YARD MM - 118 YARD
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:07 am Alexandra Holguin 10/19/2022 at 11:07 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 11:09 am 7630BF77-6CEC-4521-8F1D-535E... 10/19/2022 at 11:09 am 9E4469C2-036E-4C03-8D09-5B1...
i = » f

Description Description
MM - 118 YARD MM - 118 YARD
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:07 am Alexandra Holguin 10/19/2022 at 11:07 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:08 am A5DF98BA-DA70-4AB3-AE9F-9009... 10/19/2022 at 11:09 am 26374B6B-00E7-44F9-9571-9C78...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPYVK5K6K15WRWVPC1BCAM?sig=b2ad15a08d6f815fb3e70783c13eefd8d63b832ecef121ea5bbe08761775b71d
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPVWSQ3V2BFK8F39CRYMH8?sig=bf1269b265dd6317300d7f344a7b18fc2b3953e324a2d53421e03f0eadf29245
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPVQ0GZYQKNW186GEVMVK8?sig=23b30535b2e81deee2efb07220e0470a572da07086b46bcf22b0331f65b86730
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPVN65BVVBB79MRDMAY25V?sig=0c1d05508d6b14ef63285ad1daacd53507f23304dbb6ccb7119910eebbce8663

E Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 118 YARD MM - 118 YARD
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:07 am Alexandra Holguin 10/19/2022 at 11:07 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 11:09 am BC60C3B4-B3B6-4EAD-ABOA-F6B... 10/19/2022 at 11:09 am 97F0602A-3995-4687-B314-02BB...

Description Description
MM - 118 YARD MM - 118 YARD
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 11:07 am Alexandra Holguin 10/19/2022 at 11:07 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 11:08 am B14BE8D1-7164-48F7-8CC5-112... 10/19/2022 at 11:07 am 85FA747D-76D8-4E63-8BA8-CCA...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPVM1BJS1EZ6FSPBD1E1MV?sig=7504e31238c04254417edef05c583aa7a0c1d104bd754b30cdc459279f4467d0
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPVHY7Z43B7S8W8ZQJTPFY?sig=7eca320b0066749322d929ccf17eecd4e89b3906849cc7febd4ddca8cc8ee7df
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPVFFY6Z5YND9D5VJHW4YE?sig=d8f71b745afecbf9282b530323627589b7cd2c2c93aa20b1e3ddc187887d7fc0
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPVD4R3QHZ6VQ5AFWHDFRP?sig=f404880e7ac84b6b5c360479b858cf6195cadd6b560b0e2a7fed0ce343c3dd06

]B Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 118 YARD MM - 118 YARD

Taken Date Uploaded By Taken Date

Uploaded By

10/19/2022 at 11:07 am Alexandra Holguin 10/19/2022 at 11:07 am Alexandra Holguin

Upload Date File Name Upload Date File Name

10/19/2022 at 11:07 am 40203536-2193-4049-A505-ED45... 10/19/2022 at 11:07 am CB3C139B-DBEA-411C-AOA8-517...

Description

MM - 118 YARD

Description

MM - 118 YARD

Taken Date Uploaded By Taken Date
10/19/2022 at 11:07 am

Uploaded By

Alexandra Holguin 10/19/2022 at 11:07 am Alexandra Holguin

Upload Date File Name Upload Date File Name

10/19/2022 at 11:07 am DF0133F5-FA32-47EA-918E-D000... 10/19/2022 at 11:07 am 5CB2A999-900F-4340-875D-07A...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPVAGQ8YD9D4413N5BNVV6?sig=e042828d7590ffe8a349a61341214a7e38530a50cb54062ce3da6732e4cb3118
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPV8ZSP5653WRR69M16M7R?sig=7e25f5a65b57944d17fc37ecb087de8295d59e25edfd15138ed4596901a88022
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPV84VBF630PHE1QXTH2EE?sig=b8cb4da31375db0dc7836d5a9ee9a515f909c3d06d6fad35c19a6cebcf943179
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPV45J7G6WVEP74TQBXRNT?sig=574badbc6ac179ddf64574dec27091aca2a3ed3f60be2264912531bab52b40b5

E Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 100A MM - 102
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:31 am Alexandra Holguin 10/19/2022 at 08:30 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 09:07 am A7C74D0E-B223-4175-88A1-74B... 10/19/2022 at 08:31 am 4AD5D490-0529-4C58-BC1A-788...
'. n |

Description Description
MM - 102A MM - 102A
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:30 am Alexandra Holguin 10/19/2022 at 08:30 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 08:30 am 1BC01386-9004-4F4F-ADE5-368... 10/19/2022 at 08:30 am 2C26FCE9-418F-48E8-A4B5-CD1...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRFZ8PBZTZWJGG1X76BDRFH?sig=b08ef918c3863eeeb62af77a0d530e873592b275ce0b15e9f981cdf8b47ca8f4
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDVQRMRX0ZCV9X9JVP9BB8?sig=b2699ec33c320a84d15ccf8e19f2627c172666cc2a064bd1d0fc6e54cf9747ed
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDVEX05K6H8KKFGH8V4JW4?sig=472b736951c72bb7fc99f67a4de4756dfaabd755c78dc29d4928e9384b85dd67
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDVD88K0E11H8CZ447RQMZ?sig=42ac7c540aab0c8fb3672f7258413d7b3f988dc633c7af181b4454258f56d760

E Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description
MM - 102A MM - 102A
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:30 am Alexandra Holguin 10/19/2022 at 08:29 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 08:30 am OEE9AAA3-9779-414F-8997-BC53... 10/19/2022 at 08:31 am 7vOEB7389—9D42—46DC—AEFD—E6F...

Description Description
MM - 102 MM - 102
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:29 am Alexandra Holguin 10/19/2022 at 08:29 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 08:29 am 98E5F5C6-8995-4ACF-8201-237B... 10/19/2022 at 08:29 am B54E6D10-5E85-492A-8FCB-F145...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDVGWB6D8958H3Q18JSY78?sig=8298958ade087261e74cab9ec32548b95bac436f0fa9dbbb80188d672e1e0113
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDV31RZ6AQWKD8SG16HJWS?sig=64af8f7432a0df3906eb166f53d2e3ebe7ec466ece2df31d92617b403dca1d51
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDTNVKM84FPEANAKGG6306?sig=d379ecb4ef652d4c1cfa2cb54bbdbc56b95c916046f3adb500adbc629ac282fb
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDTJ831PFFY69WTT7G1FKG?sig=f4ab155a5c5e8c508d86b0b49a9ab8a603f35d790d970fc70844bb54ed5840be

B

LOmG BEACH
CITY COLLEGE

Long Beach City College

Description

MM - 102

Taken Date
10/19/2022 at 08:29 am

Uploaded By

Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:31 am 1D4611AA-E2B1-4D3B-A289-0C0...

Description

ALL GENDER RESTROOM B

Taken Date
10/19/2022 at 08:29 am

Uploaded By

Alexandra Holguin

Upload Date
10/19/2022 at 08:29 am

File Name

D0500330-066B-4BE0-AC17-20A...

Page 45 of 68

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description

MM - 102

Taken Date

Uploaded By

10/19/2022 at 08:29 am Alexandra Holguin

File Name

B6556D5D-7CD7-4145-8700-409...

Upload Date
10/19/2022 at 08:29 am

Description

ALL GENDER RESTROOM B

Taken Date
10/19/2022 at 08:29 am

Uploaded By

Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:29 am 9803B716-0586-4B41-A07E-OE3...

FOR REFERENCE ONLY



https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDTHAHQXX8BG62C7ZM452T?sig=a668cc12373c6f364b00cd762a53d1fd29a23854dcbbfa3d38b15abce78ad395
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDTA0X4JVT8TCCR3VC8JZF?sig=add954966f5973348a2aeefb65cff7f39334254933f580fffefa7eaf314fd4a5
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDSSTBTJ4PE2Q43FKK3FH2?sig=12f9ff58705dfcc1061f094dbd4f626e14f2ea854a9e13ac454837a721e5b2ba
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDSQFHBAV31AAR8330A92M?sig=5e5faa39ababe69596db5dbb54482bf691e72835e289947f52195e894ac62323

E Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

ALL GENDER RESTROOM B ALL GENDER RESTROOM B
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:29 am Alexandra Holguin 10/19/2022 at 08:29 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 08:29 am 1B818EF6-A735-45E2-8911-EAAE...

50F4A4AA-DOD4-4FD1-AFE3-013... 10/19/2022 at 08:29 am

Description Description
ALL GENDER RESTROOM A ALL GENDER RESTROOM A
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:28 am Alexandra Holguin 10/19/2022 at 08:28 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 08:29 am 1633DDD2-EAA3-4E2F-8810-1EA... 10/19/2022 at 08:29 am 5E3BEA73-A742-48EB-BDA6-903...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDSHAWWG3HM2HVD5WWWV0S?sig=0932163fec0a6cd722b820c03e489a21ff70e9d720103b2a0be03ab95b048424
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDSGKK1ZTWC1ZT6B0W3Z0V?sig=8c63c793d9e895acc294ceff92ad382b3d489efeed1e533bb2a2f1b1222ad89b
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDSAMBJKKH3RXFY2Z004HK?sig=1fd7842f602cbdaf09be53c7846bd7d20ae1071803925219ba7158fee506bbf4
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDS8PD3NN01XDH6K1JTWQ1?sig=a8436166e4dd0f931c53c23a44d5385690f40ff4bb270fa3bdfa21f9a16f447d

E Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

ALL GENDER RESTROOM A ALL GENDER RESTROOM A
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:28 am Alexandra Holguin 10/19/2022 at 08:28 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 08:29 am 4A75A605-8E19-4E49-B3B8-DA4... 10/19/2022 at 08:29 am 80B358D0-D2F4-411A-A4FD-B39...

Description Description
ALL GENDER RESTROOM A MM - 104
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:28 am Alexandra Holguin 10/19/2022 at 08:28 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 08:29 am C76AB376-CE74-49C9-A5B3-CF7... 10/19/2022 at 08:29 am FFB768B5-1DCD-4CBC-A6BB-245...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDS78WXM8CPR87PCERBDPJ?sig=99c80e59bfaee6e48d1079a67b399288174caff566499edcea0ebf56a03bd96f
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDS4JJS4F7VWFF1BERYC3X?sig=601394629be32360f464a31db4113314065e2c9e5001b0a117eb706e4abb651d
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDS1KFX3NQ63R7HS3MJMCG?sig=1a12688205b6acb1b34fe150dbdd70d627a328e5d9a8e0a31cad6907b3d6f5b8
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDRC9TNSVDVW3A3J9E3X8W?sig=8554cd9b8c3c02a1a06bc49c0517d8f63c4b11068c5b61954ba55779f398e83f

B

LOmG BEACH
CITY COLLEGE

Long Beach City College

Description

MM - 104

Taken Date
10/19/2022 at 08:28 am

Upload Date
10/19/2022 at 08:28 am

Description

MM - 104

Taken Date
10/19/2022 at 08:28 am

Upload Date
10/19/2022 at 08:28 am

~ B9302BA6-6EF1-443B-9A83-480F... 10/19/2022 at 08:28 am

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description

MM - 104
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 08:28 am Alexandra Holguin
File Name Upload Date File Name

6A73CF60—2(,)1D—4BD1—925E—7 Fa...

Description

MM - 106
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 08:27 am Alexandra Holguin
File Name Upload Date File Name
CO7A49EC-881F-4FOE-A2DE-0550... 10/19/2022 at 08:28 am 10E92F66-931C-45F5-B9E3-53B7...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDRADE9ZT68451HKH9NYYV?sig=f6f5d67f1c798aaf251c42f99240bb87a0689803c90d5bc8e1f19459f868ab5a
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDR91E53FYGJ6B8E36W5Z1?sig=22662aa1cb661d89df25051698a5fa57d6c2207edce37e752d17817e58fcfc05
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDR5Q6Q422NKJ7HBT0SNC6?sig=27ff4f3e254cb7d364bf6758d3e418a1c6a8e236ee5939c183f0d5898a3e768d
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDQGQ2TSRTN76FBZKAKF97?sig=2dae4a08e3356ff3d37273f555c2e0f31a186565b7440283e61808b77a014496

Printed on Tue Oct 25, 2022 at 11:19 am PDT

B* Job #: 5824 Building MM - Construction Trades - Phase 2
L Bhecy 1305 East Pacific Coast Highway

Long Beach, California 90806
Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 106 MM - 106
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:27 am Alexandra Holguin 10/19/2022 at 08:27 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 08:28 am 4F88C085-3AFB-47F2-878D-AE3F... 10/19/2022 at 08:27 am 62E03556-D8F9-4EE1-ADE6G-278...

Description Description
MM - 108 MM - 108
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:27 am Alexandra Holguin 10/19/2022 at 08:27 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 08:27 am A5AD3A8C-1793-4501-B0D8-4BB... 10/19/2022 at 08:27 am CD8F1916-DCAD-4E75-AF0A-D5A...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDQFN8KBJ1CM9J6DAWNHAZ?sig=b3dfba5df3d79c94b69ab2b8d7ae83516357ae0ced4a72b32dcce4fdf22d34d4
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDQCDJSSWCCJPY59V7FSY1?sig=14edf44ee7985d70179c4f1e3aac0cc74edd632906410054a375a4781aa0a622
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDPQMYD1GKCB1CYZ3BBF24?sig=472dade4042acfd61c5d3b9039fe10b72b850c7091c16092c5d4fc8a7e409556
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDPPHFNTBWA3FMSW3N0ZVE?sig=e69df16b1e69c92a90991e028409c7605970cf7c7f9543dd6b671dc5d8d62760

E Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 108 MM - 101B
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:27 am Alexandra Holguin 10/19/2022 at 08:26 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 08:27 am C776E601-CDCB-4B47-82E0-7F9... 10/19/2022 at 08:27 am

B8C965E6-33FF-494A-A5CE-146B...

Description Description
MM - 101B MM - 101A
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:26 am Alexandra Holguin 10/19/2022 at 08:26 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 08:26 am DF9F3AF3-B67A-4C11-B9D2-74E... 10/19/2022 at 08:26 am 2A14E6F0-7216-4B44-887D-5440...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDPWPMPWSDPH2HJ8WCFD58?sig=bca81b90531d1c0528c3e3c68f9476ca59b714caef82606e055264267526326b
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDMWESP8BB133B0G8Z3E1J?sig=0e949e2aec319cb9fb98b952edac067059d1497fc3dc00786a3a4a2b761a41e5
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDMTYNHN40NZ6TAKMHJG61?sig=ee598b721e0d9cec2c779125689b1d9d8d91d8885877c6142b27d652ef53a805
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDMS4A6Y887Z3R4B1T00CX?sig=9a48b862a45c48cc75fbbe987719030cfa006ac0639f8dae095474c4dd4d1708

B

LOmG BEACH
CITY COLLEGE

Long Beach City College

Description

MM - 101

Taken Date
10/19/2022 at 08:25 am

Upload Date
10/19/2022 at 08:27 am

Description

MM - 101

Taken Date
10/19/2022 at 08:25 am

Upload Date
10/19/2022 at 08:27 am

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description
MM - 101
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 08:25 am Alexandra Holguin
File Name Upload Date File Name
693F51AE-0529-4E76-9151-B886...

8B4EDF6B-376F-4917-AABA-80D... 10/19/2022 at 08|:27 am

Description

MM - 101
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 08:25 am Alexandra Holguin
File Name Upload Date File Name
1C557B4B-4083-4259-B169-39A... 10/19/2022 at 08:27 am 8E6294AB-EOA4-4D4E-BEDF-385...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDKTCZ046ST3BDW2RCVNY0?sig=b28af750b724d6c3d5d1d8936099b52aa6ec37e4ad7ddb13567e79bfd13289c4
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDKRZTVX44JT0KRP9N41RD?sig=e85ab937c235cf2e18500f9d0429e88375b1709298ecbce82f65e4deab144e2b
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDKGCAEX713NYMC41H6AZB?sig=59452695a404bd4b09bc92d5742ba58af480f5fd7b73f7b3c465de9ed3deb23d
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDKFNDESWXYBH4VFS1HZ54?sig=ba59e32e0abf4241b73d36c7bb14738b8ec2ab8293ae27796231656439d14bd9

B

LOmG BEACH
CITY COLLEGE

Long Beach City College

Description

MM - 101

Taken Date
10/19/2022 at 08:25 am

Upload Date
10/19/2022 at 08:26 am

Description

MM - 110

Taken Date
10/19/2022 at 08:17 am

Upload Date
10/19/2022 at 08:19 am

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description
MM - 110
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 08:17 am Alexandra Holguin
File Name Upload Date File Name
F298B565-5EF8-4100-968F-7C49... 10/19/2022 at 08:19 am E04F5B69-37AB-47FE-9F3C-1ACO...

Description

MM - 110
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 08:17 am Alexandra Holguin
File Name Upload Date File Name
39C8178A-59FB-4FFA-9E1B-2D82... 10/19/2022 at 08:18 am A09BD946-4BBD-408E-B823-968B...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDK901WS2BRJT1ES8J38GY?sig=c7e5184e03a0affc2b88fda4518a22185f94a62befd4b9d8ee8ba5d90cd02788
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRD3NW4FZB50NPQ6YBVAFJ1?sig=165a54d513113ac65b7fabfbc7b5603fa5040770e1023193357fb53d7d23857d
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRD3MP3NCGHZJEPT7JF8VMA?sig=010cb961127d51d1a4daffe0cad3169875012c7d0746f42eabf0deb9cd2e06e9
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRD3K4C0KKN443Y4B8S619Q?sig=c4c633e696cce431230070091e8796bea3ab350e13d81519d409946b0ce34af9

E Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

iviiva 1 I\,

el $O

Description Description

MM - 110 MM - 125D
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:17 am Alexandra Holguin 10/19/2022 at 08:14 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 08:19 am D10316ED-A5CB-4A9F-9A35-875... 10/19/2022 at 08:15 am

FED6C643-D166-4040-84C8-D9E...

Description Description
MM - 125D MM - 125D
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:14 am Alexandra Holguin 10/19/2022 at 08:14 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 08:15 am 558E3E68-634F-422A-99FE-0C52... 10/19/2022 at 08:15 am E1616917-9319-48CE-9448-5510...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRD747D2A4P6FMF1MG9ZMM0?sig=b532333781e0f5c29b468e41373dc1de9bc72fcd60fab952a4e362c8633cf7bd
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCZFZCYN66E2ZFBR95G2XC?sig=897ce4f9cc38394dbc4d97922415310c17442ffad72bd8f39240ff8ed9bbdbd0
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCZD1F3NHRWR3PHKPYRYAF?sig=14037611aefc0dbd9effeeb32d032cb822e232af44d655906459d11b2979a0b6
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCZA49JDXR0WZPAT7YNETV?sig=44b01cff3c411871057b9c46befc5298fa1ebe170b5a70335d182296b82b757d

E Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 125D MM - 125D
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:14 am Alexandra Holguin 10/19/2022 at 08:14 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 08:15 am 1BB63A5F-24AC-4E5B-B294-E2F7... 10/19/2022 at 08:15 am AF30A0CB-2629-4953-B747-A269...

Description Description
MM - 125D MM - 125D
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:14 am Alexandra Holguin 10/19/2022 at 08:14 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 08:15 am F246C743-4143-4D96-915F-7638... 10/19/2022 at 08:15 am BB945232-CCA6-4BC0-97F5-56E...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCZ7FNPMHTDMMR26DHZ0X9?sig=2f5bb6523263c57c6afb7c72f0097f191a9b097bd73e18ab4a3f35b1771d35a8
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCZ5B5ZZ626A0FYED5YJAT?sig=6ca661b9db88b4ac683bd95493bfa942d43add3498f0bb91bd1574d47ce04c2f
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCZ3WRNSE6QC4DB070YM51?sig=d68aaa329022c2752c021fd291fe1f5d60e2375c1d86b5f4322b2d1d1585c6bb
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCZ13753BAG46ERNA5AS8F?sig=68ba2d9c6a0f3f07a6974c0f47876437381e7c01eeaa02e560da51bebb096123

E Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description
MM - 125D MM - 125D
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:14 am Alexandra Holguin 10/19/2022 at 08:14 am Alexandra Holguin
Upload Date File Name Upload Date File Name
146296CA-1557-458C-BC4D-C71...

10/19/2022 at 08:15 am 9B1C35CA-71CB-4F6B-A66C-799... 10/19/2022 at 08:15 am

Description Description
MM - 125D MM - 125D
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:14 am Alexandra Holguin 10/19/2022 at 08:14 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 08:15 am 11BBA41D-43E4-45BB-A89B-212... 10/19/2022 at 08:15 am F8D1B1B5-349F-49D8-8C8D-984...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCYZPZ5AFWPMNVRDFJYH80?sig=baa604a319cf3af33bfba0521e9aeda8f1867386f203d34746a3af781860a7de
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCYY0NWTBXAW2CW1PYYS50?sig=bb42c7349fe95d98e4c7ae9519f33ab8d0add820358ccc5b3ab2a15a7b4fbe93
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCYX4A0GZ4SW6RV7DGV2HH?sig=ac47552e683b127d4a4dd5003fdd3aeaacd0cbedd8e114c673d2f9fe0da8db89
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCYW4MG2WKDVGQ6F39QSVF?sig=3a1d601411b794e40419a79a7382090a49a691df4b1dd79f2ca6ae0c8dabe8cb

E Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 125D MM - 125
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:14 am Alexandra Holguin 10/19/2022 at 08:13 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 08:15 am

EB738EDA-B88E-4032-9800-C47... 10/19/2022 at 08:14 am 2BBD812D-1BAC-4CA0-BD93-011...

\ |

Description Description
MM - 125 MM - 125
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:13 am Alexandra Holguin 10/19/2022 at 08:13 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 08:14 am CBA7E7F8-648D-486D-9979-CAO0... 10/19/2022 at 08:14 am D808E9BF-AF99-4D3D-8BAB-651...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCYQ73PCGNPFHV5XAVBG38?sig=31b3b5d923e7c3ab9be1b03eb7939fb97565587266313ee5e5c87fd994a17473
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCXR0B53F0PMCSEHB86RHG?sig=85f39a73e298b738fe2c087dcc085def4d8886f195811eb8d9eb1fa83fbc03fd
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCXPVDVVYDVNJTH6MYJHQ4?sig=83d984d6c7a2e492d3c393cac123fd61545474417895f217588798bcc4e38553
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCXP066E3JC3X6X6BJTXNV?sig=071e7dbe006c388ebea1820860f1e6e60db3d34e699e5bd1f291576901dc7276

B

LOmG BEACH
CITY COLLEGE

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description

MM - 125

Taken Date
10/19/2022 at 08:13 am

Upload Date
10/19/2022 at 08:14 am

Description

MM - 125

Taken Date
10/19/2022 at 08:13 am

Upload Date
10/19/2022 at 08:14 am

Description

MM - 125
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 08:13 am Alexandra Holguin
File Name Upload Date File Name
A75D4EC7-70B4-4444-BO8F-F333... 10/19/2022 at 08:14 am

065F7530-69F2-4FEF-B393-72F3...

Description

MM - 125
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 08:13 am Alexandra Holguin
File Name Upload Date File Name
3AF03430-0401-4478-B07C-FC90... 10/19/2022 at 08:14 am 164EFC2D-549D-4083-A06B-47C...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCXMCNB58RYTYW49ARFJPN?sig=c89e394e6a5352cc95a455f2250279020551a794066f964584f9a426c3007427
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCXCXTB840TTJV3VTPKARQ?sig=261481b05eb99e33aa895a7aee37e50c298f7186ff285d249341a593f1676e51
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCXBMVCNZNB3P7DE1QJ1K2?sig=04a025b056ee464cda2c3db060a4f405c09da6f87a3acf7687c0b5848719bcf1
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCXA4K1B2MMKTS8WMHZ8TW?sig=4b67aa8a56aca7794fee23f55117dec294510289e9ae3059d51990ceccb6cd78

B

LOmG BEACH
CITY COLLEGE

Long Beach City College

Description

MM - 125

Taken Date
10/19/2022 at 08:13 am

Upload Date
10/19/2022 at 08:14 am

Description

MM - 125

Taken Date
10/19/2022 at 08:13 am

Upload Date
10/19/2022 at 08:14 am

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description

MM - 125
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 08:13 am Alexandra Holguin
File Name Upload Date File Name

39322C67-1F2F-4DFA-A7BC-6206... 10/19/2022 at 08:14 am ___3E558D40-865A-4B44-8570-D44...

Description

MM - 125
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 08:13 am Alexandra Holguin
File Name Upload Date File Name
79A3948F-7A6E-4346-A35B-32A... 10/19/2022 at 08:14 am 4D605E7F-893B-4E70-883F-9E91...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCX8BGDCZETNDHWY6NE8ZN?sig=5ea58e943af9553eb0a722b1f9ab5538afd8cbf6246de14487a1ff50e64d900e
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCX6XZJ3E05NXWFHHG4S42?sig=022715b4b53ec70a646413e343767fd99700f2eea4f433026c6492c62bd0137e
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCX5PPCMKC72TENWPS9TT8?sig=454001a8b68238ff2e7d5760bbf2ce576abfaa9a1321dc0db2c461438174fa2a
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCX1ADSRAJVQQXYA9KY5DJ?sig=c6f33664e888d7f891157fd98e945118e0a02581323ed470a4b578daf5845ca5

Printed on Tue Oct 25, 2022 at 11:19 am PDT

]B ] Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway

Long Beach, California 90806
Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

1

Description Description
MM - 120A MM - 120A
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:11 am Alexandra Holguin 10/19/2022 at 08:11 am Alexandra Holguin
Upload Date File Name Upload Date File Name
AEE1B047-E74B-4190-9E2A-594...

10/19/2022 at 08:14 am 3623C258-785F-43D4-B9AB-904... 10/19/2022 at 08:14 am

Description Description
MM - 120A MM - 120A
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:11 am Alexandra Holguin 10/19/2022 at 08:11 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 08:13 am 70A5A98F-846B-4F57-ABED-7A5... 10/19/2022 at 08:13 am 46C90514-59C1-483B-A587-B66...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCT7MCFS6DJAGEZDBFQ6FK?sig=8595bf23e67d92075d2f63721a72cb36fbe1de92d5f18fa144c8d856a20057a4
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCT285TM0E74VF7XFQJT91?sig=2beefbe3befacda1a811fafe223f969de12907ad072be5bfe83cff1037fafda0
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCT0KETR35K24Z6RWT7078?sig=0f819a6c3b7558825cde70d045bbc61b8d46ed8df7ee70dbc25421626b9d8e63
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCSZ8DCGV9DPXA03JSQRVQ?sig=c02dc74663c735a86597bb8cd36601984e6382fd69d0352bbf8f83231ee1b17f

B

LOmG BEACH
CITY COLLEGE

Long Beach City College

Description

MM - 120A

Taken Date
10/19/2022 at 08:11 am

Upload Date
10/19/2022 at 08:13 am

Description

MM - 120

Taken Date
10/19/2022 at 08:11 am

Upload Date
10/19/2022 at 08:14 am

Uploaded By

Alexandra Holguin

File Name

Uploaded By

Alexandra Holguin

File Name

DEF4A739-D434-4397-A41A-5D6...

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description

94644BCE-8E2D-4EF8-9952-3553...

MM - 120
Taken Date Uploaded By
10/19/2022 at 08:11 am Alexandra Holguin
Upload Date File Name
2

10/19/2022 at 08:13 am 2EF87A ,?\—5C71—4OD1—9904—9F85...
- | I

Description

MM - 120
Taken Date Uploaded By
10/19/2022 at 08:11 am Alexandra Holguin
Upload Date File Name
10/19/2022 at 08:13 am 995FFE1C-8C06-4250-93FF-4F54...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCSVYPZ3717G9S52XHK1YY?sig=6c67b7fb9eddb211367a4728c6106a637fedb6800e1a9d21a369d0e7ec99bbd4
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCSA2RXWJ7NRVHP36MRPWR?sig=7623571edd4bc32f744458944a1d539cc6ecf83fedb21d9c6cf6c0572970f526
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCS7NF8M7EZSJ2XME7DYX2?sig=e9001ffc262e03142e287ed0b0d1828bf01c0517fe689dad1d7a89cb32f1e0ec
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCS6J6AT26PYV93H8A67N6?sig=8ed7ba3cc15b036a0ec7b9bd22ee5165811a45c9468e27d867acade4d23308f2

B

LOmG BEACH
CITY COLLEGE

Long Beach City College

Description

MM - 120

Taken Date
10/19/2022 at 08:10 am

Upload Date

10/19/2022 at 08:13 am

Description

MM - 120

Taken Date
10/19/2022 at 08:10 am

Upload Date
10/19/2022 at 08:13 am

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description

MM - 120
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 08:10 am Alexandra Holguin
File Name Upload Date File Name
7653CDF7-BE59-4931-8FF8-1514...

82D9E2A1-1B2A-4A66-A0A9-C2B... 10/19/2022 at 08:13 am

Description

MM - 120
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 08:10 am Alexandra Holguin
File Name Upload Date File Name
EE754DF9-0FB9-478E-B290-1AD... 10/19/2022 at 08:13 am 589BC74B-465C-453E-BE9E-81C...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCRAXXR7KZWF0M98YYK908?sig=bbf69473a64a46de77a4a3c47c2c3852b9813f2582b3dc5bfe5efb401eb08cdb
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCRBC139AMFS206CN8Q2HC?sig=ad450044297ba3bbc7ce9294d18e0abd1ec7df2d1f005d4cd0337334cbacf092
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCR3ZRYMGBRF8RYTJ26GS6?sig=9ef245b6c2d0bcb45be7e07e36ee29458ab13e10c7d870b1ad23af9a32196d8a
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCR2BPADHGZ2D1D87P8QBJ?sig=c2d43d24f53c22d502dad670a037564c14bdbc026a8556453fc25d3845bf5465

E Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 120 MM - 120
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:10 am Alexandra Holguin 10/19/2022 at 08:10 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 08:13 am _

2CBC9C57-FOB3-404E-BB60-DAE... 10/19/2022 at 08:13 am

34D013C9-33A7-4267-B36A-B05...
4 1

Description Description
MM - 120 MM - 120
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:10 am Alexandra Holguin 10/19/2022 at 08:10 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 08:13 am 4331E130-90BF-4D42-8BA3-84B... 10/19/2022 at 08:13 am D627F1B7-D366-43DB-8826-50C...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQYASX76K2NM1BNSKZCKJ?sig=09d5154e72d6176b6259f7c261c58539e3fde6484abde094dbdb4399c7adae1b
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQX5T60MAJR5NJT5BJBDN?sig=15c6e751638da36f0588ad579922f65655e95a766edf7433eee0360608e71375
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQW4EFJM886T3538WTQ17?sig=425d909b95080722ac80838c7a5a033f759ab84ab2ff52ae5dd5e8b9e0e8ecc4
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQQBEDGSX7DETE4FEKB80?sig=4b6a4ff1a5f23d61a5f87af716d2272bd85597080e094dc2b02df9fb5406d07d

]B Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 120 MM - 120
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:10 am Alexandra Holguin 10/19/2022 at 08:10 am Alexandra Holguin
Upload Date File Name Upload Date File Name

10/19/2022 at 08:13 am FA521106-272F-40AD-8BA8-745F... 10/19/2022 at 08:12 am 8E8D33F0-CE77-4328-890D-150...

Description Description
MM - 120 MM - 120
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:10 am Alexandra Holguin 10/19/2022 at 08:10 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 08:12 am BE3DCD1C-47E4-4F4B-9F01-924... 10/19/2022 at 08:12 am FE63B8E1-8E1B-4A28-A88C-A39F...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQKERMV7M2001BVN0NWB0?sig=f6c5143c26a05f8c7c3bb61fae4ff0c43c4204788d6dbe37d65dc061a9983430
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQHXDSTP172PAVJZDRPPM?sig=9156a11a4f83f230ca21e543d290e9d8868a67d6b665fa5b49ca70964bcc3e0c
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQFNW193G2NXA73JBVE7S?sig=2a2fc33dd96f1c472b4dde96c830f18f7e91e9021cad1f6cd8d56cf2b7230328

E Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway
Long Beach, California 90806

Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description

MM - 120 MM - 120
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:10 am Alexandra Holguin 10/19/2022 at 08:10 am Alexandra Holguin
Upload Date File Name Upload Date File Name

A3BB5953-07DB-41F2-AB2F-6C3... 10/19/2022 at 08:12 am 63607835-19AB-48AD-BB93-684...

10/19/2022 at 08:13 am
4

Description Description
MM - 120 MM - 120
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:10 am Alexandra Holguin 10/19/2022 at 08:10 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 08:12 am EC6836DB-ED4C-4907-A930-89C... 10/19/2022 at 08:12 am E614F8BB-610C-4A4C-A5C4-71E...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQP0K41CZRGV6Y4K98AS7?sig=d57bd1585e2e525de6c8824ba938a691d06264911843dd2c89bc78160b5c73a4
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQ791AJ47M3X4CTF5BP4R?sig=cb86a93954fc8d3434ca66de115166bc7f8b1dfb3899d2ab3345e9263ea589ab
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQ5E2071CT84K08X0TRYR?sig=7d9e416ef7b78beca60959cb75b0d0bb3cc3c9a538da700d108942b4ac9e4646
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQ3VQJ3QJEYFVKYE5X73B?sig=cabca177b08dfd232dcdb033851644d51df23a72ae1d9b94e2e7a0124a08a541

B

LONG BEACH
CITF COLLECE

Long Beach City College

Description

MM - 120

Taken Date
10/19/2022 at 08:10 am

Upload Date
10/19/2022 at 08:12 am

Description

MM - 118

Taken Date
10/19/2022 at 08:09 am

Upload Date
10/19/2022 at 08:12 am

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description
MM - 118
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 08:09 am Alexandra Holguin
File Name Upload Date File Name

EE2B4845-E39B-40D5-93AC-CCB... 10/19/2022 at 08:12 am ~ 20E046AB-4654-4E08-9BB6-F720...

Description

MM - 118
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 08:09 am Alexandra Holguin
File Name Upload Date File Name
A2E578DC-81DB-4CF7-8FBE-B91... 10/19/2022 at 08:10 am 23B6A492-C28D-4902-88A6-FOB...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQ19B88EXJBR1A7957RA4?sig=83b549e78b0bfc99fa4070b7ef3851f7983bbfc6953757c7002b83f110a37b31
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCPBJ82HBS56MGZT8WSKJG?sig=1e3b235703b0544e242d03f3f71ecb428b12dbab5fe632ba8f3f47fdafbf78d9
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCPATHTHVV371KQKXCTVZG?sig=dcf32c26ca6922ca9b81bf935f26b9dc8b98d143340b29d8464807a733ef78d3
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCNTE1QZY5X1J4JQXHJCN2?sig=b80da430d6588911686d497a7cf8b5bc7e88dd3ab7d746f1f2f8de6571bf9c4b

B

LOmG BEACH
CITY COLLEGE

Long Beach City College

Description

MM - 118

Taken Date
10/19/2022 at 08:09 am

Upload Date
10/19/2022 at 08:10 a

Description

MM - 118

Taken Date
10/19/2022 at 08:09 am

Upload Date
10/19/2022 at 08:10 am

Uploaded By

Alexandra Holguin

File Name

Uploaded By

Alexandra Holguin

File Name

2DA0B265-000B-4C69-82EB-262...

169F8DE0-DD50-4841-8F5F-0AL...

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description

MM - 118
Taken Date Uploaded By
10/19/2022 at 08:09 am Alexandra Holguin
Upload Date File Name

10/19/2022 at 08:10 am 5DBB025A-BA57-4FB1-91EB-FE7...

Description

MM - 118
Taken Date Uploaded By
10/19/2022 at 08:09 am Alexandra Holguin
Upload Date File Name
10/19/2022 at 08:10 am 51CA102C-32A3-4EEA-9456-D5A...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCNQX9K48RYB6DHN9C93WC?sig=45e496a22899da48815fc72bfdacc11a27326d0de2e8dd7ce3166d387c44a8c4
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCNP7A4J176XEQ4G2766Q3?sig=2abc20f8b49cf3616311812895239d546eead1f8fb87ddb35b14ae92fa83da97
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCNN6FTPJ8GAE60VC8YJKF?sig=f14648021de91d8aa6c4a2315fabfc5ee2875e1049f320af34e9240306351268
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCNFTVC4H5VD9ANW2WDXCT?sig=e27e88373aa52147147475713aa8f06b0d4dc3d98912df084d8405919f094ae3
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Long Beach City College

Description

MM - 118

Taken Date
10/19/2022 at 08:09 am

Upload Date
10/19/2022 at 08:09 am

Description

MM - 118

Taken Date
10/19/2022 at 08:09 am

Upload Date
10/19/2022 at 08:09 am

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description

MM - 118
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 08:09 am Alexandra Holguin
File Name Upload Date File Name

E52E5323-571F-4E68-982A-D500... 10/19/2022 at 08:09 am D8C333FC-124A-41E5-81CD-B09...

|/

Description

MM - 118
Uploaded By Taken Date Uploaded By
Alexandra Holguin 10/19/2022 at 08:09 am Alexandra Holguin
File Name Upload Date File Name
4B069C26-AC60-4651-A136-2225... 10/19/2022 at 08:09 am 9FBE5639-232F-458D-818A-B1D...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCND5CW6AVC5HRHZ0SPQA6?sig=8784a804c9984211599d8445e7c4e2a0d36d20789e19657fdad0b9a254aef058
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCNC24HSA5Q4QPEPS4MCF3?sig=8ce6ac7469ec36b4225aba69c96bcfd612c1936edb744fbd5d0a81c649ab7ab0
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCN9QNM4FBDF36N0AX4K5T?sig=512f8700c3c8b9b51ed5667b86870b924a14c34647ac5461b8e82d7f39a1ec8a
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCN2C8KNPAQX1F5GRTF91P?sig=43807ac758d433fbc58905d3f73a273204a41102eb1db54c9ef75b0f640e2d0a

Printed on Tue Oct 25, 2022 at 11:19 am PDT

]5- ] Job #: 5824 Building MM - Construction Trades - Phase 2
it 1305 East Pacific Coast Highway

Long Beach, California 90806
Long Beach City College

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

Description Description
MM - 118 MM - 118
Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:09 am Alexandra Holguin 10/19/2022 at 08:09 am Alexandra Holguin
Upload Date File Name Upload Date File Name
DDDD920F-94A4-4DC7-9EB0-C40...

10/19/2022 at 08:09 am ADAE5B06-2BF4-40FD-91C2-20A... 10/19/2022 at 08:09 am

l

ATTENTION LBCC EMPLOYEES:
IMPORTANT COVID-19 HEALTH SCREENII
UPDATE S
Description Description
MM - 118 MM - 124

Taken Date Uploaded By Taken Date Uploaded By
10/19/2022 at 08:08 am Alexandra Holguin 11/04/2022 at 08:58 am Alexandra Holguin
Upload Date File Name Upload Date File Name
10/19/2022 at 08:09 am 85C35E8C-FBAA-466A-80B3-6A9... 11/04/2022 at 08:58 am F998FC9C-E216-4D76-8A0A-7525...
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCN1SVWDMX1MFN5FQHP2B6?sig=cd27703d4fbf5f824864235481a6cd6702e838c866958769419ec752dc468a2e
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCN0G7ZXWQ9ZCKAEW9JANM?sig=ac9a391be49daeebf0f6903020481dc3b46e0398d03008fc9679eb6a5c33a1f9
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCMTNXTF1EVG768CQ6YN58?sig=b420472444d9f7db83beda093b7fc067bb7ca059225a522f43186f6a9bb905bb
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Option4 | Geometric Mural

Li 19"0" P 44|_8|| »! l¢ 35'_4" N
o o
OHO - 8
CONTEXT ELEVATION - WALL BEYOND FRONT VIEW - ADJACENT WALL Reference
Scale: 3/32"=1"-0" Scale: 3/32"=1"-0"

Refer to "DSA Submission"
dwgs for latest signage
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GRAPHIC WALL OPTION 1 | SOUTHEAST CORNER FROM MAY AVE
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GRAPHIC WALL OPTION 1 | ENTRANCE GATE FROM MAY AVE
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ENLARGED PLAN - MEETING

07
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SHEET NOTES

01 EXPOSED STEEL. CLEAN & MAKE SMOOTH
BEFORE PAINTING. MATCH PT-01.

02 AV EQUIPMENT.

SEE AV DWGS FOR MORE

INFO, INCLUDING MOUNTING HEIGHT.
09 BOTTOM SHELF. SEE A5.901.
10  PRIVACY PANEL. SEE A5.901.
11 PENDANT LIGHT FIXTURE. SEE E0.004.

13 ROLLER SHADE

14 FIRE EXTINGUISHER (SEE CONSTRUCTION
PLANS FOR CABINET OR SURFACE-MOUNTED

DESIGNATION)

15 MECHANICAL ELEMENT. SEE MECHANICAL

DWGS.

16 BUILDING STRUCTURE. SEE STRUCTURAL

DWGS.

18 FIRE PROTECTION ELEMENT. SEE FP DWGS.
23 VENT PIPE PER PLUMBING DRAWINGS

24 OPEN SPACE FOR ( SLIDING RAIL SYSTEM BY
MIDDLE ATLANTIC PRODUCTS MODEL #
SRSR-2-12 O.F.0.)

25 HOSE BIBB PER PLUMBING DRAWINGS
28 EXTERIOR FENCE. SEE SITE PLAN.

31 PROJECTION SCREEN HOUSING TO BE
PAINTED TO MATCH WALL BEHIND.

33  CENTERLINE OF VENT PIPE ALIGNED TO
CENTERLINE OF VENT PIPE. VENT PIPE PER

PLUMBING

34 CONCEALED ROLLER SHADE

GENERAL NOTES

A. REFER TO A0.300 FOR INTERIOR FINISH SCHEDULE
B. REFER TO A1.601 FOR BALANCE OF FINISH INFO,
INCLUDING FLOOR FINISH.

C. WALLS TO BE PAINTED PT-01 WITH WALL BASE WB-01,
UNLESS NOTED OTHERWISE.

D. FOR GLAZED OPENINGS, SEE A0.200 WINDOW SCHEDULE.

E. ALL FIXED GLAZING TO RECEIVE ROLLER SHADES.
EXCEPTIONS: UTILITY SPACES AND OFFICE INTERIOR

GLAZING.

F. PROJECTION SCREENS SHOWN WITH TRANSPARENCY
FOR GRAPHIC PURPOSES ONLY. DOES NOT REFLECT

ACTUAL PRODUCT.

G. PROJECTION SCREEN TO BE CENTERED IN ROOM,
UNLESS NOTED OTHERWISE

H. FOR WALL TYPES, SEE A1.201 CONSTRUCTION PLANS
FOR EXTERIOR WALL SECTIONS AND INTERIOR PARTITION
TAGS. FOR EXTERIOR WALL FINISHES, SEE A2.101
BUILDING ELEVATIONS. FOR LOCATION OF EXTERIOR
WALS INCLUDING OPENINGS, SEE A1.351 SLAB PLANS.

I. REFER TO STRUCT. DRAWING 1D/S0.061A FOR WALL

BACKING DETAIL.
LEGEND
FEC
NAME
ROOM TAG
XX DOOR TAG
FIRE EXTINGUISHER CABINET
FE FIRE EXTINGUISHER,
—— SURFACE MOUNTED
ARCHITECTURAL MILLWORK
CO 1-HR FIRE RATED WALL
OFCI EQUIPMENT. SEE A1.701 SHEETS.
RXX - ## RESTROOM ACCESSORY. SEE A3.100
CEILING TAG. SEE RCP A1.501.
CEILING HEIGHT
(@ @: EXIT SIGNS. SEE ELEC DWGS.

FOR DSA USE ONLY

BUILDING MM -
CONSTRUCTION
TRADES I

1305 EAST PACIFIC COAST HIGHWAY,
LONG BEACH, CA 90806

Gensler

500 South Figueroa Street
Los Angeles, California 90071
United States

Tel 213.327.3600
Fax 213.327.3601

/\ Date

Description

08/02/2021 DSA SUBMISSION

Seal / Signature

‘ Project Name

BUILDING MM -
CONSTRUCTION TRADES I

Project Number

05.2882.000

Description

ENLARGED - MEETING

‘ Scale

As indicated

A3.005

© 2020 Gensler




INT ELEV - OPEN OFFICE - S

SCALE: 1/4"=1-0"

08

SHEET NOTES

02 AV EQUIPMENT. SEE AV DWGS FOR MORE INFO,
INCLUDING MOUNTING HEIGHT.

12 CONTROLS & DEVICES. SEE 09/G0.301 FOR
MOUNTING LOCATION.

26 REFRIGERATOR, OFOI
35 SIGNAGE. SEE S6 SERIES.

ENLARGED PLAN - OFFICE

SCALE: 1/4"=1-0"

NOVEMBER 15, 2022 - ADDENDUM 3
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GENERAL NOTES

A. REFER TO A0.300 FOR INTERIOR FINISH SCHEDULE
B. REFER TO A1.601 FOR BALANCE OF FINISH INFO,
INCLUDING FLOOR FINISH.

C. WALLS TO BE PAINTED PT-01 WITH WALL BASE WB-01,
UNLESS NOTED OTHERWISE.

D. FOR GLAZED OPENINGS, SEE A0.200 WINDOW SCHEDULE.

E. ALL FIXED GLAZING TO RECEIVE ROLLER SHADES.
EXCEPTIONS: UTILITY SPACES AND OFFICE INTERIOR

GLAZING.

F. PROJECTION SCREENS SHOWN WITH TRANSPARENCY
FOR GRAPHIC PURPOSES ONLY. DOES NOT REFLECT

ACTUAL PRODUCT.

G. PROJECTION SCREEN TO BE CENTERED IN ROOM,
UNLESS NOTED OTHERWISE

H. FOR WALL TYPES, SEE A1.201 CONSTRUCTION PLANS
FOR EXTERIOR WALL SECTIONS AND INTERIOR PARTITION
TAGS. FOR EXTERIOR WALL FINISHES, SEE A2.101
BUILDING ELEVATIONS. FOR LOCATION OF EXTERIOR
WALS INCLUDING OPENINGS, SEE A1.351 SLAB PLANS.

I. REFER TO STRUCT. DRAWING 1D/S0.061A FOR WALL

BACKING DETAIL.

LEGEND

FEC

[ reom—
ROOM TAG
&% DOOR TAG
FIRE EXTINGUISHER CABINET
FE FIRE EXTINGUISHER,
—— SURFACE MOUNTED
ARCHITECTURAL MILLWORK
CO 1-HR FIRE RATED WALL
OFCI EQUIPMENT. SEE A1.701 SHEETS.
RXX - ## RESTROOM ACCESSORY. SEE A3.100
CEILING TAG. SEE RCP A1.501.
CEILING HEIGHT
(@ @: EXIT SIGNS. SEE ELEC DWGS.
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DRAGO® WRAP
VAPOR INTRUSION BARRIER

A STEGO INDUSTRIES, LLC INNOVATION | VAPOR RETARDERS 07 26 00, 033000 | VERSION: JUNE 7, 2021

8
DRAGO

c PRODUCT NAME
DRAGO WRAP VAPOR INTRUSION BARRIER

e MANUFACTURER

Stego® Industries, LLC

216 Avenida Fabricante, Suite 101
San Clemente, CA 92672

Sales, Technical Assistance

Ph: (877) 464-7834
contact@stegoindustries.com
stegoindustries.com

e PRODUCT DESCRIPTION

USES: Drago Wrap is specifically engineered to attenuate volatile organic compounds (VOCs) and serve as a below-slab
moisture vapor barrier.

COMPOSITION: Drago Wrap is a multi-layered plastic extrusion that combines uniquely designed materials with only
high grade, prime, virgin resins.

ENVIRONMENTAL FACTORS: Drago Wrap can be used in systems for the control of various VOCs including hydrocarbons,
chlorinated solvents, radon, methane, soil poisons, and sulfates.

o TECHNICAL DATA

TABLE 4.1: PHYSICAL PROPERTIES OF DRAGO WRAP VAPOR INTRUSION BARRIER

PROPERTY

Under Slab Vapor Retarders
Water Vapor Permeance

Push-Through Puncture

TEST

ASTM E1745 - Standard Specification for Water Vapor Retarders Used
in Contact with Soil or Granular Fill under Concrete Slabs

RESULTS

ASTM E1745 Compliant

ASTM F1249 - Test Method for Water Vapor Transmission Rate Through Plastic
Film and Sheeting Using a Modulated Infrared Sensor

0.0069 perms

ASTM D4833 - Test Method for Index Puncture Resistance of Geotextiles,
Geomembranes, and Related Products

183.9 Newtons

Tensile Strength ASTM D882 - Test Method for Tensile Properties of Thin Plastic Sheeting 53.5 Lbf/in

e Rl ASTM E154 Section 8, F1249 - Permeance after wetting, drying, and soaking 0.0073 perms
(ASTM E1745 ASTM E154 Section 11, F1249 - Permeance after heat conditioning 0.0070 perms
Sections 7.1.2 - 7.1.5) ASTM E154 Section 12, F1249 - Permeance after low temperature conditioning 0.0062 perms

Hydrocarbon Attenuation

ASTM E154 Section 13, F1249 - Permeance after soil organism exposure

0.0081 perms

Factors Contact Stego Industries’ Technical Department
Chlorinated Solvent
Attenuation Factors Contact Stego Industries’ Technical Department
VEGEN I E e R RERS S ASTM D1434 - Test Method for Determining Gas Permeability Characteristics of 7.0 GTR**

Plastic Film and Sheeting (mL(STP)/m2*day)
Radon Diffusion Coefficient K124/02/95 9.8 x 10-"* m?/second
Thickness 20 mil
Roll Dimensions 14' x 105

or 1,470 ft2

Roll Weight 150 lb

Note: perm unit = grains/(ft2*hr*in-Hg)

** GTR = Gas Transmission Rate

Continued...
Note - legal notice on page 2.



DRAGO® WRAP
VAPOR INTRUSION BARRIER

A STEGO INDUSTRIES, LLC INNOVATION | VAPOR RETARDERS 07 26 00,03 3000 | VERSION: JUNE 7, 2021

e INSTALLATION

UNDER SLAB: Unroll Drago Wrap over a tamped aggregate, sand, or earth base. Overlap all seams a minimum of
12 inches and tape using DragoSeal™ Tape. All penetrations must be sealed using a combination of Drago Wrap and
Drago Accessories.

Review Drago Wrap’s complete installation instructions prior to installation.

° AVAILABILITY & COST

Drago Wrap is available nationally through our network of building supply distributors. For current cost information,
contact your local Drago distributor or Stego Industries” Sales Representative.

G WARRANTY

Stego Industries, LLC believes to the best of its knowledge, that specifications and recommendations herein are
accurate and reliable. However, since site conditions are not within its control, Stego Industries does not guarantee
results from the use of the information provided herein. Stego Industries, LLC does offer a limited warranty on Drago
Wrap. Please see stegoindustries.com/legal

0 MAINTENANCE

Store Drago Wrap in a dry and temperate area.

e TECHNICAL SERVICES

Technical advice, custom CAD drawings, and additional information can be obtained by contacting Stego Industries or
by visiting the website.

Email: contact@stegoindustries.com
Contact Number: (877) 464-7834
Website: stegoindustries.com

@ FILING SYSTEMS: stegoindustries.com

(877) 464-7834 | stegoindustries.com

INDUSTRIESi LLC

DATA SHEETS ARE SUBJECT TO CHANGE. FOR MOST CURRENT VERSION, VISIT STEGOINDUSTRIES.COM

All designated trademarks are the intellectual property of Stego Industries, LLC. Installation, Warranty, and State Approval Information: stegoindustries.com/legal.
©2021 Stego Industries, LLC. All rights reserved.
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HSS POST
/ PER ELEVATION
SOG AND REINF

PER PLAN j\

HSS POST
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| |

\ FTG PER PLAN/SCHED

3/4" DIA x 0'-6" LONG

NELSON STUDS
EA SIDE @18" OC

\Wx BEAM PER PLAN
DETAIL
SCALE: NTS
TOP OF SLAB ON GRADE VERTICAL DOWELS
LAP SPLICE 2 MIN. COVER
BOTH ENDS\ — = 9" DIA MAX SLEEVES
PER MECH/PLUMBING
TOP OF FOOTING
— ADDED REBAR
PER SECTION

FOOTING
PER PLAN/S SCHED
SECTION A-A
A
SOG A ADD (2)#6 EA SIDE OF PIPE
PER PLAN
\\ r PIPE
‘ PER MECH/PLUMBING

\ FOOTING PER PLAN/SCHED

TYPICAL PIPE THRU SLAB EDGE DETAIL

TOP LAYER OF REINF
WHERE OCCURS
PER SCHEDULE
DOWELS PER 3 / S0.062C .
TOP OF CONC
SLAB OR FINISH 4/50.062C
GRADE —\
< pou. ol
]
~
=
-

I I
=) 7 TYPHOOK o
T “5.J PERNOTE#2 W
a N
aY - 1
o O |
Q™ Y

! ] ] | T N | ‘ !

=LdMINin“="7”;7‘ = " LdMIN _
— W e

WF BEAM
PER PLAN (AT SOUTH BUILDING ONLY)

REINFORCING

SER SCHEDULE — TYPICAL DETAIL

COMBINED FOOTING SCHEDULE
DEPTH REINFORCING
wARK "o | e BOTTOM TOP REMARKS

SHORT| LONG |SHORT| LONG
FF1 | 30" | PERPLAN |#6@12"| (6)#6 | #6@12 | (6)-#6

FF2 | 30" | 23-3'%x6-0" |#6@12"| (6)#6 | #6@12 | (6)#6

FF3 | 30" | 23-3'x6-0" |#6@12" | (8)#6 | #6@12 | (6)#6

FF4 | 30" | 18-0'x6-0" |#6@12" | (6)#6 | #6@12 | (6)#6

FF5 | 30" | 18-0'x6-0" |#6@12" | (6)#6 | #6@12 | (6)#6

FF6 | 30" | 25-0%6-0" |#6@12"| (6)#6 | #6@12 | (6)#6

FF7 | 30" | 25-0'x6-0" |#6@12" | (6)#6 | #6@12 | (6)#6

FF8 30" PERPLAN | #6@12" | (6)#6 | #6@12 | (6)-#6

FFO | 30" | 25-6'x6-0" |#6@12"| ()6 | #6@12 | (6)+#6

FF10| 30" | 22-9'x6-0" |#6@12"| (86 | #6@12 | (6)#6

FF11] 30" | 22-9'x6-0" |#6@12" | (86 | #6@12 | (6)#6

FF12| 30" | 23-9%x6-0" |#6@12"| (66 | #6@12 | (6)46

FF13| 36" | PERPLAN |#6@12 | (7)#6 | #6@12 | (7)#8 VVF{%’}’:{FPEE%\QM
FF14| 36" | PERPLAN |#@12 | (7)#6 | #6@12 | (7)-#8 VVF{%’;’:{FPEE%\QM
FF15| 36 | PERPLAN |#6@12 | ()46 |#6@12 | (s | "hIE DoAY
FF16| 36 | PERPLAN |#6@12 | (1047 |#6@12 | (48 | "hIE DoAY
FF17| 36" | PERPLAN |#6@12 | (7)-#6 | #6@12 | (7)-#8 V\lFﬁl\E/:/:{FPBL%\\IM

NOTE:

1. EXTENT OF T&B FOOTING BARS TO MATCH AREA OF FOOTING FOOTPRINT
MINUS CONCRETE COVER AT FOOTING PERIMETER.

2. PROVIDE TYPICAL HOOK WHERE STRAIGHT BAR W/ MIN "Ld" CANNOT BE

ATTAINED. FOR Ld SEE

11/2/2022 11:55:41 AM  BIM 360://005.2882.000 - Long Beach City College Construction Tra/20642 ST LBCC Construction Trades Il_R20.rvt

SCALE: NTS

S0.011
TYPICAL COMBINED FOOTING SCHEDULE AND DETAIL
SCALE: NTS 6
 LAPSPLICE
- TYP

- ALTERNATE BENDS
WHERE POSSIBLE

[~ PROVIDE CORNER BARS
SAME SIZE AND QUANTITY
AS FOOTING REINFORCING

| CONCRETE FOQOTING
- WIDTH PER PLAN, TYP

PLAN VIEW

TYPICAL FOOTING REINFORCING AT

CORNERS AND INTERSECTIONS DETAIL
SCALE: NTS 5
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2S5+D

i
Y

NOTE:

FOR REMAINDER
OF INFORMATION
SEE DETAIL(A )
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e

TYPICAL DROPPED CONTINUOUS FOOTING AT PIPING DETAIL
SCALE: NTS 4

CONC-FNDN-0009

1ST CONC POUR 2ND CONC POUR

FIN FLOOR/GRADE

CONSTRUCTION
JOINT ~ LAPSPLICE

TO FOOTING

-

FOOTING DEPTH
/!
512"

N
5112
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FOOTING
REINF

NOTE:
AS AN ALTERNATIVE, TYPE Il ERICO COUPLERS OF ICC-ER 3967 MAY BE USED IN LIEU OF LAP SPLICES.

TYPICAL CONTINUOUS FOOTING CONSTRUCTION JOINT DETAIL
SCALE: NTS 3

CONC-FNDN-0004
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SPREAD FOOTING SCHEDULE
DEPTH SIZE REINFORCING
MARK o) | b BOTTOM TOP REMARKS
SHORT| LONG [SHORT| LONG
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NOTE:

1. EXTENT OF T&B FOOTING BARS TO MATCH AREA OF FOOTING FOOTPRINT
MINUS CONCRETE COVER AT FOOTING PERIMETER.

2. PROVIDE TYPICAL HOOK WHERE STRAIGHT BAR W/ MIN "Ld" CANNOT BE

ATTAINED. FOR Ld SEE
S50.011

TYPICAL SPREAD FOOTING SCHEDULE AND DETAIL
SCALE: NTS
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SECTION 09 7200 - WALL COVERINGS

PART 1- GENERAL

11

12

SUMMARY
Section includes tackable wall coverings and accessories necessary for a complete installation.
Related Requirements:

1. Section 09 29 00 "Gypsum Board" for Levels 4 and 5 finishes required under
wallcovering.
2. Section 09 91 23 "Interior Painting" for priming wall surfaces.

ACTION SUBMITTALS
Product Data: Submit product data for each type of product.

1. Include dataon physical characteristics, durability, fade resistance, and fire-test-response
characterigtics.

CALgreen Submittals:

1. Product Datafor Section 5.504.4.1.1: For sealants, adhesives and caulks, provide
documentation including printed statement of VOC content showing compliance with
SCAQMD Rule 1168 VOC limitsand CCR (California Code of Regulations) Title 17 for
aerosols.

2. Product Datafor Section 5.504.4.1.2: Provide documentation for aerosol adhesives, and
smaller unit sizes of adhesives, sealant, and caulking compounds (in units of product, less
packaging, which do not weigh more than one (1) pound and do not consist of more than
sixteen (16) fluid ounces) comply with statewide VOC standards and prohibitions on use
of certain toxic compounds, of CCR Title 17, commencing with Section 94507.

3. Product Datafor Section 5.504.4.3: For architectural paints and coatings, provide
documentation including printed statement of VOC content showing compliance with
Table 1 of the ARB, Architectural Coatings Suggested Control Measure, unless more
stringent local limits apply.

4.  Product Datafor Section 5.504.4.3.1: Aerosol paints and coatings, provide
documentation that products meet the PWMIR Limits for ROC in Section 94522 (a)(3)
and other requirements, including prohibitions on use of certain toxic compounds and
ozone depleting substances, in Section 94522(¢)(2 and (d)(2) of CCR Title 17.

Shop Drawings:. Include location and extent of each wall covering type, seam locations and
termination points.

WALL COVERINGS 097200-1
Copyright 2022 Gensler
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D. Samples: Submit wall covering samplesin full width by 36-inch- long sections of wall covering
for each wall covering indicated and for each color, pattern, and texture required. Samples
shall show complete pattern repeat.

1.  Wall-Covering Sample: Submit samples from same production run to be used for the
Work, with specified treatments applied. Mark top and face of fabric.

E. Maintenance Data: Submit maintenance data for wall coverings.

13 CLOSEOUT SUBMITTALS

A. Maintenance Data: For wall coveringsto include in maintenance manuals.

14 MAINTENANCE MATERIAL SUBMITTALS

A. Furnish extra materials described below, before installation begins, from the same production
run as the wall coveringsinstalled and that are packaged with protective covering for storage
and identified with label s describing contents.

1.  Rollsof Wall Covering Materia: Full-width rolls of wall covering equal to 5 percent of
amount of each typeinstalled, but not lessthan 1 full roll.
15 QUALITY ASSURANCE
A. Installer Qualifications:. Engage an experienced installer who has specialized in the installation
of wall coverings similar to that required for this project.
16 FIELD CONDITIONS
A. Environmental Limitations: Do not deliver or install wall coverings until wet work in spacesis
complete and dry, work above ceilings is complete, and ambient temperature and humidity
conditions are and will be continuously maintained at the levelsindicated when the site is

occupied for itsintended use.

B. Lighting: Do not install wall covering until a permanent level of lighting is provided on the
surfaces to receive wall covering.

C. Ventilation: Provide continuous ventilation during installation and for not less than the time
recommended by wall-covering manufacturer for full drying or curing.

WALL COVERINGS 097200-2
Copyright 2022 Gensler
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17 WARRANTY

A. Special Warranty: Manufacturer's standard form in which manufacturer agrees to replace wall
covering that does not comply with requirements or that fails within two years from date of
Substantial Completion. Warranty does not include deterioration or failure of wall covering
from failure of substrate, vandalism, or abuse. Failuresinclude, but are not limited to,
blistering, fading, fraying, seam delamination, and discoloration.

PART 2- PRODUCTS

21 WALL COVERING PRODUCT

A. General: Providerolls of each type of wall covering from the same run number or dyelot.
Color and pattern matching Architect's samples.

1. Paintsand coatings shall comply with VOC content as shown in CALgreen Section
5.504.4.3.

B. Product(s): Asindicated in Finish Schedule on Drawings.

1.  Tackable Wall Coverings: Manufacturer's standard linoleum/cork blend product, installed
where indicated on Drawings. Basis of Design Product: Koroseal Tac Wall.

2.2 ACCESSORIES

A. Adhesive: Mildew-resistant, nonstaining, strippable adhesive, for use with specific wall
covering and substrate application indicated and as recommended in writing by wall-covering
manufacturer.

1.  Adhesives, adhesive bonding primers, adhesive primers, sealants, sealant primers and
caulks shall comply with local or regional regulations as shown in CALgreen Section
5.504.4.1.

2. Aerosol adhesives, and smaller unit sizes of adhesives, and sealant or caulking
compounds shall comply with regulations as shown in CALgreen Section 5.504.4.2.

B. Primer/Sealer: Mildew resistant, primer/sealer recommended in writing by the wall-covering
manufacturer for intended substrate.

WALL COVERINGS 097200-3
Copyright 2022 Gensler
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PART 3- EXECUTION

31 EXAMINATION
A. Examine substrates and conditions, with Installer present, for compliance with requirements for
levelness, wall plumbness, maximum moisture content, and other conditions affecting
performance of the Work.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION
A. Comply with manufacturer's written instructions for surface preparation.

B. Clean substrates of substances that could impair bond of wall covering, including including
mold, mildew, oil, grease, incompatible primers, dirt, and dust.

C. Prepare substrates to achieve a smooth, dry, clean, structurally sound surface free of flaking,
unsound coatings, cracks, and defects.

1.  Gypsum Board: Prime with primer as recommended in writing by primer/sealer
manufacturer and wall-covering manufacturer.

D. Remove hardware and hardware accessories, electrical plates and covers, light fixture trims,
and similar items.

E. Acclimatize wall-covering materials by removing them from packaging in the installation areas
not less than 24 hours before installation.
3.3 WALL-COVERING INSTALLATION

A. Comply with wall-covering manufacturers' written installation instructions applicable to
products and applications indicated.

B. Cut wall-covering stripsin roll number sequence. Change the roll numbers at partition breaks
and corners.
C. Install stripsin same order as cut fromroll.

1. For solid-color, even-texture, or random-match wall coverings, reverse every other strip.
D. Install wall covering without lifted or curling edges and without visible shrinkage.

E. Trim edges and seams for color uniformity, pattern match, and tight closure. Butt seams
without overlaps or gaps between strips.
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F. Fully bond wall covering to substrate. Remove air bubbles, wrinkles, blisters, and other defects.

34 CLEANING
A. Remove excess adhesive at seams, perimeter edges, and adjacent surfaces.
B. Use cleaning methods recommended in writing by wall-covering manufacturer.
C. Replace strips that cannot be cleaned.

D. Reinstall hardware and hardware accessories, electrical plates and covers, light fixture trims,
and similar items.

END OF SECTION
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	LONG BEACH COMMUNITY COLLEGE DISTRICT
	CONTRACTS MANAGEMENT DEPARTMENT

	The Contractor shall provide, install and maintain an 8 ft. chain link fence with a custom full-color digital printed privacy screen around the entire perimeter of the construction jobsite. The privacy screen will be a project job site branding, and w...
	The Contractor shall submit digital art work for the District to review and approve prior to printing. The art work shall include the District’s logo,  the District’s project goals,  the District’s community philosophy, campus/student imagery, and pro...
	The Contractor shall maintain and ensure it is free of graffiti or damage. Any fencing or privacy wind screen damaged or with graffiti shall be replaced within forty-eight (48) hours from time of damage. The Contractor shall remove or relocate such fe...



