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LONG BEACH COMMUNITY COLLEGE DISTRICT 
CONTRACTS MANAGEMENT DEPARTMENT 

4901 EAST CARSON STREET 
LONG BEACH, CA 90808 

Ph. (562) 938-4843 
 

BID NO. 23-005 BUILDING MM CONSTRUCTION TRADES 2 PROJECT 
AT THE 

PACIFIC COAST CAMPUS 
 

ADDENDUM NO. 3 
 

November 16, 2022 
 

This Addendum forms a part of the Contract Documents and modifies the original Contract Documents.  
Please acknowledge the inclusion of this and all addenda issued prior to the bid submission deadline to 
reflect the referenced changes, additions, revisions and/or clarifications. A space to acknowledge the 
addenda is provided on your bid submission document as well as electronically on the “Addenda” tab in 
PlanetBids. Your failure to comply with both requirements may result in your bid being deemed non-
responsive. 

Note:  It is the responsibility of all bidders to notify all subcontractors from whom they request bids and from 
whom they accept bids of all changes contained in this addendum. 

 
 

ADDENDUM NO. 3 CONTENTS 
 

 
I. REVISIONS TO DOCUMENT 001113 (NOTICE CALLING FOR BIDS) 
II. REVISIONS TO DOCUMENT 007300 (ARTICLE 17: SPECIAL CONDITIONS) 
III. PRE-BIDS INQUIRES (PBI’s) AND RESPONSES 
IV. REVISIONS TO DRAWINGS 
V. REVISIONS TO SPECIFICATIONS 
VI. ATTACHMENTS 

 
 

* * * * * * * * * * 
 
 

I. REVISIONS TO DOCUMENT 001113 (NOTICE CALLING FOR BIDS) 
a. The Bids Due/Opening Date has been extended to November 21, 2022.  

 
Bids will be due on or before 2:00 P.M. on November 21, 2022 
 

b. ITEM 16: No Withdrawal of Bid Proposals.  
 

i. Bid Proposals shall not be withdrawn by any Bidder for a period of a One Hundred 
and Twenty (120) days after the opening of Bid Proposals. During this time, all 
Bidders shall guarantee prices quoted in their respective Bid Proposals. 
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II. REVISIONS TO DOCUMENT 007300 (ARTICLE 17: SPECIAL CONDITIONS) 
 

a. SECTION 17.9: SITE PERIMETER FENCING. 
 

The Contractor shall provide, install and maintain an 8 ft. chain link fence with a 
custom full-color digital printed privacy screen around the entire perimeter of the 
construction jobsite. The privacy screen will be a project job site branding, and will 
prevent dust and debris being blown from the construction area into adjacent areas, 
including without limitation, adjacent streets and residential areas. 

 
b. SECTION 17.9.1: NEW SUBSECTION. 

 
The Contractor shall submit digital art work for the District to review and approve 
prior to printing. The art work shall include the District’s logo,  the District’s project 
goals,  the District’s community philosophy, campus/student imagery, and project 
related information.  

 
 

c. SECTION 17.9.2: NEW SUBSECTION. 
 

The Contractor shall maintain and ensure it is free of graffiti or damage. Any fencing 
or privacy wind screen damaged or with graffiti shall be replaced within forty-eight 
(48) hours from time of damage. The Contractor shall remove or relocate such fencing 
as directed by the District or the Construction Manager. If the construction fencing 
blocks access of faculty, staff or students from any portion of occupied campus 
buildings, fields, or parking lots, it will be the responsibility of the Contractor to 
provide temporary walkways and any other necessary means of access. Areas outside 
of the Site perimeter fence shall be provided with temporary walkways, lighting, and 
signage as required to redirect pedestrian and vehicular pathways safely and as 
deemed necessary by the Construction Manager.  

 
d. SECTION 17.52: SEQUENCE OF OPERATIONS AND LOGISTICS PLAN 

 
i. ATTACHMENT K:  

 
e. ATTACHMENT O: EXISTING INTERIOR PHOTOS 

 
 

III. PRE-BIDS INQUIRES (PBI’s) AND RESPONSES 
 

1. Q: Revised Prequalification includes Prequalification validation forms for Mechanical 
Subcontractor, Electrical Subcontractor, Steel Subcontractor, and Abatement/Hazardous 
Materials Specialty Subcontractor.  At this point and since this project will be Hard Bid at 
a later time, the low responsible subcontractor(s) are unknown.  Typically, districts 
provide a master prequalified list of subcontractors that each prequalified General 
Contractor can then solicit for bid.  The application on page 2 indicates that 
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Subcontractors not bidding directly as a GC do not have to complete this application but 
may need to complete a project specific validation form.  Which implies that all GC's 
'may' need to have as many subs fill out the project specific validation forms to submit at 
this time?  Please clarify the prequalification requirements of designated subcontractors 
for this specific project? 

A: The Pre-Qualification approves Prime General Contractors, and the GC’s 
subcontractors (steel, mechanical, electrical, and abatement/hazmat) ONLY.  No master 
subcontractor list will be posted. The District will only post the finalized list of 
prequalified Prime General Contractors. 
 
 

2. Q: The general contractor portion of our prequalification package is complete and we are 
now requesting validation forms from the mechanical, electrical, structural, and abatement 
subcontractors.  For the mechanical subs, do you want both HVAC and plumbing 
subcontractors, or just HVAC?  Also, for the electrical subs, do you want electrical and 
low voltage, or just electrical? 

A: The District is requesting prequalification package to be completed by the Prime 
General Contractors, and subcontractors for steel, mechanical, electrical, and 
abatement/hazmat ONLY. 
 
 

3. Q: Please confirm if subcontractors for Structural Steel, Mechanical, Electrical, and 
Concrete are required to ONLY complete and submit the PROJECT SPECIFIC PRE-
QUALIFCATION FORM, or if they must complete and submit BOTH the complete 
PREQUALIFICATION APPLICATION and the PROJECT SPECIFIC PRE-
QUALIFICATION FORM. 

A: Subcontractors need to complete only the portion of the project-specific validation 
form that relates to the scope they perform. There are 5 project specific validation forms, 
1 for the GC, 1 for the mechanical sub, 1 for the electrical sub, 1 for the steel sub, and 1 
for the Abatement/Hazmat sub, for a total of 5. Subcontractors that may perform multiple 
of those crafts must complete multiple validation forms, but only the GC must complete 
the General Prequalification Application (Part 1). 
 

4. Q: Reference is made to LBCCD Bid 23-005 / Prequalified Subcontractors' List dated 
10/26/2022 - Please clarify if the Prime Contractors are allowed to list any of the 
Prequalified Subcontractors on the provided document? 

A: Yes, Prime Contractors are allowed to use any of the Prequalified Subcontractors on 
the list of Prequalified Subcontractors. 
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5. Q: Per Instructions to Bidders, paragraph 7.3, we would like to request an additional job 
walk before bid opening and agree to reimburse the District for actual and/or reasonable 
costs. 
 
A: Additional job walk is scheduled for Friday, 11/04 at 9AM.  
 

6. Q: PT-14 describes a custom graphic pattern on the exterior elevation on the North Wing 
(South View) - please provide additional information on the custom graphic pattern. 
 
A: Please refer to Gensler’s Wall Graphic Package with the custom graphic pattern. The 
custom graphic mural is pending final approval from the District. The current geometric 
mural design will likely change. The mural will likely be a custom facial portrait of 
students expressing the Long Beach City College (LBCC) mission, vision, and values. 
LBCC promotes Diversity, Equity, Inclusion, and Accessibility. 
 

7. Q: PT-07 describes a custom graphic pattern on the interior elevations of the Meeting 
Room MM 101 – please provide additional information on the custom graphic pattern. 

 
A: Please refer to Gensler’s Wall Graphic Package with the custom graphic pattern. The 
custom graphic mural is pending final approval from the District. The current geometric 
mural design will likely change. The mural will likely be a custom facial portrait of 
students expressing the Long Beach City College mission, vision, and values. LBCC 
promotes Diversity, Equity, Inclusion, and Accessibility. 

 
8. Q: Per Section 064023/1.4.B, please clarify if WI Certified Compliance Certificates are 

required. 
 
A: Yes, Per Specification 064023 1.4.B2 is in reference to "quality standard" in respects 
to fabrication & installation of architectural woodwork, which is to be in "accordance 
with applicable requirements of Architectural Woodwork Standards 2nd edition, 
published jointly by AWI, AWMAC, and WI, unless more stringent requirements are 
specified or shown". 
 

9. Section 064023/2.5.C.1. indicates hardwood lumber for drawer sides and backs. Detail 
02/A5.901 indicates white melamine for drawer box surfaces. Please clarify the drawer 
box material. 
 
A: Spec section 064023/1.4.B states "…unless more stringent requirements are specified 
or shown.". Details on A5.901 call out the design intent of the millwork. 
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10. Q: Section 064023/2.5.C, indicated high pressure decorative laminate (PL##) for casework 
semiexposed (interior) surfaces. Millwork details on A5.901 indicate white melamine for 
casework interior surfaces. Please clarify the casework interior material. 
 
A: Spec section 064023/1.4.B states "…unless more stringent requirements are specified 
or shown.". Details on A5.901 call out the design intent of the millwork. 
 

11. Q: Detail 11/A5.901 indicated colorcore (plastic laminate) edge for casework doors. 
Please clarify if color matching 3mm PVC edgebanding is acceptable in lieu of plastic 
laminate. 
 
A: Spec section 064023/2.5.B.4 - Edges: HGS unless otherwise indicated. 
 

12. Q: Notes SS4 on Addendum 1 and SS3 on sheet C1.410 POC. Will this be a cut in wye or 
a saddle connection? If cut in wye can the existing sewer line be shut down, or will a 
bypass be required?  
 

A: No exceptions taken to either method of connection. Whether the line can be shut 
down or needs to be bypass will be determined during construction. 
 

 
13. Q: Please confirm that the general contractor Letter of Assent is to be turned in after the 

contract has been awarded. Please also confirm that the subcontractor Letters of Assent are 
to be turned in after the contract is awarded and prior to starting any work. 
 
A: Please refer to Sections 5 and 8 of the Notice Calling For Bids on the General 
Conditions. Each Bidder must submit the completed and executed CSWPA Letter of Assent 
concurrently with submitting its Bid Proposal. All Subcontractors must complete and 
execute the CSWPA Letter of Assent as a condition to performing any Work. 
Subcontractor letters can be provided after the Contract is Awarded to the General 
Contractor. 
 

14. Q: Please confirm that we can submit the subcontractor "city and state" on the 
Subcontractor List instead of the full address. 
 
A: City and State is acceptable. 
 

15. Q: Per special conditions paragraph 17.8, contractor and subcontractors must obtain 
parking permits to park in adjacent lot 2. What is the cost of a monthly parking pass? 

A: Parking Permits will be provided by the District during the construction period. 
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16. Q: General Note D on sheets A1.2024 & A1.202B reference a tie off system at the roof. 
Please provide details for tie off system as none could be found. 

A: Tie-off shop drawings to be provided by subcontractor during Submittal process. 
 

17. Q: For OFCI equipment, will the contractor be responsible for submittals, samples, attic 
stock, warranties, delivery to site from off-site location, assembly of any items, bolts, 
accessories, and/or trainings? If so, please provide contractors responsibility and scope for 
OFCI equipment. 
 
A: Refer to Special Conditions, Section 17.20 for contractor’s responsibilities for OFCI 
equipment. 
 

18. Q: Per foundation plan note 9.A. on plan sheets S2.201A & S2.201B, rebar spacing is 18” 
OC each way. On the same plan sheets, the foundation plan shows rebar spacing at 12” 
OC each way. Please advise which rebar spacing should be utilized. 
 
A: Please proceed per information shown in plan. Plan note 9A states: “UNLESS NOTED 
OTHERWISE”. 
 

19. Q: Please reference sheet note 07 on A1.001 and provide the CT1 documents/plans as 
mentioned for the newly exposed wall types and finishes. 
 
A: As noted in KEYNOTE #7 – Patch and repair newly exposed wall to match adjacent 
wall. Sandblast concrete resurfacing coating, paint and apply anti-graffiti coating. 
 

20. Q: Please confirm general note I/A1.601A does not pertain to this project. 
 
A: Refer to A0.300 for floor finish schedule that includes carpet. 
 
 

21. The exterior gate schedule shown on A0.100 does not match the call-out on L1.100, the 
“North Gate” is tagged with a F2 callout. Please confirm it should be F1 & F3 as shown 
on sheet A0.100. 
 
A: Confirmed, please see updated sheet L1.100. 
 

22. Q: Per 2/AV3.001, ceiling mounted projectors are provided by contractor. Per 2/AV3.002, 
2/AV3.004, 2/AV3.005, 2/AV3.007, and 1/AV3.055 ceiling mounted projectors are NIC. 
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Are projectors NIC or part of project scope? If part of this project, please provide specs for 
ceiling mounted projectors. 

A: All projectors are N.I.C.; However, the support structure that mounts the projector to 
the ceiling is part of the contract, per detail 14/A5.602. 
 
 

23. Q: Per 2/AV3.001, 2/AV3.002, 2/AV3.004, and 1/AV3.055, loudspeakers are to be 
provided by Contractor. Per 2/AV3.003, 2/AV3.005, and 2/AV3.007 loudspeakers are 
N.I.C. Are loudspeakers NIC or part of this project? If part of this project, please provide 
specs for loudspeakers. 

A: Speaker back cans mounted in ACT are in-contract.  Locations typical of EAV3.002 
and EAV3.004.  Refer to “Type S” on sheet EAV0.000.  All other locations N.I.C. 
 

24. Q: For loudspeakers that are NIC, please confirm beam clamps or ceiling anchors and 
support cables shown on 1/EAV0.002 are also NIC. 

A: Cabling, and cabling supports for speaker back cans mounted in ACT are in-contract. 
 

25. Q: For projectors that are NIC, please confirm projector mounting pole shown on 
2/EAV0.002 is also NIC. 
 
A: Confirmed. All projectors are N.I.C.; However, the support structure that mounts the 
projector to the ceiling is part of the contract, per detail 14/A5.602. 
 

26. Q: Section 012300 Alternates states that there are 30 alternates and provides information 
for each. Bid Proposal form included in section 004200 paragraph 1.5 states that there are 
no alternates and Attachment B of the Bid Proposal states that it is “NOT APPLICABLE”. 
Please confirm there are no alternates on this project or provide space on bid form for all 
30 alternates. 
 
A: No Alternates on this project. 
 
 

27. Q: Data outlets are shown on the telecom floor plans for cameras and cameras are shown 
on the AV drawings on pages AV3.001, AV3.002, AV3.004, AV3.005, and so forth. The 
cameras shown on the audio-visual plans are labeled as NIC. Please confirm contractor is 
only to include cabling for cameras and that parts/installation of cameras as well as testing 
and commissioning is NIC. 

 
A: For all network-attached cameras, cabling is in-contract.  Locations shown per 
T1.011A and T1.011B.  AV cameras installation/commissioning is N.I.C. 
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28. Q: Per general conditions paragraph 4.9.13, we expect to install noise reducing devices on 

construction equipment per 4.9.13.1. Does the District expect any additional noise 
mitigation to be needed and if so, what should contractor figure in their bid for additional 
noise mitigation? 
 
A: No additional noise control requirements. 
 

29. Q: Finish Schedule A0.300 lists AP-01, 02, and 04 as different items, but it appears they 
are all Fabric-Wrapped Acoustical and Tackable Panels with the same size, thickness, and 
color. Please confirm AP-01, 02, and 04 are all the same product/size/color and the only 
difference is the location. 

A: AP-04 detail differs from AP-01 & AP-02. AP-01, AP-02, & AP-04 are called out in 
different locations per elevations & details. Please use specified finish called out in the 
drawings. 
 
 

30. Q: There is no layout for Fabric-Wrapped Acoustical and Tackable Panels (A0.300 and 
sim.). Are areas of coverage all to be vertical like those shown in Record on Page A3.003? 
 
A: Sheet A0.300 references finish callouts for Acoustical Panel Finish & Tackable Wall 
Finish, which are tagged within the Architectural series drawings on interior elevations. 
Specific locations and dimensions are provided. 
 

31. Q: In section 098413 page 5, paragraph B.3, it lists thickness as 1 1/8” but B.7.a. lists 
thickness as 2 1/8”. Which is correct? 
 
A: Thickness is per detail described in drawings, which is in accordance with related 
specification section. 
 
 

32. Q: Do details 5 and 6 on Sheet A5.602 apply to Fabric-Wrapped Acoustical and Tackable 
Panels? If not, what do these details represent? 
 
A: Confirmed. Details applicable to those panel types. 
 

33. Q: Finish Schedule A0.300 lists TK-01, 02, and 03 as Koroseal “Tac-Wall”. The specs 
state the designation for Koroseal “Tac-Wall” is WC##. Please verify that specs are 
incorrect and TK-01, 02, and 03 apply to this product. 
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A: Specification section 097200/2.1 updated. See updated Specification part of Addendum 
3. 
 

34. Q: There is no layout design for Koroseal Tac-Wall product shown on A0.300 designated 
as TK-01, 02, and 03. Are areas of coverage all to be vertical or can they be installed 
rolled horizontally? 
 
A: Sheet A0.300 references finish callouts for Tackable Wall Finish, which are tagged 
within the Architectural series drawings on interior elevations. Specific locations are 
provided. 
 

35. Q: Finish Schedule A0.300 lists AP-01, 02 & 04 described as the same Fabric-Wrapped 
Acoustical and Tackable Panel with the same thickness, color and all, the only difference 
being their locations. Correct? 
 
A: AP-04 detail differs from AP-01 & AP-02. Please use specified finish called out in the 
drawings. 
 

36. Q: There is no layout design on most elevations for these. Are areas of coverage all to be 
vertical like those shown in Record on page A3.003? 
 
A: Sheet A3.003 shows design intent per floor plan, RCP & elevations. Please refer to 
specifications for wall covering installation. 

 
 

37. Q: Per Twining Report, Building Pad & Vehicle Pavement, please provide a means by 
which contractor can quantify extent of 12” thick CMB base with geo grid below building 
pad and vehicle pavement. 
 
A: The 12” thick CMB base with geo grid is only required if soft or otherwise unstable 
soil is encountered below the depth of the required over excavation bottom and 
compaction is not achievable, then additional mitigation must be placed per the Twining 
geotechnical report. Contractor is responsible to provide over excavation and compaction 
per section 6.4.4 and 6.4.6 of the Geotechnical Investigation Report. 
 

38. Q: Per Detail 1 on plan sheet C5.000 Exterior Flatwork and Sidewalk, please provide a 
means by which contractor can quantify extent of 10” base below exterior 
flatwork/sidewalks. 
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A: Excavation for pavements and hardscape should be over-excavated at least 1 foot as 
measured from the bottom of the pavement or hardscape section per section 6.4.4 of the 
Geotechnical Investigation Report. Contractor shall then compact fill per section 6.4.6. 
However, if soft or otherwise unstable soil is encountered at this 1 foot depth, then 
additional mitigation must be placed per section 6.4.7 of the Twining geotechnical report.  
 

39. Q: Per section 6.411 of the Soils Report, please confirm if contractor is to include the cost 
of environmental testing in its bid. 
 
A: As it pertains to section 6.411 of the Soils Report, the Contractor is not to include cost 
of environmental testing in it’s bid. The District has an environmental consultant that will 
test and monitor on an as needed basis. Refer to specification 01 3280 Hazardous 
Material Removal, Attachment I – PCB Remediation Work Plan, and attached Phase I 
Environmental Site Assessment Report.  
 
 

40. Q: Per Soils Report Table 6, I could not find any concrete floor slab placed directly on 15 
mil Visqueen. Please indicate where this occurs. 
 
A: Contractor to provide attached Drago Wrap Vapor Intrusion Barrier, complying with 
ASTM E1745 for entire building slab. Attached Drag Wrap Vapor Intrusion Barrier to be 
used in-lieu of the specified 15mil Visqueen.    
 
 

41. Q: Per Table 7 of the Twining Report, where would soldier piles and tie backs be 
required? 
 
A: Based on the current design, it appears that shoring/tiebacks are not required for this 
project; However, any form of temporary shoring should satisfy applicable requirements 
of CalOSHA and is means and methods for the Contractor. Refer to Twining Report 
Section 6.11 for temporary shoring requirements. 
 

42. Q: Per “NOTES” #1 and #2 on Sheet C1.200, demo cannot begin until all plans have been 
approved by DSA. Please confirm that by NTP all plans, including and plans issued in 
addenda, will be approved and that this will not affect NTP. 
 
A: Confirmed, all plans have been approved by DSA and will not affect the NTP. 
 

43. Q: NOTE on Sheet G0.100 states that this project (phase 2) will not be certified by DSA 
until the associated project A#03-119583 is certified. Note on Sheet G0.501 states that 
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existing Building MM Workshop is not certified. Please confirm that certification, 
completion, certificate of occupancy, or notice of completion for Phase 1 will not affect 
NTP for Phase 2. If it will affect Phase 2 work, please provide updated expected NTP date 
or time that contractor must hold price/bid. 
 
A: The certification of MM CT1 Project will not affect the NTP on MM CT2 Project. 
 

44. Q: Legend on Sheet A3.002 states to refer to Sheet A1.701 for OFCI Equipment. Sheet 
A1.701 is not included in plan set. Please provide. 
 
A: Refer to Special Conditions - Attachment “M”. It provides the OFCI Equipment list, 
and provides reference plans (A1.701 A, A1.701B, A1.702A, A1.702B). 
 

45. Q: Section 055213.16 paragraph 1.4B (and similar in other sections) mentions LEED 
criteria. Section 055213 paragraph 1.3A (and similar in other sections) mentions 
CALGreen submittals. Is the District pursuing either LEED or CAL green certification on 
this project? If so, please provide level certification pursuing and score card. 
  
A: The project is not pursuing LEED certification; the building was designed using 
CALGreen codes where applicable. Building has been reviewed/approved by DSA. 
 

46. Q: At grid lines SC/S1 and SC/S3 there are two spread footings labeled F8. The footing is 
not shown on the Spread Footing Schedule, det. 1 / S3.321. Please provide the size of the 
footing. 
 
A: 8'-0"X8'-0"x1'-6" w/ (10)#6 each way, bottom. Please reference to updated S3.321 
Sheet. 
 

47. Q: The copper feeder wire schedule on drawing E5.002, upper right corner of drawing 
does show a feeder size 600B. What size conduits and wire is required for feeder 600B? 
 
A: 600B feeder shall be 2 sets of 4"C - 4#350kcmil + 1#1/0 GND. 
 

48. Q: For bid alternate item #23 aluminum feeder wire deduct, can you confirm it is for 
providing aluminum feeder wire in lieu of copper with same amperage capacity but also 
adding hypress pigtail adapters for the aluminum wire? 
 
A: That is correct.  Substitute copper wires larger than #2/0 with equivalent aluminum 
feeders with associated conduit size increase if needed. Hypress pigtail adapters are not 
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required if lugs are UL listed to accept aluminum wire. Provide antioxidant paste to 
aluminum terminations. 
 

49. Q: Section 014000 paragraph 1.9.A.2. states that testing and inspections for quality control 
will be paid for by change orders to the allowance. No allowance is specified for this 
project. Please provide amount of allowance to include in bid for Owner’s testing and 
inspections or confirm it is not to be included in our bid. 
 
A: There are no allowances on this project. Quality control of the construction project 
shall be conducted by the General Contractor as part of the Base Bid. District provides 
third party testing and inspection unless specifically noted otherwise in individual Spec 
Sections. 
 

50. Q: Section 014000 1.3.C.2. states that integrated exterior mock ups are to be built 
separately from the building, but on the project site. This would imply that mock up 
cannot become part of finished work. Sections 072726 1.3.B.3, 092900 1.2.C.4, 097723 
1.6.C.3, and similar across many specs indicate that approved mockups may become part 
of the completed work if undisturbed at time of substantial completion. Please clarify if 
mockups can become part of final building. 
 
A: In-Place mockups are acceptable upon approval by the District. For mock-up 
requirements, refer to each specific section. 

 
51. Q: Section 014000 1.6 C states that contractor must provide statement of responsibility for 

items listed in Architect’s quality-assurance plan including seismic-force resisting systems 
and main wind-force-resisting systems. Please provide these plans so that contractor can 
understand what needs to be figured for this. 
 
A: Unless specifically required by DSA, this statement is not required. (Note specification 
reads "When required by authorities having jurisdiction…."). 
 

52. Q: Section 014000 1.8.K states to provide mockup of all form of construction and finish 
specified in individual sections. Bullet point 1 states to build mockups in location and of 
size indicated or, if not indicated, as directed by Architect. To be able to quantify a stand-
alone mockup with components down to finishes like gypsum board as specified, it is hard 
to quantify without knowing size and types of conditions needed. Please provide size and 
number of concave/convex corners as well as numbers of unit items needed such as 
doors/frames, glazing units, etc so that bidder can properly figure in their bid. 
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A: In-Place mockups are acceptable upon approval by the District. For mock-up 
requirements, refer to each specific section. Mock-up size as shown but not less than the 
requirements of the American Architectural Manufacturers Association (AAMA) and 
American Society for Testing and Materials (ASTM) - The mock-up must adequately 
demonstrate capability of products to comply with performance requirements. 
 

53. Q: Per section 024116, paragraph 1.6, C, and Vista Environmental spec 013280, please 
confirm that HAZ Material disposal identified in 013280 is in Contractors Scope of Work. 
 
A: Disposal of hazardous material shall be included in Base bid. 
 

54. Q: Per section 033017, paragraph 3.8, D, 2b, please indicate where floor finish F35 and 
FL25 apply. 
 
A: For floor finishes, refer to architectural finish plans and landscape plans. Also refer to 
Spec section 033000-16/3.8.D.1. 
 

55. Q: Please provide species of sod to match existing. 
 
A: Marathon II sod  

 
56. Q: Refer to legend on sheet L4.00, each symbol of RD-06-S-P30-F-NP represents two 

bubblers per tree. However, detail I/ L6.100, Note A, (2) bubbler require for 24" Box Tree 
and smaller, (3) bubblers required for 36" box trees, & (4) bubblers required for palms and 
48" box and larger trees. Please clarify 
 
A: Please install two bubblers per tree. 
 

57. Q: Refer to Specs section 328400-7, 2.2, B, Pressure supply lines 3 inches in diameter and 
larger shall be Class 200 PVC. However, legend on sheet L4.000, pressure mainline from 
2"-3" shall be Class 315. Please clarify material of mainline 3" size. 
 
A: 2” is the largest mainline pipe shown. If required, refer to specifications, Class 200 
ring-tite PVC pipe with pipe restraints. 
 
 

58. Q: Refer to detail AA/ L6.300, please provide size of irrigation sub-mainline at RCV 
manifold per legend no 7. 
 
A: Sub-Mainline size per largest lateral line size in manifold. 
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59. Q: Refer to detail AA/ L6.300, legend no 12 indicates to separate QCV manifold from 

RCV manifold. Please confirm if additional QCV shall be needed at the end of every RCV 
manifold and provide size of this QCV. 
 
A: No, QCV’s shall be located per plan. When QCV is shown adjacent to valve assembly, 
it may be installed as part of manifold assembly. QCV size to be ¾” Rain Bird 33DNP. 
 

60. Q: Please provide material of planting tablet in Spec section 329300-12/ 3.5, 7 
 
A: Agriform 20-10-05 (21gm) 

 
61. Q: Per section 033000-16, paragraph 3.8, D, 2b, please indicate where floor finish F35 and 

FL25 apply. 
 
A: For floor finishes, refer to architectural finish plans and landscape plans. Also refer to 
Spec section 033000-16/3.8.D.1. 
 

62. Q: Per section 035416, is hydraulic cement underlayment required if cast in place concrete 
meets flatness and levelness specified? 
 
A: Underlayment not required if cast in place concrete slab complies with specified floor 
flatness and levelness requirements. 
 

63. Q: Section 076200 1.1.B states to refer to roofing sections for requirements of single 
subcontractor responsibilities for sheet metal and flashing. Roofing section 075520 does 
not make mention of this. Please provide requirements. Specifically, please confirm one 
subcontractor does not need to perform all roofing and sheet metal work. 
 
A: Refer to Spec Section 075520-18.3.4 for flashing material and installation 
requirements. Refer to Spec Section 075520-19.3.5C for roofing installer’s 
responsibilities. One subcontractor to install the roofing and a separate subcontractor to 
install the sheet metal flashing. Subcontractors to meet all qualifications and certifications 
as noted within specifications. 
 
 

64. Q: Attachment M in the general conditions appears to have links to each piece of 
equipment that presumably have the cut sheets, but these links are not able to be clicked in 
the document. Can this attachment be provided with links so that we may view the 
cutsheets or linked information please? 



Bid 23-005 Building MM Construction Trades 2 Project November 16, 2022 
Addendum No. 3  Page 15 of 15 

 
A: Attachment M provides manufactures name and contact information, along with the 
necessary requirements. If additional information is needed, please contact manufacture 
directly. 

 
65. Q: Please advise if the District requests an original copy of bidders Bid Bond. If so, what 

is the deadline to deliver the Bid Bond? 

A: Please refer to Section 3.3 of the Instruction for Bidders.  In the event the District 
requests a hard copy of the Bid Bonds, the Bid Bonds must be delivered in person within a 
reasonable timeline noted by the District at the time of the request. 

 
II. REVISIONS TO DRAWINGS 

 
1. L1.100 – Updated fence tag showing the location of F1 fence. 
2. S3.321 – Updated Spread Footing Schedule. 

 
III. REVISIONS TO SPECIFICATIONS 

1. The following specification section shall be replaced in its entirety. 
 

• 097200 – Wall Covering (replaced section in its entirety)  
 

IV. ATTACHMENTS 
1. 8 ½” x 11” – REVISED SEQUENCE OF OPERATION & LOGISTIC PLAN 
2. 8 ½” x 11” – EXISTING INTERIOR PHOTOS 
3. 11” x 17” – MURAL WALL GRAPHIC PACKAGE. 
4. 8 ½” x 11” – PHASE I ENVIRONMENTAL SITE ASSESSMENT REPORT 
5. 8 ½” x 11” – VAPOR INTRUSION BARRIER 
6. SECTION IV. – ADDENDUM 3 DRAWINGS – (2) Full Size Sheets 
7. SECTION V. – ADDENDUM 3 SPECIFICATIONS – (1) 8 ½” x 11” Specification Section. 

***END OF ADDENDUM NO. 3*** 

 
LONG BEACH COMMUNITY COLLEGE DISTRICT 
 

 
  
Mireille Hernandez 
Interim Deputy Director, Purchasing and Contracts 



Solar PV Carport Project

BUILDING MM CT2 
SEQUENCE OF OPERATIONS & LOGISTICS PLAN

GENERAL NOTE:
THIS SEQUENCE OF OPERATIONS DIAGRAM ILLUSTRATES THE
LOGISTIC NEEDS ALONG BUILDING MM AND SURROUNDING
PARKING LOTS IN ORDER TO PROVIDE CONTINUOUS
PEDESTRIAN, VEHICULAR, AND FIRE LANE ACCESS. 

THIS DIAGRAM DOES NOT ADDRESS ALL OTHER PHASING
REQUIREMENTS, MEANS, METHODS, HAUL ROUTE, SCHEDULING
AND SEQUENCING OF THE GENERAL CONTRACTOR'S (GC)
WORK.  THE GC SHALL SUBMIT FULL PHASING PLANS FOR THE
ENTIRE PROJECT AS PART OF THEIR SITE LOGISTIC
DOCUMENTS, WHICH INCLUDES THE PARKING LOT WORK.  

THE PHASING/SITE LOGISTICS PLAN SHALL BE REVIEWED AND
APPROVED BY THE ARCHITECT, CONSTRUCTION MANAGER,
AND DISTRICT PRIOR TO COMMENCEMENT OF ANY
CONSTRUCTION WORK.  THE PHASING PLAN MAY BE UPDATED
AS THE PROJECT PROGRESSES WITH WRITTEN APPROVAL OF
THE CONSTRUCTION MANAGER.

COORDINATE PROJECT DELIVERIES BETWEEN 6:00AM - 8:00AM

COORDINATE PROJECT SCOPE ACTIVITIES DURING NORMAL
WORKING HOURS FROM 7:00AM - 7:00PM

OTHER PHASING CONSIDERATIONS PRIOR TO COMMENCEMENT
OF THE WORK:

1) PARKING LOT 1 & 2 WILL REMAIN ACTIVE DURING
CONSTRUCTION. GC TO ENSURE SAFE ACCESS IS MAINTAINED
AT ALL TIMES.

2) THE GC SHALL PROVIDE AND MAINTAIN ANY TEMPORARY &
EXISTING UTIILITIES AS REQUIRED DURING THE CONSTRUCTION
PHASE, INCLUDING BUT NOT LIMITED TO, POWER, WATER, DATA,
FIRE ALARM, ETC. FIELD VERIFICATION SHALL BE PERFORMED
PRIOR TO THE START OF CONSTRUCTION.

3) ACCESSIBLE EGRESS WILL NEED TO BE PROVIDED AND
MAINTAINED BY THE GC THROUGH THE WEST WING OF
BUILDING MM TO REMAIN.

4) SIGNAGE SHALL BE PROVIDED AND MAINTAINED BY THE GC
TO REDIRECT PEDESTRIAN AND VEHICULAR TRAFFIC AS
REQUIRED.

5) GENERAL CONTRACTOR SHALL PROVIDE CLEAR DRIVABLE
ACCESS THROUGH THE CONSTRUCTION & ADJACENT
PEDESTRIAN AREAS. FLAG MEN SHALL BE REQUIRED AS
NEEDED.

6) GENERAL CONTRACTOR SHALL PROVIDE NOISE
CONTROL/SOUND BARRIERS AS REQUIRED

P1

MM

Solar PV Carport Project

P2

Pedestrian Path of Travel

Trailer Offices

Construction vehicle parking

Temporary
Construction Fence

Laydown Area

P2

Construction Vehicle
Alternative Route

Construction Vehicle
Path of Travel

Proposed CT1 WALL

Refer to Page 2
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GENERAL NOTE:
PRIOR TO DEMOLISHING THE BUILDING GENERAL
CONTRACTOR (GC). TO BUILD A CONCRETE ADA COMPLIANT
WALKWAY PER HIGHLIGHTED ENLARGED PLAN, REFERENCING
SHEET L1.100.

THE GENERAL CONTRACTOR (GC) TO ADD A GATE TO
EXISTING FENCE WITH ACCESSIBLE HARDWARE, MEDECO
LOCK WITH DISTRICT KEY OMNI ACCESS, PANIC HARDWARE,
AND FIXED SECUITY PLATE SO A PERSON CAN NOT UTILIZE
PANIC BAR FROM EXTERIOR.

Gated Acces
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ATTACHMENT O - EXISTING PHOTOS

SITE MAP

GENERAL NOTE:

Photos are representative of the existing interior
and exterior of Building MM.  Loose materials left in
the project site are required to be removed by the
Contractor.  The purpose of the photos is to allow
Contractor to estimate demo and removal scope of
work.  Contractor is responsible to walk the site
prior to bid and include removal of such items.  At
the request of a bidder, a second job walk can be
scheduled with their demolition subcontractor.
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DEMOLITION NOTES

1. ALL (E) CONCRETE BENCHES TO BE DEMOLISHED AND REMOVED AS PART OF
MM CT2 PROJECT - CONTRACTOR TO INCLUDE IN BASE BID.

2. ALL (E) SHELVING REMAINING SHALL BE DEMOLISHED AND REMOVED AS PART
OF MM CT2 PROJECT - CONTRACTOR TO INCLUDE IN BASE BID.

3. ALL (E) TABLES AND DESK REMAINING SHALL BE DEMOLISHED AND REMOVED
AS PART OF MM CT2 PROJECT - CONTRACTOR TO INCLUDE IN BASE BID.

4. ALL (E) LOBBY FURNITURE TO BE DEMOLISHED AND REMOVED AS PART OF MM
CT2 PROJECT - CONTRACTOR TO INCLUDE IN BASE BID.

5. ALL (E) EXTERIOR LOCKERS REMAINING SHALL BE DEMOLISHED AND REMOVED
AS PART OF MM CT2 PROJECT - CONTRACTOR TO INCLUDE IN BASE BID.

6. ALL (E) AV EQUIPMENT TO BE REMOVED BY THE DISTRICT, ANY REMAINING
EQUIPMENT SHALL BE DISCARDED BY MM CT2 PROJECT - CONTRACTOR TO
INCLUDE IN BASE BID.

 
 R



Description

Taken Date Uploaded By

10/21/2022 at 10:38 am Alexandra Holguin

Upload Date File Name

10/21/2022 at 12:16 pm A1EE2AA7-B31B-4393-A15A-3A0…

Description

Taken Date Uploaded By

10/21/2022 at 10:38 am Alexandra Holguin

Upload Date File Name

10/21/2022 at 12:16 pm 6A732D92-7857-447D-A940-53B…

Description

Taken Date Uploaded By

10/21/2022 at 10:38 am Alexandra Holguin

Upload Date File Name

10/21/2022 at 12:17 pm 0037C56D-3E43-42C3-9E5D-138…

Description

Taken Date Uploaded By

10/21/2022 at 10:36 am Alexandra Holguin

Upload Date File Name

10/21/2022 at 02:13 pm B5904CB3-31EA-4A05-B720-A7F…
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFXT0SXYWFA1ZP7EYQF5VN9S?sig=f203192923f194a1c5ba4f549440f9cffe7404832351ea420648f1b6b5459ccc
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFXT0KX2YJ8TJYFJBYC5EX34?sig=c85c6294ee0bb65d6127c9d864824bbd99c425201940f4a3df22ddeae4066489
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFXYCWRQTMHXMNTKH713YRR4?sig=c242a5312bfb6a1f2a84a1ea5b26a4eef00318013d50f200df21027a486a4960
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFY024Q7HVNNSPSTE2N150TT?sig=926ab98ed73bccbfb679da3d7e81b229a0e80f946a201452e36e1c34c37f22ed


Description

Taken Date Uploaded By

10/21/2022 at 10:36 am Alexandra Holguin

Upload Date File Name

10/21/2022 at 12:07 pm 76E97E5A-C472-4B9E-874A-7F09…

Description

Taken Date Uploaded By

10/21/2022 at 10:36 am Alexandra Holguin

Upload Date File Name

10/21/2022 at 12:24 pm 8FF41BA3-BF58-4FB1-BE79-1264…

Description

Taken Date Uploaded By

10/21/2022 at 10:36 am Alexandra Holguin

Upload Date File Name

10/21/2022 at 11:55 am 7B0A6BBC-24D7-4086-906E-1BB…

Description

Taken Date Uploaded By

10/21/2022 at 10:36 am Alexandra Holguin

Upload Date File Name

10/21/2022 at 11:55 am 940D50F4-5DF1-42C0-847D-596…
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFXT0BP77D0Y74NCCNERQY2T?sig=9474ec25843faf682974dc51f932096f13ff6f752d842128de61145d4a4d68de
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFXZ2SVA5F70CQSTJNT2VRTG?sig=9ddc7e0a9bac2c1abfde78125d019e6fcd0ee8afbfaa31b49f6fc011fe4a71e7
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFXT0BE58MJVNFFTR8E4ZA2F?sig=123e29acd357c53b84d2eadfaacf8ceb7066d35a086ff9318eec0a4fd1e8b5e7
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFXT0BFGAGHPRH30A625YATM?sig=3af92ba3e765035d7ed90b2a452d9699b6deba9f466fb150c36bc5bba73d1e6b


Description

Taken Date Uploaded By

10/21/2022 at 10:15 am Alexandra Holguin

Upload Date File Name

10/21/2022 at 12:14 pm 2E92D69E-9326-4680-9A94-60C…

Description

Taken Date Uploaded By

10/20/2022 at 03:59 pm Alexandra Holguin

Upload Date File Name

10/20/2022 at 06:25 pm C0F4AA70-EE49-4F0F-91DD-C65…

Description

Taken Date Uploaded By

10/20/2022 at 03:59 pm Alexandra Holguin

Upload Date File Name

10/20/2022 at 06:25 pm 1AD1B492-819C-4D1E-AD30-A5B…

Description

Taken Date Uploaded By

10/20/2022 at 03:59 pm Alexandra Holguin

Upload Date File Name

10/20/2022 at 03:59 pm 31B851D4-513E-4ED1-97DC-AFB…
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFXT0DH6KQDDPSEN26BN6PHJ?sig=d8783bc5e90f5dd92bdd1fe79a61acd2fd1eb28b0f7d6011f169558be449f5a7
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFW24STE5XMT1JQPMB9EK4P3?sig=56555d81bc4d3be74ca3b53618c32ade87b4db2ba6825c0dac27b71febdae0b7
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFW24SVZ38FR84XX341DF3KH?sig=58222fdd6134d7b7195fd434693c42b43e54550d84a84d9331fff683840f28a2
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFVSZ392YW3RE25TB1SWJQ6R?sig=d2a67a8191e5189e20c0bc91659f1801b53a4c3807e599b873e6d56c0ae6235a


Description

Taken Date Uploaded By

10/20/2022 at 03:59 pm Alexandra Holguin

Upload Date File Name

10/20/2022 at 03:59 pm 2A334645-EF32-4635-BA95-38A2…

Description

Taken Date Uploaded By

10/20/2022 at 03:59 pm Alexandra Holguin

Upload Date File Name

10/20/2022 at 03:59 pm 568075D4-D8E0-4AF6-9FD2-A5B…

Description

Taken Date Uploaded By

10/20/2022 at 03:59 pm Alexandra Holguin

Upload Date File Name

10/20/2022 at 06:22 pm 90FDC2AE-963A-4E5E-8182-E165…

Description

Taken Date Uploaded By

10/20/2022 at 03:57 pm Alexandra Holguin

Upload Date File Name

10/20/2022 at 03:59 pm DD736F41-62D1-4961-BCC4-6FF…
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFVSZ0TA1CFA18P75Y5RR47R?sig=bdaa30f2c494f545a2aacc4c280998eb07a85deeb9aab7e1657f06c0448c72fb
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFVSYXXJ5MTNA72J31VB628X?sig=550332aa765ed79c6cd8748826a85ec9fd6d2364e54c037ff590251ce6f1e999
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFVTQT7P1J0DF4FGPF4ESW9X?sig=d5895e1986960fe43cfb5b6fbc210b5e631dc55bdb0b991f02239187e93ef40c
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFVSV2AKZNQA6CWACGY1892M?sig=e77091c3e43dc30abd3686afad9ad51e7b048aadd42b0107e57b2772a7cd6262


Description

Taken Date Uploaded By

10/20/2022 at 03:57 pm Alexandra Holguin

Upload Date File Name

10/20/2022 at 03:59 pm 1B7A7CBD-C0BF-43B2-A650-68A…

Description

Taken Date Uploaded By

10/20/2022 at 03:57 pm Alexandra Holguin

Upload Date File Name

10/20/2022 at 03:59 pm B6014F15-914C-41CF-A884-BE45…

Description

Taken Date Uploaded By

10/20/2022 at 03:57 pm Alexandra Holguin

Upload Date File Name

10/20/2022 at 03:59 pm F28C684E-F82D-4EA3-A93B-983…

Description

Taken Date Uploaded By

10/20/2022 at 03:57 pm Alexandra Holguin

Upload Date File Name

10/20/2022 at 03:57 pm 1E536270-333D-43AE-BF70-18C…
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFVSTZW6BXAKXW5YEYNZWQNW?sig=9264fbef0286fed76227dea78dfc68130c23a534ce638c147f545f3841967cb6
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFVSYR629QGG5145D13JC8VV?sig=db570554e352bea98697ba24c18557df1b0bb631020b66e5137661d915470124
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFVSYR24VKYS9DZ7FG6D6FTY?sig=25c5b18bab86d0289a6c640085b7d4c913b8be17f36f1cfe84569cd3471cfd9a
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFVSTSKAJXTZB1WMHKEP2M7Q?sig=089d5792beee13b430487d85862698a845031e2aa096ec423e1b151502da6ef0


Description

Taken Date Uploaded By

10/20/2022 at 03:57 pm Alexandra Holguin

Upload Date File Name

10/20/2022 at 03:57 pm 6EEED539-09FE-42BA-80AF-E69B…

Description

Taken Date Uploaded By

10/19/2022 at 11:40 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:40 am BD2690FC-FFED-48D2-A4F3-D82…

Description

Taken Date Uploaded By

10/19/2022 at 11:40 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:40 am 422C4003-A1AA-460D-B12E-C60…

Description

Taken Date Uploaded By

10/19/2022 at 11:40 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:40 am 818580B0-292A-4009-A2C5-94B…
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https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFVSTPCA56TGFTG1CVPAWVCX?sig=5dfd9ae0d65c8389bf681a49dc16137dbb5d60aab7679a43819170ad57bd5bda
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRR3WZJH6G0TT53AGAV55Y?sig=e6d1c12c14474765954bccc3e42ec9faedcc4247d6a7d4581e09a1e4d1a33220
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRQXM0XND86YM371BPQTN2?sig=272f315d28c28c42f7781027de85e080e2359093899cde85ef2ab42c9baf8d9f
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRQTYMC4K4Y5PN1HA4VVBH?sig=9ca3c386c14098f32964f8481e770c74e56d54e0ec37a77aa9c32defce7c9c1b


Description

Taken Date Uploaded By

10/19/2022 at 11:40 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:40 am A1045B2F-9FFC-4AA8-9EDB-817…

Description

Taken Date Uploaded By

10/19/2022 at 11:40 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:40 am 35620547-B919-4C83-B7A3-59F0…

Description

Taken Date Uploaded By

10/19/2022 at 11:34 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:35 am 6990ED6C-D198-4F86-8D4F-857…

Description

Taken Date Uploaded By

10/19/2022 at 11:34 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:34 am D401BA19-30C8-441E-98B0-EB8…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 7 of 68

MM - 128A

MM - 124BMM - 124B

MM - 128A

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRQR4YP8W86WZ3ZXSB6R8S?sig=ad0d15b3201a995ae8fc07ced93aa538599cf12dee3d8db2f66e922f5352f2b7
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRQNQ8R9MQ51W9YDT6G0PA?sig=f6fcd7699a5bc9308e4f09ef53c738a8dc5f5a34583a6e232e6c08231df1b57d
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRDBZXXPW9ZZRKVJQ5TF4K?sig=f56b7e7fa93ca6407d922e9d9c8dede1dc72793593b2b2d5ebec4a9424b1f0c1
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRD7066B08A7PRVDV2NC9T?sig=a9719ef13f28ee79c79df1262f614da571c55dbf59b4132ec3119e661f8827c4


Description

Taken Date Uploaded By

10/19/2022 at 11:34 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:34 am 5502413B-3C44-440B-BEBB-59F7…

Description

Taken Date Uploaded By

10/19/2022 at 11:34 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:34 am 2A61BC3B-4E34-4518-8B3C-B27…

Description

Taken Date Uploaded By

10/19/2022 at 11:34 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:34 am F2EF15DC-E206-49C9-B6F1-6508…

Description

Taken Date Uploaded By

10/19/2022 at 11:34 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:34 am 61A85C85-64D6-4695-8BA3-97E…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 8 of 68

MM - 128A

MM - 128AMM - 128A

MM - 128A

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRCYZ7YD3WVA9HEQVB1XJD?sig=ba70284d5d4d3b827a8815205c5c17556ad98ff479efa61a6c6ee6cae40e7bde
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRCT7239DF35GJ4FBX82W2?sig=c96a0e67c81ef31385322319edca956dbf4dff31beff2c50e5f6fd37010e7e4f
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRCNMSJY8MBXAXZ60948C6?sig=9205f21f72ba65ad7e1a7fafb2b4eb6235ce02850cb11a75db06126baef9bae3
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRCE43Z17Y4T813WM8MGME?sig=dbb41f3ce1320932609d62fc8422900e4c33628849f5344d1b2bd62b53eec77c


Description

Taken Date Uploaded By

10/19/2022 at 11:33 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:33 am F1C2944B-D6AA-4FE5-BEF4-8E17…

Description

Taken Date Uploaded By

10/19/2022 at 11:33 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:33 am 29DAD571-A1DE-4879-A8CF-4F6…

Description

Taken Date Uploaded By

10/19/2022 at 11:33 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:33 am 976CB7F4-44FA-4926-8A20-161C…

Description

Taken Date Uploaded By

10/19/2022 at 11:33 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:33 am DDF9E51B-9E58-4213-9AF4-37C…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 9 of 68

MM - 126B

MM - 126BMM - 126B

MM - 126B

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRBAS3VEWQB6ZEH0TPJXE8?sig=8014cb0a47b083ac5d7ca34fdc320ca2f5e9bfdecaaa98a57253d7468ba35927
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRB2WT1WTMKPH28VFH3H4F?sig=d21095f0298eb4c56114f6db8aab92104769b4eac041477cc7befdf605e11abd
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRAXPSCQ62VHPV2M142TB6?sig=01e1e730a7ba871855d7b27706678aff49841806418d6a1a9998818c3d2234b9
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRAKWYGDZXBFJN36Q8BE2D?sig=00df1cbdce28f7f2ad4478b0d554ea5500afe786a0f57af2c1eecc074517ed00


Description

Taken Date Uploaded By

10/19/2022 at 11:33 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:33 am 4C6D94D3-6ED1-4DB9-840E-9D2…

Description

Taken Date Uploaded By

10/19/2022 at 11:33 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:33 am DA6BF9C2-F30F-4EDA-8C2F-93E…

Description

Taken Date Uploaded By

10/19/2022 at 11:32 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:33 am 02461573-3C22-454B-B079-E9B4…

Description

Taken Date Uploaded By

10/19/2022 at 11:32 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:32 am D70AAF22-C6A1-4814-9356-594…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 10 of 68

MM - 126B

MM - 126BMM - 126B

MM - 128B

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRAHWW4S2KHZMXEZMRFNG0?sig=2202d183fe519d39559cdc14db295afdc0ecb3b57c7f03bba195512d606e5f7a
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRAE4KJ4W682PW2Y5A969V?sig=3587cde6d78278f4df5e6a53f1f4af07f3ce1870986172e0da5dbe8f786d3883
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRRA92H7W9RVYHPEX5S2RB9?sig=34323e9489750d070e81eb351c25cdc267a878fc43bb3d0dc6659cb44ba82c8c
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRR9H8JJZCKV9QCMFTQP0W1?sig=adbde1485495e6ed83bf1407c5eebff34a7eb3b992d5439e6b29c456cb6d6e74


Description

Taken Date Uploaded By

10/19/2022 at 11:32 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:32 am 827B195F-A298-46D6-AC06-50F6…

Description

Taken Date Uploaded By

10/19/2022 at 11:32 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:32 am FD3D1137-159C-4902-AAA0-E70…

Description

Taken Date Uploaded By

10/19/2022 at 11:32 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:32 am 9DFA50BC-A070-43CC-ACF6-3C9…

Description

Taken Date Uploaded By

10/19/2022 at 11:32 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:32 am 4BFEEEAE-9365-479E-9C5D-61A…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 11 of 68

MM - 128B

MM - 128BMM - 128B

MM - 128B

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRR9BHKHMZEZSQA7PRQQDAM?sig=cd45cf4c2dcd75202b9fab4ae85c7d05a960ed298bb56b071bf148e5c6fb832b
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRR96XAKHN9D6C2283Q56A2?sig=a85b95a8cea78f402ceee3e7111657c668bcfa7b3e6df96c0a4643b36ab5e87b
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRR94VYXP77G2A7M21Z0WV4?sig=66b7bd498c6f52f328781289b1a6122ec1335a121519e700bb5388ec7171eb43
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRR8RCBST96ZF3P8FVCXVB6?sig=4f1693b200549582ce6bbfa566eca72a64fece3470b0069fa6a2bb750e10250b


Description

Taken Date Uploaded By

10/19/2022 at 11:27 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:29 am 6119BC64-D66F-4286-903A-0196…

Description

Taken Date Uploaded By

10/19/2022 at 11:27 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:27 am 16F492EA-D102-4591-BC75-E88…

Description

Taken Date Uploaded By

10/19/2022 at 11:27 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:27 am 7BA37EA6-2B19-4489-B261-0328…

Description

Taken Date Uploaded By

10/19/2022 at 11:23 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:23 am 681F57A4-D45A-4518-8AFF-0412…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 12 of 68

MM - 124C

MM - 124CMM - 124C

MM - 118

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRR34HBGRFFXDKGWJF237SV?sig=11669b0d3fd57e61ca8dbdc54428ff4ed5612278d3906590f6e0b29a7f238c8e
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQZNT9J5MSX83Z7B9HYA7C?sig=b998b902d525d741d74b91f1255e2e33c5bc78f6d10edb60ce51939888d6f963
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQZK921Y59Z6GVCPZE87V1?sig=408d8882b79df77a94add491552f72ccf3b6d2c45e33cfeec6e391786f9088ee
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQS8TMTGVRKBR9TKEBVSDV?sig=eaff6d2d56f58db50359df2da8f38dc18b008a14111d4ed92afc237b73646d3d


Description

Taken Date Uploaded By

10/19/2022 at 11:22 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:23 am 5C32A36D-ACE3-42C0-9705-619…

Description

Taken Date Uploaded By

10/19/2022 at 11:22 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:23 am EE60901C-4B46-4809-84E4-811F…

Description

Taken Date Uploaded By

10/19/2022 at 11:22 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:23 am 6BFD02E4-F160-42E2-BFF3-99FE…

Description

Taken Date Uploaded By

10/19/2022 at 11:22 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:23 am 836E4ED3-3124-4F37-A26C-2449…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 13 of 68

MM - 118

MM - 118MM - 118

MM - 118

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQR0H5GZDDG7VBS3EWF6ME?sig=85a15e132e6869a839da1d7bbdf78dda51fa4c60d16ec4a80e76256a17d07ee5
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQYPZ2WB6T3BNW56NFM1N?sig=3c780b850e53c00b7d7f2c0790959f016f91bae738df17c32a5bfb57dfb706fa
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQWMRFB66YWCWH02HSMMK?sig=0f075c26803fa4ad0b1a6ebb7f083232cd755efcb8e25c467d9a59e2ad2e95a2
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQV19P6ZMB5Z3HV731CVP?sig=ff671ab79ef6c006db57991962f6531ee5615d46cc603c2bad65f3dfac279f28


Description

Taken Date Uploaded By

10/19/2022 at 11:22 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:23 am F68932FB-6E25-45BD-8BDB-344…

Description

Taken Date Uploaded By

10/19/2022 at 11:22 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:23 am 3408833B-0BEC-4B88-A5B2-608…

Description

Taken Date Uploaded By

10/19/2022 at 11:22 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am B6189B80-8D34-496A-B899-870…

Description

Taken Date Uploaded By

10/19/2022 at 11:22 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am F2E09DCD-F580-45A9-94FE-6E48…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 14 of 68

MM - 118

MM - 118MM - 118

MM - 118

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQSP57ZGW4BNXHESAQRAX?sig=cb7d91bd2a7d8e094d648b90261e03c85f5566e3348eec98de28bd1d4f999dad
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQRDF0KNA3Z8G808BK829?sig=3598c9d5a5d6525e26cd4700fd69b4eddf34ab8ad8dd48b0196b44a7da7630cd
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQNBHX4DBP9J4FYCSVRQ3?sig=ee7f896b956a53b8a354200ac6214a3cc070d1ecf9d8c0c1f086554235ddc4c2
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQK50NHEPDVM0RJHFYASK?sig=8c35084bbc794746c46937c8185239619f996e211481ef373c5fb8e30e35d61b


Description

Taken Date Uploaded By

10/19/2022 at 11:22 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am 36DFD839-0095-4093-9408-2C9…

Description

Taken Date Uploaded By

10/19/2022 at 11:22 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am 64C54BAA-3B7C-4A66-8551-76A…

Description

Taken Date Uploaded By

10/19/2022 at 11:22 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am 61B01E8E-5246-425D-B7FA-E95E…

Description

Taken Date Uploaded By

10/19/2022 at 11:22 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am C1C1BF7F-4776-43B3-B4CB-A01…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 15 of 68

MM - 118

MM - 118MM - 118

MM - 118

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQJ1KQWTYRX6YRJDPF6MX?sig=fcb25947f44493f0ca6de185956530f5121b192f2196ab38dbf0d2e2c65365d0
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQFB5QCD85EKK57WK5C9P?sig=3cf1e7e09e459043d03105392c1feb88866738d77db44c2d09b6ade380cf0ff0
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQ7TCSJ7JR59QPF2VKBWE?sig=5eaabe2b64f9664f2e54b4c054c84be8054b1b38935569ff6c4e726aab21037f
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQ4TEZ7V1CCH7XTZHQF01?sig=5bf2a3fed9f6fcf16c0997c8a72238fa08f29fa36ac7fde21b212966f52e08a6


Description

Taken Date Uploaded By

10/19/2022 at 11:22 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am 7AF2C68A-55BA-4230-8CC9-FBD…

Description

Taken Date Uploaded By

10/19/2022 at 11:22 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am 8D1DE3CB-6C30-48BF-8EC5-B84…

Description

Taken Date Uploaded By

10/19/2022 at 11:22 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am DF4EDB7B-C4BE-4DF9-9A02-E8D…

Description

Taken Date Uploaded By

10/19/2022 at 11:22 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am 484846A2-EB71-48CD-A655-31C…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 16 of 68

MM - 118

MM - 118MM - 118

MM - 118

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQQ1YCPJ1Q77XJX9553WJD?sig=ce7635c4f43f0122baa44e852f32192ab855cababbc8e50e2c802bbb1e7293ba
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQPY5YTJFBED6GZ7GRYYV8?sig=3a6b28f46402cf74264e9eb446bdf518af5669e3ccbb6278b31a782ae932d40a
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQPPRGB9S8AFC0PGHB7BTA?sig=b6d4a617838e84f6619381ccc974433b30f85afa8b6326c4d9fc0afbf1f50558
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQPNP36ZZ5VF2P988Z37RV?sig=b5819e52dd52e7b8e1f258f7c310c1a1382a71205eae23435700d96d57f0c25e


Description

Taken Date Uploaded By

10/19/2022 at 11:21 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am 909A976A-831B-47CA-84D5-827…

Description

Taken Date Uploaded By

10/19/2022 at 11:21 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am 83D7CC8E-EBE2-4646-91CC-7E6…

Description

Taken Date Uploaded By

10/19/2022 at 11:21 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am 831E646A-2FE4-4050-8A27-8052…

Description

Taken Date Uploaded By

10/19/2022 at 11:21 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am 313F2B80-4D67-4282-9890-48B…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806
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MM - 118A

MM - 118AMM - 118A

MM - 118B

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQN50HTBXBWN5CMTCAYCMJ?sig=43b23d8de3ca9e1e96cfcb08627c5578e9ef049a9dd9f91b7bc79dee4839bcb9
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQN4KAZQ46K1BKTMD4HVZY?sig=df0e1f883d6b3ae18e7537f1a170869b8e7698c7b5ff6418ff85a7a517a18a73
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQMZ2TTEXH7Y0DRD54Q53N?sig=88127074c4841b690681a7164bcf62a7cbad68ddfa5a8f26438102606cdf3467
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQMWSKEF5F32Z0J2K299V0?sig=79670256ccedce52516eaa4e2e876a2e0c0162f72278050c7e4f39f3d8069f98


Description

Taken Date Uploaded By

10/19/2022 at 11:21 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am F5CDE155-3FA7-448A-B7C0-8363…

Description

Taken Date Uploaded By

10/19/2022 at 11:21 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am 93463340-FCF9-499C-B857-8E2F…

Description

Taken Date Uploaded By

10/19/2022 at 11:21 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am 41C00200-6AE0-402A-9CDC-AAB…

Description

Taken Date Uploaded By

10/19/2022 at 11:20 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am BB0F28EB-A207-416D-9E8C-11A…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 18 of 68

MM - 118B

MM - 118BMM - 118B

MM - 118

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQMTRGXPWJHZD5V2D29Q9X?sig=0e117c06a15095718094ec1925abf78fca075653e069d783e7c86b1b2c97838b
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQMQ84NJRX82ED6HSYK3ZH?sig=a60f0f540157d50cffa76afa31f38fb3fbb23c7998850420b91fea2bb6727e05
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQMNGSWW4J2D4B88H220TE?sig=3ed687b403cb3ae524e7ae34e35d4117f8bb3b4ae7ac7acaa7aa6a04c8a05f94
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQM67NHC6VCNXR38QM2PVJ?sig=4d3a9863ed128de1f73a45a82859c3be23d7b52f3f28fbba76a9fb1bfb194f2c


Description

Taken Date Uploaded By

10/19/2022 at 11:20 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am 885A5748-037B-46F4-8407-5017…

Description

Taken Date Uploaded By

10/19/2022 at 11:20 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am 03ADAD1E-20DF-4DAE-AF2A-9D5…

Description

Taken Date Uploaded By

10/19/2022 at 11:20 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am BFE318F5-2E85-4CEF-9167-71F0…

Description

Taken Date Uploaded By

10/19/2022 at 11:20 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:21 am AE80010F-2249-4A33-A082-E13F…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 19 of 68

MM - 118

MM - 118MM - 118

MM - 118

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQKZFA8EATN0XJ5BGMJ7N0?sig=3fbbb64e87d9c010e30771ab94878092ce8aa01e34605b4664328a0f833cc966
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQKYZW0SPF3GTW6WJ8W8P6?sig=24d105c2ed12623fbe166fa55c61189d2bd96347954847f0c7c6f5e6854a9717
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQKC8C88A5EZ0MGX5WWKCY?sig=7ec501da1333a792d3cf6c0f2f03e1e1b7107bd63fc676b5068b225cb0f31895
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQK9A5YSTSE57Z04ZJ76JD?sig=4efe4452eac21b4c86bfd7bc29a90dcf542862a7c3794c2d7d01acd6775ef35e


Description

Taken Date Uploaded By

10/19/2022 at 11:20 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am 0E3EF32D-D7E1-4E3D-B21F-D3F…

Description

Taken Date Uploaded By

10/19/2022 at 11:20 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am 070FFF47-78F6-4030-8EF3-C149…

Description

Taken Date Uploaded By

10/19/2022 at 11:20 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:21 am 250C2426-CCC2-47BB-8BCF-619…

Description

Taken Date Uploaded By

10/19/2022 at 11:20 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:21 am 3CE0EEF0-DB2F-4E8F-A39D-8C5…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 20 of 68

MM - 118

MM - 118MM - 118

MM - 118

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQK835K2S57G974WX6YA1R?sig=6e704c6a3b56521d9b29ee717e47e56e076cfd4e5d8ef38f5847071c6926f071
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQK6FHC4Y5ZHBQ9NRFR9P4?sig=e043d31716f1ac6aae8df02c2e5e04818cb7388e60d4ecd8f5dd464992dd65ef
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQJVYE4PR83V0DFBTCP98T?sig=21f7f33f366b8b7a4891a6774d5c3d1a9dcd1d464951e385eb0c96965a56738f
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQJV226NXJ7KAC8HE06NNS?sig=8d9f20f24d4f47b23a3e2ebc17872fe45301963d9fdf6189037e73fc76860645


Description

Taken Date Uploaded By

10/19/2022 at 11:20 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:21 am 3370FA6A-A2F1-4291-9A03-0B48…

Description

Taken Date Uploaded By

10/19/2022 at 11:20 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:21 am AD668D7F-6F13-4D88-9B12-315…

Description

Taken Date Uploaded By

10/19/2022 at 11:19 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:21 am A91D7329-40A9-4393-8D8A-8AF…

Description

Taken Date Uploaded By

10/19/2022 at 11:19 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:21 am 072F00F2-DD2D-40B2-9577-169…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 21 of 68

MM - 118

MM - 118MM - 118

MM - 118

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQJNZTT6RX5DJFB2T0JRF9?sig=3219d9df2a5c74d985794916163900e8bd64436578cf85f5d265cda2485d72de
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQJMKQD2S411QQ1S31MZX7?sig=7a34d62eeb206d89ba52ea61e27cb1244cc1ef115dba2a3e2a069334a872485e
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQJK2J5QDFXJ3Q0TWSPE3G?sig=302519e37039e86a0805bcdf218886b2b52ff15fb9307eaa98bed81b89b24888
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQJEVGJBJ5R69M93WBBC96?sig=e2734b9b14410cfaa41efc0cdd4058a50da5013581cc2dab4893a61368703668


Description

Taken Date Uploaded By

10/19/2022 at 11:19 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:21 am F7EC3752-4409-4AC6-BF47-BFF6…

Description

Taken Date Uploaded By

10/19/2022 at 11:19 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:20 am 948B9AB7-8AB9-452B-83F6-4BC…

Description

Taken Date Uploaded By

10/19/2022 at 11:19 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:20 am BF7C8EBB-DC7E-483E-8BF2-167…

Description

Taken Date Uploaded By

10/19/2022 at 11:19 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:20 am 19447B91-BB4F-48E6-B7F7-0AB7…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806
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MM - 118D

MM - 118MM - 118

MM - 118D

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQJE15S20ZJQ1HYBH81811?sig=f6f6b23d792688cc18a5ef7e0d9ad82ba9dfcb89941046348f8d3f9726c2278c
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQJ9QHEECP70AG2JWESESD?sig=2299ee13982715ea6d00519e51ef66ed01514fe28b9a1ad706746b001371aec5
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQJ3BPB0FKHGX1F9ZSWCNX?sig=3a1ee4a22456e8643797006b551e374f2af07f2963333aeb561e14123aef64bb
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQJ286ZWH9KKD43QWRQH8K?sig=94ecfc813f672770b544a0c715fcbcdb3be5d8b02c043a9c7c67fcff3460c8b4


Description

Taken Date Uploaded By

10/19/2022 at 11:19 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:20 am FFE65078-153C-4E12-B280-BEE0…

Description

Taken Date Uploaded By

10/19/2022 at 11:19 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:20 am 9B19FD57-96B8-4B73-966E-27B…

Description

Taken Date Uploaded By

10/19/2022 at 11:19 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:21 am E1790BBD-7D3A-4176-B29A-654…

Description

Taken Date Uploaded By

10/19/2022 at 11:19 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:20 am 65C6FB65-D237-43FE-9111-2618…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 23 of 68

MM - 118D

MM - 118DMM - 118D

MM - 118D

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQHZY107C62E8YJKY4MJVF?sig=bc98d4e437afb4facc2290122c7889354a3e95b4ad902806c8ba792d843042a6
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQHYZ50GB0B7H355JTXR79?sig=016907027fc57dd98891bb99c1f5027366dd7e38a310709f9c30920fce4f9515
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQHWWTPD1994CVBBP7ZKMW?sig=5821eac866b655c5908a05eff66297e43a43674efcf197882bda59a34b33cceb
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQHVQZFQ2FZDQCFA4EE5EF?sig=68891941e8b0e95dd08762cfc50100e0fa047c7c0f23c3d45894a498f957a25b


Description

Taken Date Uploaded By

10/19/2022 at 11:19 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:21 am 191ACA84-CC98-48D2-951B-7EC…

Description

Taken Date Uploaded By

10/19/2022 at 11:19 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:20 am F0D23851-307E-4CF0-A45C-BBB…

Description

Taken Date Uploaded By

10/19/2022 at 11:19 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am 62629FA8-C9C9-477E-ADFB-60D…

Description

Taken Date Uploaded By

10/19/2022 at 11:19 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:22 am 2B568EDF-926D-4D37-8B67-AA0…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 24 of 68

MM - 118D

MM - 118DMM - 118D

MM - 118D

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQHS1CSTY417HYY0ZWB7PH?sig=0229fafed9c9d6e4b7c18532a732cf8722d20c569a533de7d373c131f830d083
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQHQ31X32FX1QBM2A41NYT?sig=9bec1501e5a61f7c1f9dd5a7137e2c42abe64eadd91f026f2d51567db31fc45b
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQHKZAA0J2D2B7KR5JTZ2P?sig=2833e4d801202089fceac276f9ede02f37c8512b112d8f53e22061319e431519
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQHJV2058KH0GPR79TBPFK?sig=d6a4462023021027928c193201375b1a2a82734ccae75c59ebb78b5fc6528155


Description

Taken Date Uploaded By

10/19/2022 at 11:19 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:20 am 210A5086-75DA-4ED4-B2B0-FA1…

Description

Taken Date Uploaded By

10/19/2022 at 11:19 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:20 am 896ABC1C-7B5A-43E8-B6C3-BAF…

Description

Taken Date Uploaded By

10/19/2022 at 11:18 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:19 am 39B2EBD7-87B4-417D-83F9-289…

Description

Taken Date Uploaded By

10/19/2022 at 11:18 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:19 am 4C08A945-8D64-46CF-8689-3CD…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806
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MM - 136

MM - 118DMM - 118D

MM - 136

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQHH3R2Z5V7T4WR47DZKK4?sig=5002ab31cedd40e35134a4826923f3cf081b47610ff0f88abddceb55f1308f3f
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQHFDXMZF4K4DNYT1EN8EY?sig=aa1392a646dbd66aafd82a42a3e777083811440d04db632580f6f295451c2d55
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQGM7VGJXJGVEKVYCXVTM0?sig=b1a94e12b4bc01def4a03b1ce6a55f5920e1348151fb609cf41e3c74c9e1fbe2
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQGJ5PQZNK57E59AE6G77D?sig=4c6931dcb43ee6739baac9bcbb3b4f6f9bcb4b59931652a27f6e8a02b39f1633


Description

Taken Date Uploaded By

10/19/2022 at 11:18 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:19 am 50B92836-E6ED-4AF6-B084-835…

Description

Taken Date Uploaded By

10/19/2022 at 11:18 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:19 am CBB18AA8-9D7A-4A1A-98A7-25E…

Description

Taken Date Uploaded By

10/19/2022 at 11:17 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:17 am 966409E3-ECA2-4D63-B74F-3AD…

Description

Taken Date Uploaded By

10/19/2022 at 11:17 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:17 am EE70AD03-51C8-4E3F-BEB5-454…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806
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MM - 114

MM - 136MM - 136

MM - 114

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQGGVECMC8YT10TPJQYJW1?sig=f22b8088f7995b797ab5a298d6040857ecdd619973493e683a6cb73d34290886
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQGC4S0V99S10HPAG7B5S3?sig=d078724ca4f7fed59cc991cb89a578c872d716d4696825cace8e5d9c3fbbc1dc
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQE5XC2XT8RECSV6K9GW5M?sig=fc01f7976bb9d1c6de04e2bded149f6edfbdb4318c75e2a1028290165c060c0b
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQE56QK8G0AVTN0RZHZKRT?sig=b01a52bdd05a1966e3f9088c2a5d1c184417cac5a203a153a59d7f52c10964e2


Description

Taken Date Uploaded By

10/19/2022 at 11:17 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:17 am 91760F19-11E7-48E5-9936-9F1B…

Description

Taken Date Uploaded By

10/19/2022 at 11:17 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:17 am E5293936-F44F-4E2D-BDBF-AEFB…

Description

Taken Date Uploaded By

10/19/2022 at 11:17 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:17 am AF6DA0ED-EB1E-42ED-BEB8-F2F…

Description

Taken Date Uploaded By

10/19/2022 at 11:17 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:17 am CC4E8858-E4AC-43AA-8851-74D…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
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MM - 114

MM - 114MM - 114

MM - 112

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQE2BZFG7AFZPCN09V963D?sig=58c69bf55d0c799dd209bc0b9e50aedbcb345136db33d90b3532c492a0cf0f1d
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQE16NFB5ZZGWXF3JJ4G5S?sig=d4a881e9a4c17a4cb79d2c94dd5aaeb4e3f21eef3fc12f74fb5c9a28c1b30b20
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQE0A5BYQ42MN6HYDVGAQV?sig=0453e7c7a5fe4e9567e7721d2e00bf99b077366fd953cfa26fc9a266166fd876
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQDK6AB8WEEMPGAVH6MXTR?sig=444550df7defe37ee8931b466ad0d307625f1ae61c83b46f2cd41e80b8292460


Description

Taken Date Uploaded By

10/19/2022 at 11:17 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:17 am C3979DF1-97E3-40EF-BD47-3C2…

Description

Taken Date Uploaded By

10/19/2022 at 11:17 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:17 am F36B1178-A270-4BB1-B818-2EC2…

Description

Taken Date Uploaded By

10/19/2022 at 11:17 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:17 am A9FE402F-6B95-4EAA-92FE-88D3…

Description

Taken Date Uploaded By

10/19/2022 at 11:17 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:17 am BF174B2F-1EF2-4CF4-936E-AD4D…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806
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MM - 112

MM - 112MM - 112

MM - 112

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQDHHRMFSY99GVRYD9C1YY?sig=7a786333ad236ad0d6d6a3f4cf10f356fba4d5c0c36c5b0cb29393d9a2913324
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQDH388CN6G2J8H7HM7DMF?sig=395c811aaa3dbbb0017aede5f11084ad29085f296d8c203db6b06beafc9ea98d
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQDEDFRZ3Q6DTKEQXJB707?sig=6ccbe6f5bc06d9b933bb25d4d5de4c5c03d65b86bf8422e32a09f61a6ecbe43c
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQDQYTPMHFYT07RKMZTDW0?sig=bab7fb9205e25c75987413f58ff193d697ac211f674b933c06cf03fa81fbcfcb


Description

Taken Date Uploaded By

10/19/2022 at 11:16 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:16 am 7820543E-67EF-432C-9100-53D2…

Description

Taken Date Uploaded By

10/19/2022 at 11:16 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:16 am 30B127E5-78D2-478A-A711-B95…

Description

Taken Date Uploaded By

10/19/2022 at 11:16 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:16 am 9826503C-28AD-4F27-B7C3-C80…

Description

Taken Date Uploaded By

10/19/2022 at 11:16 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:16 am 8536502A-F3B9-40A7-8CFC-A68F…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806
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MM - 107

MM - 107MM - 107

MM - 107

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQCCHPE41711ZFAA3BP1BZ?sig=19c99c9ef7d1a2c3b2d614af79d02ffe7159a842a4ebfa816a872ca4ad0dd15f
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQC9YSWB5DDF3M7CWAABQK?sig=3d75d270e2ffe97c8e87ca4b8007f85ba901282281d6ed155db5a4e47322e026
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQC880X77530V5FV2KF5Y1?sig=3d6638d3d33ec1b8f5f49fe5a8eaf041d6b462876ebe66bc7c993468b214b55a
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQC5SAMJNFA01QMHY912T7?sig=c63882f53337337dc2d8a290822c7556e8c562bbb6fe7796e69f624f02e0701a


Description

Taken Date Uploaded By

10/19/2022 at 11:16 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:16 am B1587F09-604B-4314-91C5-659…

Description

Taken Date Uploaded By

10/19/2022 at 11:16 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:16 am 518BE6ED-7EE1-4420-8506-F56F…

Description

Taken Date Uploaded By

10/19/2022 at 11:16 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:16 am 72FC425A-7826-4F7D-A623-834B…

Description

Taken Date Uploaded By

10/19/2022 at 11:16 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:16 am 09C3930E-3CCA-49D5-8CFD-C8E…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806
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MM - 107

MM - 107MM - 107

MM - 107

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQC3JCYA7Y4AZFW9Z8A4Y6?sig=93774fcbf92183d6519fa3f89e0854841898ecb9cb16e4b519c0d8419e68ad7f
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQC26X9G4D04XCQ9ZJ6XMX?sig=ede2de8210cd96f206d52522cef71c4d8d5bd6439d2160ad758408a3b197170a
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQC079XHZ2Z0M8ZBQ78FYA?sig=677addfedb324fa79399cba30318da7b8d27fc431289d0ee361de8fa04183127
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQBXB3DR24HRBHZ67NS756?sig=0ec72191c5c8a117461f5c0ad3c389bf7c75c3769aa40c4c3119fd710ea60991


Description

Taken Date Uploaded By

10/19/2022 at 11:16 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:16 am AAE35DE7-FDB2-4959-B0B4-4E1…

Description

Taken Date Uploaded By

10/19/2022 at 11:16 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:16 am C41B4C1C-EDE9-4AED-9003-BD5…

Description

Taken Date Uploaded By

10/19/2022 at 11:16 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:16 am 202F7340-601A-42BC-B637-D926…

Description

Taken Date Uploaded By

10/19/2022 at 11:15 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:15 am 6CBB512A-86C1-4C91-A58E-B73…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
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MM - 107

MM - 107MM - 107

MM - 105

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQBVYMVDDFKSSQP5PMMKJA?sig=5658a7cb3a67e1e7b463d523a67f21b77d3a5d7410b1c716dd08cb54a64573a0
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQBT4CR9CASK1PGZBKNR3M?sig=0f3cab0b1003929b8d8d886f58b8ea822b32fcb9608da56841d946243ddfc614
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQBS4NHDKYSNV7C6XAABA8?sig=5e9080202d2bc683f13d16267b7e0b4e4d770911548dd68198495679ef0b4e9e
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQAB7H4XS2F5HGWA74Z1Y6?sig=10076029addf25763f7aba32dc9f8bf3ba05979cd16ab0d6384a9eecdba56fdb


Description

Taken Date Uploaded By

10/19/2022 at 11:15 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:15 am 40EF5EF5-B000-4D9D-9216-73E…

Description

Taken Date Uploaded By

10/19/2022 at 11:15 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:15 am 529DE356-369E-4013-B692-E55…

Description

Taken Date Uploaded By

10/19/2022 at 11:15 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:15 am D4072708-A7A4-4029-9B42-5A8…

Description

Taken Date Uploaded By

10/19/2022 at 11:15 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:15 am 47A6650D-ECDA-4F86-BD53-985…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806
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MM - 105

MM - 105MM - 105

MM - 105

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQABBBR2P7ZTDCP4MJZNR4?sig=9c06da533fcf756bd15b0cdad3cd00362ebf6b03385c0c276a4be41f5fe550d3
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ9Q80YF3015XAK75GQ7VZ?sig=3e6347453efeeee6d389bc8cdb7d0e427dd3c647dc74272fcecf0bcd46b435ea
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ9MHHHEGYK2C4AJVVV9N9?sig=2425d1e1a7d4728cca5cbffa64c85bb062835e89731c41a2580c1c5b734eb71a
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ9JYW38G4T5EYS12YBHQ0?sig=61b4679b97d9a116d754f49849f7132fa863e8eb2089292176dd8ad095dc7c42


Description

Taken Date Uploaded By

10/19/2022 at 11:15 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:15 am 9C81C6BD-DD01-48F5-AD03-B3D…

Description

Taken Date Uploaded By

10/19/2022 at 11:15 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:15 am 723FC395-3985-411F-BBD8-ADD…

Description

Taken Date Uploaded By

10/19/2022 at 11:14 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:14 am C25C3983-598C-45B2-B452-FF79…

Description

Taken Date Uploaded By

10/19/2022 at 11:14 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:14 am A426546A-B4F1-4BB4-8214-4443…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway
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MM - 103A

MM - 105MM - 105

MM - 103A

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ9HNXCQMJXPR124R7VH2M?sig=271b92b3830809f175c3c24ba5e78eade6d308bf10433f17801e64bffd36da08
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ9GEY33MEZHJZE387DV9D?sig=2012df0a1152847597dcbc5c0623c75f49af692097cf8c7a11bfee6d68cbac46
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ92G3BYBWE4E9W5ZFBJYX?sig=43f28f22d8b62fce4dd1482f5d882f3dc517d1f28c97c24dcae67dc70fef90f7
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ90V6K8JT935R3TPWPSYK?sig=265c9e0648edb28337561f75bb4b689843f9cd2388a4607c547337b4db090827


Description

Taken Date Uploaded By

10/19/2022 at 11:14 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:14 am 80346D9B-FE38-425A-B81D-D57…

Description

Taken Date Uploaded By

10/19/2022 at 11:14 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:14 am 71F7126C-F567-462A-B4DF-E7D3…

Description

Taken Date Uploaded By

10/19/2022 at 11:14 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:14 am 5A58A2FF-AC19-4DEF-9E36-AF2F…

Description

Taken Date Uploaded By

10/19/2022 at 11:14 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:14 am D14DF960-B32F-401F-AD78-680…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
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MM - 103

MM - 103MM - 103A

MM - 103

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ8VHJJGGH5MMXBCJXKJ2B?sig=050370c533c99250e05ac735b65af75e232faee4e50da87274eba00cb631c8d9
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ8RG9YRYPFX6TW067G4EN?sig=1862aedc4311ce9c7fc6fe6de9f987b98bb509f75aa8fbfc3c3c44fa08094197
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ8QDW2QRDDB3BX76XSHPY?sig=f6c7e384895167422145cdf73060f3364592cd55d7fc7005c9222e703b976db0
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ8GQFPVNTV5E6MJSDP4WD?sig=3b76df8e76ee73de6bbf60c497bbf0c69a2fba0bfebb153b62890ed880b98a9c


Description

Taken Date Uploaded By

10/19/2022 at 11:12 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:12 am C48802E7-5D5A-4BD7-BB06-59D…

Description

Taken Date Uploaded By

10/19/2022 at 11:12 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:12 am 8F75E8ED-2B9E-4B98-9B85-62D…

Description

Taken Date Uploaded By

10/19/2022 at 11:12 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:12 am 9C5E90D5-BC69-4601-B2DC-FFC…

Description

Taken Date Uploaded By

10/19/2022 at 11:12 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:12 am 35C4F065-87F7-4C5F-AD03-7112…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT
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MM - 100

MM - 100MM - 100

MM - 100

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ52S1GZRYECS2XKR19CH6?sig=ee4d7bb2a78a097fca9c9414698e2875c724d3eb69c65c8750a30d9b76741f7d
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ4PFSEQECJJ4V8JFRJ5JD?sig=692c345193613aaf3dac92ad0b3de0a22e6942e1e2c4947a9968ab7605484ba5
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ4H8SD6WBNTGNQ6H9CBA5?sig=62d93ba106b91b62e9eb96cfe9b872f845899f147bffaa0e3a9bb175e9513f1d
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ4G26NRKE0553FGXV2AFP?sig=33e320dc280a19cdaa1940c96f28fbda64f9a57349072357d331beed90dd57c1


Description

Taken Date Uploaded By

10/19/2022 at 11:12 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:12 am FBBE5E38-5EAA-44A4-A808-C1B…

Description

Taken Date Uploaded By

10/19/2022 at 11:12 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:12 am 3EEF88E7-3A0C-4D88-9479-DD7…

Description

Taken Date Uploaded By

10/19/2022 at 11:12 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:12 am 8BD9BB3E-1C5A-4E88-A3F9-48E…

Description

Taken Date Uploaded By

10/19/2022 at 11:10 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:11 am 3A1C3E9F-8388-45A9-903D-CBF…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT
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MM - 100

MM - 100MM - 100

MM - 100

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ4695QW0TVX72X62T255A?sig=bc9e24add49a775795dce299d9eb3d917bf4336f119a2d9abc6a133afccd6bf7
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ44GY8S2APG7VBSN5NH4K?sig=97414d09a077331472fe6cd5aa74ac9cc4deee8002b453c102d6037260aec557
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ43GKSXD5FF1Z06B83PWY?sig=09f6e1fef0fbd49dd8228671af5030c157428cc8bd1d0c6adb03e87d145d2ed5
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ1DV5WF24KP9Z2BHNJ1Z1?sig=c93e53d5b5d9ae4d4055b24c9103173b7dab63e29519427e8d74688267c87646


Description

Taken Date Uploaded By

10/19/2022 at 11:10 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:11 am 81BBE328-F7B0-4B7F-B8EE-A7A9…

Description

Taken Date Uploaded By

10/19/2022 at 11:10 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:11 am 325E752D-A499-4E33-83CB-8AE…

Description

Taken Date Uploaded By

10/19/2022 at 11:10 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:11 am A8FD9FD8-4068-4EAE-969A-231…

Description

Taken Date Uploaded By

10/19/2022 at 11:10 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:11 am 6187A99E-19F6-4153-8B28-B3AB…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT
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MM - 100A

MM - 100AMM - 100A

MM - 100A

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ1B70ZK5NVW2ZF3ZPBTCH?sig=d2bf4ea00f2f9762766237652fff6923f5231cda047a35549d78757ec06f29c9
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ19S2BVXY8RGZ9HFT3FNT?sig=dfea46a0fcdcf2aed353a153e27d884a5808e6202a34bdeb4e2a81ab8154b08f
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ19CXCFSSDBRNV1KZY45K?sig=f3d34b58d73f7095d0b77beca5e15c25ec845dc66c7fa0bf26af48492ecf7784
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRQ1293793SK4PEN5V755J2?sig=e114bb2337c53383312cec961f99c06431f3bbc541bac7a60e86d5f446a05d68


Description

Taken Date Uploaded By

10/19/2022 at 11:08 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:09 am D587BF77-1B43-4B15-B34A-89C…

Description

Taken Date Uploaded By

10/19/2022 at 11:08 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:09 am 1612DD74-557F-4E59-AEBF-5D0…

Description

Taken Date Uploaded By

10/19/2022 at 11:08 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:09 am 2A48787E-8E3A-4070-92FE-A39B…

Description

Taken Date Uploaded By

10/19/2022 at 11:08 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:09 am 1C55410D-D29E-49F2-A4A7-C74…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT
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MM - 118 YARD

MM - 118 YARDMM - 118 YARD

MM - 118 YARD

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPXZ95Q306JT4EDKGJ7YR7?sig=704d4404db65e8bbbf7360f6ead34ae4c05610bda9078f061f930617cd2651dc
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPXH928HHT60CJ0R27CC8C?sig=ebb1318732c6c8b1a4c9e2004382fbf939456643d7acedf44d76bc7fb089222c
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPX8EXR1HSZA2B7MCKAV10?sig=9da5475bb74076f66b289e5859b1c2c46d3f38f4a374c912be3878c168bf9c6a
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPWPYPVEQRPHQ2HEMH157F?sig=2197418536d0d23d0c8a888d49611cf400f61d791650ca72ddf5dceb8eec5d47


Description

Taken Date Uploaded By

10/19/2022 at 11:07 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:09 am 5322074F-FCEF-4E0E-8CC9-9568…

Description

Taken Date Uploaded By

10/19/2022 at 11:07 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:09 am 74E2124C-A1AD-45E2-961C-FFA2…

Description

Taken Date Uploaded By

10/19/2022 at 11:07 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:09 am 473E7780-E1D9-4287-A90C-1AF3…

Description

Taken Date Uploaded By

10/19/2022 at 11:07 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:09 am 53CD488D-0188-4309-9DC4-40A…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 39 of 68

MM - 118 YARD

MM - 118 YARDMM - 118 YARD

MM - 118 YARD

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPYVPBAGMGP5Z2H2JRFMNN?sig=e83251b950129b796aac6e402b59e61691d1e3e2688d75600b116d5e46baa451
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPYVG08JAWMGAK6JS0PD4X?sig=988872d66fd2d2735bb53a5a3005fcda87cb3bf19c977949a17f58df38294a6b
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPYVRRVF1R8V78SDYKC9T5?sig=38063fdd8b7f8d0f796ba4548fcc0689e4836bd0e8b7ab29101dfc9d15d05309
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPYVPPM9MRTBA72PH886AA?sig=a579e8e78081fb06ec368c034fb1877434fe806bf6eb5f803cb84bf26deb4a3c


Description

Taken Date Uploaded By

10/19/2022 at 11:07 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:09 am 7630BF77-6CEC-4521-8F1D-535E…

Description

Taken Date Uploaded By

10/19/2022 at 11:07 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:09 am 9E4469C2-036E-4C03-8D09-5B1…

Description

Taken Date Uploaded By

10/19/2022 at 11:07 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:08 am A5DF98BA-DA70-4AB3-AE9F-909…

Description

Taken Date Uploaded By

10/19/2022 at 11:07 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:09 am 26374B6B-00E7-44F9-9571-9C78…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806
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MM - 118 YARD

MM - 118 YARDMM - 118 YARD

MM - 118 YARD

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPYVK5K6K15WRWVPC1BCAM?sig=b2ad15a08d6f815fb3e70783c13eefd8d63b832ecef121ea5bbe08761775b71d
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPVWSQ3V2BFK8F39CRYMH8?sig=bf1269b265dd6317300d7f344a7b18fc2b3953e324a2d53421e03f0eadf29245
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPVQ0GZYQKNW186GEVMVK8?sig=23b30535b2e81deee2efb07220e0470a572da07086b46bcf22b0331f65b86730
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPVN65BVVBB79MRDMAY25V?sig=0c1d05508d6b14ef63285ad1daacd53507f23304dbb6ccb7119910eebbce8663


Description

Taken Date Uploaded By

10/19/2022 at 11:07 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:09 am BC60C3B4-B3B6-4EAD-AB0A-F6B…

Description

Taken Date Uploaded By

10/19/2022 at 11:07 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:09 am 97F0602A-3995-4687-B314-02BB…

Description

Taken Date Uploaded By

10/19/2022 at 11:07 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:08 am B14BE8D1-7164-48F7-8CC5-112…

Description

Taken Date Uploaded By

10/19/2022 at 11:07 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:07 am 85FA747D-76D8-4E63-8BA8-CCA…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806
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MM - 118 YARD

MM - 118 YARDMM - 118 YARD

MM - 118 YARD

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPVM1BJS1EZ6FSPBD1E1MV?sig=7504e31238c04254417edef05c583aa7a0c1d104bd754b30cdc459279f4467d0
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPVHY7Z43B7S8W8ZQJTPFY?sig=7eca320b0066749322d929ccf17eecd4e89b3906849cc7febd4ddca8cc8ee7df
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPVFFY6Z5YND9D5VJHW4YE?sig=d8f71b745afecbf9282b530323627589b7cd2c2c93aa20b1e3ddc187887d7fc0
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPVD4R3QHZ6VQ5AFWHDFRP?sig=f404880e7ac84b6b5c360479b858cf6195cadd6b560b0e2a7fed0ce343c3dd06


Description

Taken Date Uploaded By

10/19/2022 at 11:07 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:07 am 40203536-2193-4049-A505-ED45…

Description

Taken Date Uploaded By

10/19/2022 at 11:07 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:07 am CB3C139B-DBEA-411C-A0A8-517…

Description

Taken Date Uploaded By

10/19/2022 at 11:07 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:07 am DF0133F5-FA32-47EA-918E-D000…

Description

Taken Date Uploaded By

10/19/2022 at 11:07 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 11:07 am 5CB2A999-900F-4340-875D-07A…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
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MM - 118 YARD

MM - 118 YARDMM - 118 YARD

MM - 118 YARD

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPVAGQ8YD9D4413N5BNVV6?sig=e042828d7590ffe8a349a61341214a7e38530a50cb54062ce3da6732e4cb3118
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPV8ZSP5653WRR69M16M7R?sig=7e25f5a65b57944d17fc37ecb087de8295d59e25edfd15138ed4596901a88022
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPV84VBF630PHE1QXTH2EE?sig=b8cb4da31375db0dc7836d5a9ee9a515f909c3d06d6fad35c19a6cebcf943179
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRPV45J7G6WVEP74TQBXRNT?sig=574badbc6ac179ddf64574dec27091aca2a3ed3f60be2264912531bab52b40b5


Description

Taken Date Uploaded By

10/19/2022 at 08:31 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 09:07 am A7C74D0E-B223-4175-88A1-74B…

Description

Taken Date Uploaded By

10/19/2022 at 08:30 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:31 am 4AD5D490-0529-4C58-BC1A-788…

Description

Taken Date Uploaded By

10/19/2022 at 08:30 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:30 am 1BC01386-9004-4F4F-ADE5-368…

Description

Taken Date Uploaded By

10/19/2022 at 08:30 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:30 am 2C26FCE9-418F-48E8-A4B5-CD1…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
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MM - 102A

MM - 102MM - 100A

MM - 102A

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRFZ8PBZTZWJGG1X76BDRFH?sig=b08ef918c3863eeeb62af77a0d530e873592b275ce0b15e9f981cdf8b47ca8f4
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDVQRMRX0ZCV9X9JVP9BB8?sig=b2699ec33c320a84d15ccf8e19f2627c172666cc2a064bd1d0fc6e54cf9747ed
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDVEX05K6H8KKFGH8V4JW4?sig=472b736951c72bb7fc99f67a4de4756dfaabd755c78dc29d4928e9384b85dd67
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDVD88K0E11H8CZ447RQMZ?sig=42ac7c540aab0c8fb3672f7258413d7b3f988dc633c7af181b4454258f56d760


Description

Taken Date Uploaded By

10/19/2022 at 08:30 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:30 am 0EE9AAA3-9779-414F-8997-BC53…

Description

Taken Date Uploaded By

10/19/2022 at 08:29 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:31 am 70EB7389-9D42-46DC-AEFD-E6F…

Description

Taken Date Uploaded By

10/19/2022 at 08:29 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:29 am 98E5F5C6-8995-4ACF-8201-237B…

Description

Taken Date Uploaded By

10/19/2022 at 08:29 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:29 am B54E6D10-5E85-492A-8FCB-F145…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806
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MM - 102

MM - 102AMM - 102A

MM - 102

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDVGWB6D8958H3Q18JSY78?sig=8298958ade087261e74cab9ec32548b95bac436f0fa9dbbb80188d672e1e0113
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDV31RZ6AQWKD8SG16HJWS?sig=64af8f7432a0df3906eb166f53d2e3ebe7ec466ece2df31d92617b403dca1d51
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDTNVKM84FPEANAKGG6306?sig=d379ecb4ef652d4c1cfa2cb54bbdbc56b95c916046f3adb500adbc629ac282fb
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDTJ831PFFY69WTT7G1FKG?sig=f4ab155a5c5e8c508d86b0b49a9ab8a603f35d790d970fc70844bb54ed5840be


Description

Taken Date Uploaded By

10/19/2022 at 08:29 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:31 am 1D4611AA-E2B1-4D3B-A289-0C0…

Description

Taken Date Uploaded By

10/19/2022 at 08:29 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:29 am B6556D5D-7CD7-4145-8700-409…

Description

Taken Date Uploaded By

10/19/2022 at 08:29 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:29 am D0500330-066B-4BE0-AC17-20A…

Description

Taken Date Uploaded By

10/19/2022 at 08:29 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:29 am 9803B716-0586-4B41-A07E-0E3…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway
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ALL GENDER RESTROOM B

MM - 102MM - 102

ALL GENDER RESTROOM B

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDTHAHQXX8BG62C7ZM452T?sig=a668cc12373c6f364b00cd762a53d1fd29a23854dcbbfa3d38b15abce78ad395
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDTA0X4JVT8TCCR3VC8JZF?sig=add954966f5973348a2aeefb65cff7f39334254933f580fffefa7eaf314fd4a5
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDSSTBTJ4PE2Q43FKK3FH2?sig=12f9ff58705dfcc1061f094dbd4f626e14f2ea854a9e13ac454837a721e5b2ba
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDSQFHBAV31AAR8330A92M?sig=5e5faa39ababe69596db5dbb54482bf691e72835e289947f52195e894ac62323


Description

Taken Date Uploaded By

10/19/2022 at 08:29 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:29 am 50F4A4AA-D0D4-4FD1-AFE3-013…

Description

Taken Date Uploaded By

10/19/2022 at 08:29 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:29 am 1B818EF6-A735-45E2-8911-EAAE…

Description

Taken Date Uploaded By

10/19/2022 at 08:28 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:29 am 1633DDD2-EAA3-4E2F-8810-1EA…

Description

Taken Date Uploaded By

10/19/2022 at 08:28 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:29 am 5E3BEA73-A742-48EB-BDA6-903…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT
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ALL GENDER RESTROOM A

ALL GENDER RESTROOM BALL GENDER RESTROOM B

ALL GENDER RESTROOM A

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDSHAWWG3HM2HVD5WWWV0S?sig=0932163fec0a6cd722b820c03e489a21ff70e9d720103b2a0be03ab95b048424
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDSGKK1ZTWC1ZT6B0W3Z0V?sig=8c63c793d9e895acc294ceff92ad382b3d489efeed1e533bb2a2f1b1222ad89b
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDSAMBJKKH3RXFY2Z004HK?sig=1fd7842f602cbdaf09be53c7846bd7d20ae1071803925219ba7158fee506bbf4
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDS8PD3NN01XDH6K1JTWQ1?sig=a8436166e4dd0f931c53c23a44d5385690f40ff4bb270fa3bdfa21f9a16f447d


Description

Taken Date Uploaded By

10/19/2022 at 08:28 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:29 am 4A75A605-8E19-4E49-B3B8-DA4…

Description

Taken Date Uploaded By

10/19/2022 at 08:28 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:29 am 80B358D0-D2F4-411A-A4FD-B39…

Description

Taken Date Uploaded By

10/19/2022 at 08:28 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:29 am C76AB376-CE74-49C9-A5B3-CF7…

Description

Taken Date Uploaded By

10/19/2022 at 08:28 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:29 am FFB768B5-1DCD-4CBC-A6BB-245…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
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Page 47 of 68

ALL GENDER RESTROOM A

ALL GENDER RESTROOM AALL GENDER RESTROOM A

MM - 104

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDS78WXM8CPR87PCERBDPJ?sig=99c80e59bfaee6e48d1079a67b399288174caff566499edcea0ebf56a03bd96f
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDS4JJS4F7VWFF1BERYC3X?sig=601394629be32360f464a31db4113314065e2c9e5001b0a117eb706e4abb651d
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDS1KFX3NQ63R7HS3MJMCG?sig=1a12688205b6acb1b34fe150dbdd70d627a328e5d9a8e0a31cad6907b3d6f5b8
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDRC9TNSVDVW3A3J9E3X8W?sig=8554cd9b8c3c02a1a06bc49c0517d8f63c4b11068c5b61954ba55779f398e83f


Description

Taken Date Uploaded By

10/19/2022 at 08:28 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:28 am B9302BA6-6EF1-443B-9A83-480F…

Description

Taken Date Uploaded By

10/19/2022 at 08:28 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:28 am 6A73CF60-201D-4BD1-925E-7F4…

Description

Taken Date Uploaded By

10/19/2022 at 08:28 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:28 am C07A49EC-881F-4F0E-A2DE-0550…

Description

Taken Date Uploaded By

10/19/2022 at 08:27 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:28 am 10E92F66-931C-45F5-B9E3-53B7…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT
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MM - 104

MM - 104MM - 104

MM - 106

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDRADE9ZT68451HKH9NYYV?sig=f6f5d67f1c798aaf251c42f99240bb87a0689803c90d5bc8e1f19459f868ab5a
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDR91E53FYGJ6B8E36W5Z1?sig=22662aa1cb661d89df25051698a5fa57d6c2207edce37e752d17817e58fcfc05
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDR5Q6Q422NKJ7HBT0SNC6?sig=27ff4f3e254cb7d364bf6758d3e418a1c6a8e236ee5939c183f0d5898a3e768d
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDQGQ2TSRTN76FBZKAKF97?sig=2dae4a08e3356ff3d37273f555c2e0f31a186565b7440283e61808b77a014496


Description

Taken Date Uploaded By

10/19/2022 at 08:27 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:28 am 4F88C085-3AFB-47F2-878D-AE3F…

Description

Taken Date Uploaded By

10/19/2022 at 08:27 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:27 am 62E03556-D8F9-4EE1-ADE6-278…

Description

Taken Date Uploaded By

10/19/2022 at 08:27 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:27 am A5AD3A8C-1793-4501-B0D8-4BB…

Description

Taken Date Uploaded By

10/19/2022 at 08:27 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:27 am CD8F1916-DCAD-4E75-AF0A-D5A…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT
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1305 East Pacific Coast Highway

Long Beach, California 90806

Page 49 of 68

MM - 108

MM - 106MM - 106

MM - 108

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDQFN8KBJ1CM9J6DAWNHAZ?sig=b3dfba5df3d79c94b69ab2b8d7ae83516357ae0ced4a72b32dcce4fdf22d34d4
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDQCDJSSWCCJPY59V7FSY1?sig=14edf44ee7985d70179c4f1e3aac0cc74edd632906410054a375a4781aa0a622
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDPQMYD1GKCB1CYZ3BBF24?sig=472dade4042acfd61c5d3b9039fe10b72b850c7091c16092c5d4fc8a7e409556
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDPPHFNTBWA3FMSW3N0ZVE?sig=e69df16b1e69c92a90991e028409c7605970cf7c7f9543dd6b671dc5d8d62760


Description

Taken Date Uploaded By

10/19/2022 at 08:27 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:27 am C776E601-CDCB-4B47-82E0-7F9…

Description

Taken Date Uploaded By

10/19/2022 at 08:26 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:27 am B8C965E6-33FF-494A-A5CE-146B…

Description

Taken Date Uploaded By

10/19/2022 at 08:26 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:26 am DF9F3AF3-B67A-4C11-B9D2-74E…

Description

Taken Date Uploaded By

10/19/2022 at 08:26 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:26 am 2A14E6F0-7216-4B44-887D-5440…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 50 of 68

MM - 101B

MM - 101BMM - 108

MM - 101A

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDPWPMPWSDPH2HJ8WCFD58?sig=bca81b90531d1c0528c3e3c68f9476ca59b714caef82606e055264267526326b
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDMWESP8BB133B0G8Z3E1J?sig=0e949e2aec319cb9fb98b952edac067059d1497fc3dc00786a3a4a2b761a41e5
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDMTYNHN40NZ6TAKMHJG61?sig=ee598b721e0d9cec2c779125689b1d9d8d91d8885877c6142b27d652ef53a805
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDMS4A6Y887Z3R4B1T00CX?sig=9a48b862a45c48cc75fbbe987719030cfa006ac0639f8dae095474c4dd4d1708


Description

Taken Date Uploaded By

10/19/2022 at 08:25 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:27 am 8B4EDF6B-376F-4917-AABA-80D…

Description

Taken Date Uploaded By

10/19/2022 at 08:25 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:27 am 693F51AE-0529-4E76-9151-B886…

Description

Taken Date Uploaded By

10/19/2022 at 08:25 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:27 am 1C557B4B-4083-4259-B169-39A…

Description

Taken Date Uploaded By

10/19/2022 at 08:25 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:27 am 8E6294AB-E0A4-4D4E-BEDF-385…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 51 of 68

MM - 101

MM - 101MM - 101

MM - 101

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDKTCZ046ST3BDW2RCVNY0?sig=b28af750b724d6c3d5d1d8936099b52aa6ec37e4ad7ddb13567e79bfd13289c4
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDKRZTVX44JT0KRP9N41RD?sig=e85ab937c235cf2e18500f9d0429e88375b1709298ecbce82f65e4deab144e2b
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDKGCAEX713NYMC41H6AZB?sig=59452695a404bd4b09bc92d5742ba58af480f5fd7b73f7b3c465de9ed3deb23d
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDKFNDESWXYBH4VFS1HZ54?sig=ba59e32e0abf4241b73d36c7bb14738b8ec2ab8293ae27796231656439d14bd9


Description

Taken Date Uploaded By

10/19/2022 at 08:25 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:26 am F298B565-5EF8-4100-968F-7C49…

Description

Taken Date Uploaded By

10/19/2022 at 08:17 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:19 am E04F5B69-37AB-47FE-9F3C-1AC0…

Description

Taken Date Uploaded By

10/19/2022 at 08:17 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:19 am 39C8178A-59FB-4FFA-9E1B-2D82…

Description

Taken Date Uploaded By

10/19/2022 at 08:17 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:18 am A09BD946-4BBD-408E-B823-96B…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806
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MM - 110

MM - 110MM - 101

MM - 110

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRDK901WS2BRJT1ES8J38GY?sig=c7e5184e03a0affc2b88fda4518a22185f94a62befd4b9d8ee8ba5d90cd02788
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRD3NW4FZB50NPQ6YBVAFJ1?sig=165a54d513113ac65b7fabfbc7b5603fa5040770e1023193357fb53d7d23857d
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRD3MP3NCGHZJEPT7JF8VMA?sig=010cb961127d51d1a4daffe0cad3169875012c7d0746f42eabf0deb9cd2e06e9
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRD3K4C0KKN443Y4B8S619Q?sig=c4c633e696cce431230070091e8796bea3ab350e13d81519d409946b0ce34af9


Description

Taken Date Uploaded By

10/19/2022 at 08:17 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:19 am D10316ED-A5CB-4A9F-9A35-875…

Description

Taken Date Uploaded By

10/19/2022 at 08:14 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:15 am FED6C643-D166-4040-84C8-D9E…

Description

Taken Date Uploaded By

10/19/2022 at 08:14 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:15 am 558E3E68-634F-422A-99FE-0C52…

Description

Taken Date Uploaded By

10/19/2022 at 08:14 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:15 am E1616917-9319-48CE-9448-5510…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 53 of 68

MM - 125D

MM - 125DMM - 110

MM - 125D

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRD747D2A4P6FMF1MG9ZMM0?sig=b532333781e0f5c29b468e41373dc1de9bc72fcd60fab952a4e362c8633cf7bd
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCZFZCYN66E2ZFBR95G2XC?sig=897ce4f9cc38394dbc4d97922415310c17442ffad72bd8f39240ff8ed9bbdbd0
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCZD1F3NHRWR3PHKPYRYAF?sig=14037611aefc0dbd9effeeb32d032cb822e232af44d655906459d11b2979a0b6
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCZA49JDXR0WZPAT7YNETV?sig=44b01cff3c411871057b9c46befc5298fa1ebe170b5a70335d182296b82b757d


Description

Taken Date Uploaded By

10/19/2022 at 08:14 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:15 am 1BB63A5F-24AC-4E5B-B294-E2F7…

Description

Taken Date Uploaded By

10/19/2022 at 08:14 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:15 am AF30A0CB-2629-4953-B747-A269…

Description

Taken Date Uploaded By

10/19/2022 at 08:14 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:15 am F246C743-4143-4D96-915F-7638…

Description

Taken Date Uploaded By

10/19/2022 at 08:14 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:15 am BB945232-CCA6-4BC0-97F5-56E…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 54 of 68

MM - 125D

MM - 125DMM - 125D

MM - 125D

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCZ7FNPMHTDMMR26DHZ0X9?sig=2f5bb6523263c57c6afb7c72f0097f191a9b097bd73e18ab4a3f35b1771d35a8
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCZ5B5ZZ626A0FYED5YJAT?sig=6ca661b9db88b4ac683bd95493bfa942d43add3498f0bb91bd1574d47ce04c2f
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCZ3WRNSE6QC4DB070YM51?sig=d68aaa329022c2752c021fd291fe1f5d60e2375c1d86b5f4322b2d1d1585c6bb
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCZ13753BAG46ERNA5AS8F?sig=68ba2d9c6a0f3f07a6974c0f47876437381e7c01eeaa02e560da51bebb096123


Description

Taken Date Uploaded By

10/19/2022 at 08:14 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:15 am 9B1C35CA-71CB-4F6B-A66C-799…

Description

Taken Date Uploaded By

10/19/2022 at 08:14 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:15 am 146296CA-1557-458C-BC4D-C71…

Description

Taken Date Uploaded By

10/19/2022 at 08:14 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:15 am 11BBA41D-43E4-45BB-A89B-212…

Description

Taken Date Uploaded By

10/19/2022 at 08:14 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:15 am F8D1B1B5-349F-49D8-8C8D-984…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 55 of 68

MM - 125D

MM - 125DMM - 125D

MM - 125D

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCYZPZ5AFWPMNVRDFJYH80?sig=baa604a319cf3af33bfba0521e9aeda8f1867386f203d34746a3af781860a7de
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCYY0NWTBXAW2CW1PYYS50?sig=bb42c7349fe95d98e4c7ae9519f33ab8d0add820358ccc5b3ab2a15a7b4fbe93
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCYX4A0GZ4SW6RV7DGV2HH?sig=ac47552e683b127d4a4dd5003fdd3aeaacd0cbedd8e114c673d2f9fe0da8db89
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCYW4MG2WKDVGQ6F39QSVF?sig=3a1d601411b794e40419a79a7382090a49a691df4b1dd79f2ca6ae0c8dabe8cb


Description

Taken Date Uploaded By

10/19/2022 at 08:14 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:15 am EB738EDA-B88E-4032-9800-C47…

Description

Taken Date Uploaded By

10/19/2022 at 08:13 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:14 am 2BBD812D-1BAC-4CA0-BD93-011…

Description

Taken Date Uploaded By

10/19/2022 at 08:13 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:14 am C8A7E7F8-648D-486D-9979-CA0…

Description

Taken Date Uploaded By

10/19/2022 at 08:13 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:14 am D808E9BF-AF99-4D3D-8BAB-651…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 56 of 68

MM - 125

MM - 125MM - 125D

MM - 125

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCYQ73PCGNPFHV5XAVBG38?sig=31b3b5d923e7c3ab9be1b03eb7939fb97565587266313ee5e5c87fd994a17473
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCXR0B53F0PMCSEHB86RHG?sig=85f39a73e298b738fe2c087dcc085def4d8886f195811eb8d9eb1fa83fbc03fd
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCXPVDVVYDVNJTH6MYJHQ4?sig=83d984d6c7a2e492d3c393cac123fd61545474417895f217588798bcc4e38553
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCXP066E3JC3X6X6BJTXNV?sig=071e7dbe006c388ebea1820860f1e6e60db3d34e699e5bd1f291576901dc7276


Description

Taken Date Uploaded By

10/19/2022 at 08:13 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:14 am A75D4EC7-70B4-4444-B08F-F333…

Description

Taken Date Uploaded By

10/19/2022 at 08:13 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:14 am 065F7530-69F2-4FEF-B393-72F3…

Description

Taken Date Uploaded By

10/19/2022 at 08:13 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:14 am 3AF03430-0401-4478-B07C-FC90…

Description

Taken Date Uploaded By

10/19/2022 at 08:13 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:14 am 164EFC2D-549D-4083-A06B-47C…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 57 of 68

MM - 125

MM - 125MM - 125

MM - 125

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCXMCNB58RYTYW49ARFJPN?sig=c89e394e6a5352cc95a455f2250279020551a794066f964584f9a426c3007427
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCXCXTB840TTJV3VTPKARQ?sig=261481b05eb99e33aa895a7aee37e50c298f7186ff285d249341a593f1676e51
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCXBMVCNZNB3P7DE1QJ1K2?sig=04a025b056ee464cda2c3db060a4f405c09da6f87a3acf7687c0b5848719bcf1
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCXA4K1B2MMKTS8WMHZ8TW?sig=4b67aa8a56aca7794fee23f55117dec294510289e9ae3059d51990ceccb6cd78


Description

Taken Date Uploaded By

10/19/2022 at 08:13 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:14 am 39322C67-1F2F-4DFA-A7BC-6206…

Description

Taken Date Uploaded By

10/19/2022 at 08:13 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:14 am 3E558D40-865A-4B44-8570-D44…

Description

Taken Date Uploaded By

10/19/2022 at 08:13 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:14 am 79A3948F-7A6E-4346-A35B-32A…

Description

Taken Date Uploaded By

10/19/2022 at 08:13 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:14 am 4D605E7F-893B-4E70-883F-9E91…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806

Page 58 of 68

MM - 125

MM - 125MM - 125

MM - 125

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCX8BGDCZETNDHWY6NE8ZN?sig=5ea58e943af9553eb0a722b1f9ab5538afd8cbf6246de14487a1ff50e64d900e
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCX6XZJ3E05NXWFHHG4S42?sig=022715b4b53ec70a646413e343767fd99700f2eea4f433026c6492c62bd0137e
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCX5PPCMKC72TENWPS9TT8?sig=454001a8b68238ff2e7d5760bbf2ce576abfaa9a1321dc0db2c461438174fa2a
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCX1ADSRAJVQQXYA9KY5DJ?sig=c6f33664e888d7f891157fd98e945118e0a02581323ed470a4b578daf5845ca5


Description

Taken Date Uploaded By

10/19/2022 at 08:11 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:14 am 3623C258-785F-43D4-B9AB-904…

Description

Taken Date Uploaded By

10/19/2022 at 08:11 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:14 am AEE1B047-E74B-4190-9E2A-594…

Description

Taken Date Uploaded By

10/19/2022 at 08:11 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:13 am 70A5A98F-846B-4F57-ABED-7A5…

Description

Taken Date Uploaded By

10/19/2022 at 08:11 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:13 am 46C90514-59C1-483B-A587-B66…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806
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MM - 120A

MM - 120AMM - 120A

MM - 120A

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCT7MCFS6DJAGEZDBFQ6FK?sig=8595bf23e67d92075d2f63721a72cb36fbe1de92d5f18fa144c8d856a20057a4
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCT285TM0E74VF7XFQJT91?sig=2beefbe3befacda1a811fafe223f969de12907ad072be5bfe83cff1037fafda0
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCT0KETR35K24Z6RWT7078?sig=0f819a6c3b7558825cde70d045bbc61b8d46ed8df7ee70dbc25421626b9d8e63
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCSZ8DCGV9DPXA03JSQRVQ?sig=c02dc74663c735a86597bb8cd36601984e6382fd69d0352bbf8f83231ee1b17f


Description

Taken Date Uploaded By

10/19/2022 at 08:11 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:13 am 94644BCE-8E2D-4EF8-9952-3553…

Description

Taken Date Uploaded By

10/19/2022 at 08:11 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:13 am 2EF87A2A-5C71-40D1-9904-9F85…

Description

Taken Date Uploaded By

10/19/2022 at 08:11 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:14 am DEF4A739-D434-4397-A41A-5D6…

Description

Taken Date Uploaded By

10/19/2022 at 08:11 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:13 am 995FFE1C-8C06-4250-93FF-4F54…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806
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MM - 120

MM - 120MM - 120A

MM - 120

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCSVYPZ3717G9S52XHK1YY?sig=6c67b7fb9eddb211367a4728c6106a637fedb6800e1a9d21a369d0e7ec99bbd4
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCSA2RXWJ7NRVHP36MRPWR?sig=7623571edd4bc32f744458944a1d539cc6ecf83fedb21d9c6cf6c0572970f526
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCS7NF8M7EZSJ2XME7DYX2?sig=e9001ffc262e03142e287ed0b0d1828bf01c0517fe689dad1d7a89cb32f1e0ec
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCS6J6AT26PYV93H8A67N6?sig=8ed7ba3cc15b036a0ec7b9bd22ee5165811a45c9468e27d867acade4d23308f2


Description

Taken Date Uploaded By

10/19/2022 at 08:10 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:13 am 82D9E2A1-1B2A-4A66-A0A9-C2B…

Description

Taken Date Uploaded By

10/19/2022 at 08:10 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:13 am 7653CDF7-BE59-4931-8FF8-1514…

Description

Taken Date Uploaded By

10/19/2022 at 08:10 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:13 am EE754DF9-0FB9-478E-B290-1AD…

Description

Taken Date Uploaded By

10/19/2022 at 08:10 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:13 am 589BC74B-465C-453E-BE9E-81C…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
1305 East Pacific Coast Highway

Long Beach, California 90806
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MM - 120

MM - 120MM - 120

MM - 120

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCRAXXR7KZWF0M98YYK908?sig=bbf69473a64a46de77a4a3c47c2c3852b9813f2582b3dc5bfe5efb401eb08cdb
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCRBC139AMFS206CN8Q2HC?sig=ad450044297ba3bbc7ce9294d18e0abd1ec7df2d1f005d4cd0337334cbacf092
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCR3ZRYMGBRF8RYTJ26GS6?sig=9ef245b6c2d0bcb45be7e07e36ee29458ab13e10c7d870b1ad23af9a32196d8a
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCR2BPADHGZ2D1D87P8QBJ?sig=c2d43d24f53c22d502dad670a037564c14bdbc026a8556453fc25d3845bf5465


Description

Taken Date Uploaded By

10/19/2022 at 08:10 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:13 am 2CBC9C57-F0B3-404E-BB60-DAE…

Description

Taken Date Uploaded By

10/19/2022 at 08:10 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:13 am 34D013C9-33A7-4267-B36A-B05…

Description

Taken Date Uploaded By

10/19/2022 at 08:10 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:13 am 4331E130-90BF-4D42-8BA3-84B…

Description

Taken Date Uploaded By

10/19/2022 at 08:10 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:13 am D627F1B7-D366-43DB-8826-50C…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
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Long Beach, California 90806
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MM - 120

MM - 120MM - 120

MM - 120

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQYASX76K2NM1BNSKZCKJ?sig=09d5154e72d6176b6259f7c261c58539e3fde6484abde094dbdb4399c7adae1b
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQX5T60MAJR5NJT5BJBDN?sig=15c6e751638da36f0588ad579922f65655e95a766edf7433eee0360608e71375
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQW4EFJM886T3538WTQ17?sig=425d909b95080722ac80838c7a5a033f759ab84ab2ff52ae5dd5e8b9e0e8ecc4
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQQBEDGSX7DETE4FEKB80?sig=4b6a4ff1a5f23d61a5f87af716d2272bd85597080e094dc2b02df9fb5406d07d


Description

Taken Date Uploaded By

10/19/2022 at 08:10 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:13 am FA521106-272F-40AD-8BA8-745F…

Description

Taken Date Uploaded By

10/19/2022 at 08:10 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:12 am 8E8D33F0-CE77-4328-890D-150…

Description

Taken Date Uploaded By

10/19/2022 at 08:10 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:12 am BE3DCD1C-47E4-4F4B-9F01-924…

Description

Taken Date Uploaded By

10/19/2022 at 08:10 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:12 am FE63B8E1-8E1B-4A28-A88C-A39F…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
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MM - 120

MM - 120MM - 120

MM - 120

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQN1KJ6673BJAY4Q3SCJ6?sig=0bcc7a4a803c0241619f6176c8ab94a81418956d7e5083312e1e5c68a539e119
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQKERMV7M2001BVN0NWB0?sig=f6c5143c26a05f8c7c3bb61fae4ff0c43c4204788d6dbe37d65dc061a9983430
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQHXDSTP172PAVJZDRPPM?sig=9156a11a4f83f230ca21e543d290e9d8868a67d6b665fa5b49ca70964bcc3e0c
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQFNW193G2NXA73JBVE7S?sig=2a2fc33dd96f1c472b4dde96c830f18f7e91e9021cad1f6cd8d56cf2b7230328


Description

Taken Date Uploaded By

10/19/2022 at 08:10 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:13 am A3BB5953-07DB-41F2-AB2F-6C3…

Description

Taken Date Uploaded By

10/19/2022 at 08:10 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:12 am 63607835-19AB-48AD-BB93-684…

Description

Taken Date Uploaded By

10/19/2022 at 08:10 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:12 am EC6836DB-ED4C-4907-A930-89C…

Description

Taken Date Uploaded By

10/19/2022 at 08:10 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:12 am E614F8BB-610C-4A4C-A5C4-71E…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT

Job #: 5824 Building MM - Construction Trades - Phase 2
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MM - 120

MM - 120MM - 120

MM - 120

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQP0K41CZRGV6Y4K98AS7?sig=d57bd1585e2e525de6c8824ba938a691d06264911843dd2c89bc78160b5c73a4
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQ791AJ47M3X4CTF5BP4R?sig=cb86a93954fc8d3434ca66de115166bc7f8b1dfb3899d2ab3345e9263ea589ab
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQ5E2071CT84K08X0TRYR?sig=7d9e416ef7b78beca60959cb75b0d0bb3cc3c9a538da700d108942b4ac9e4646
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQ3VQJ3QJEYFVKYE5X73B?sig=cabca177b08dfd232dcdb033851644d51df23a72ae1d9b94e2e7a0124a08a541


Description

Taken Date Uploaded By

10/19/2022 at 08:10 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:12 am EE2B4845-E39B-40D5-93AC-CCB…

Description

Taken Date Uploaded By

10/19/2022 at 08:09 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:12 am 20E046AB-4654-4E08-9BB6-F720…

Description

Taken Date Uploaded By

10/19/2022 at 08:09 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:12 am A2E578DC-81DB-4CF7-8FBE-B91…

Description

Taken Date Uploaded By

10/19/2022 at 08:09 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:10 am 23B6A492-C28D-4902-88A6-F0B…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT
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MM - 118

MM - 118MM - 120

MM - 118

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCQ19B88EXJBR1A7957RA4?sig=83b549e78b0bfc99fa4070b7ef3851f7983bbfc6953757c7002b83f110a37b31
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCPBJ82HBS56MGZT8WSKJG?sig=1e3b235703b0544e242d03f3f71ecb428b12dbab5fe632ba8f3f47fdafbf78d9
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCPATHTHVV371KQKXCTVZG?sig=dcf32c26ca6922ca9b81bf935f26b9dc8b98d143340b29d8464807a733ef78d3
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCNTE1QZY5X1J4JQXHJCN2?sig=b80da430d6588911686d497a7cf8b5bc7e88dd3ab7d746f1f2f8de6571bf9c4b


Description

Taken Date Uploaded By

10/19/2022 at 08:09 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:10 am 169F8DE0-DD50-4841-8F5F-0A1…

Description

Taken Date Uploaded By

10/19/2022 at 08:09 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:10 am 5DBB025A-BA57-4FB1-91EB-FE7…

Description

Taken Date Uploaded By

10/19/2022 at 08:09 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:10 am 2DA0B265-000B-4C69-82EB-262…

Description

Taken Date Uploaded By

10/19/2022 at 08:09 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:10 am 51CA102C-32A3-4EEA-9456-D5A…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT
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MM - 118

MM - 118MM - 118

MM - 118

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCNQX9K48RYB6DHN9C93WC?sig=45e496a22899da48815fc72bfdacc11a27326d0de2e8dd7ce3166d387c44a8c4
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCNP7A4J176XEQ4G2766Q3?sig=2abc20f8b49cf3616311812895239d546eead1f8fb87ddb35b14ae92fa83da97
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCNN6FTPJ8GAE60VC8YJKF?sig=f14648021de91d8aa6c4a2315fabfc5ee2875e1049f320af34e9240306351268
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCNFTVC4H5VD9ANW2WDXCT?sig=e27e88373aa52147147475713aa8f06b0d4dc3d98912df084d8405919f094ae3


Description

Taken Date Uploaded By

10/19/2022 at 08:09 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:09 am E52E5323-571F-4E68-982A-D500…

Description

Taken Date Uploaded By

10/19/2022 at 08:09 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:09 am D8C333FC-124A-41E5-81CD-B09…

Description

Taken Date Uploaded By

10/19/2022 at 08:09 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:09 am 4B069C26-AC60-4651-A136-2225…

Description

Taken Date Uploaded By

10/19/2022 at 08:09 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:09 am 9FBE5639-232F-458D-818A-B1D…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT
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MM - 118

MM - 118MM - 118

MM - 118

FOR REFERENCE ONLY

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCND5CW6AVC5HRHZ0SPQA6?sig=8784a804c9984211599d8445e7c4e2a0d36d20789e19657fdad0b9a254aef058
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCNC24HSA5Q4QPEPS4MCF3?sig=8ce6ac7469ec36b4225aba69c96bcfd612c1936edb744fbd5d0a81c649ab7ab0
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCN9QNM4FBDF36N0AX4K5T?sig=512f8700c3c8b9b51ed5667b86870b924a14c34647ac5461b8e82d7f39a1ec8a
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCN2C8KNPAQX1F5GRTF91P?sig=43807ac758d433fbc58905d3f73a273204a41102eb1db54c9ef75b0f640e2d0a


Description

Taken Date Uploaded By

10/19/2022 at 08:09 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:09 am ADAE5B06-2BF4-40FD-91C2-20A…

Description

Taken Date Uploaded By

10/19/2022 at 08:09 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:09 am DDDD920F-94A4-4DC7-9EB0-C40…

Description

Taken Date Uploaded By

10/19/2022 at 08:08 am Alexandra Holguin

Upload Date File Name

10/19/2022 at 08:09 am 85C35E8C-FBAA-466A-80B3-6A9…

Long Beach City College

Printed on Tue Oct 25, 2022 at 11:19 am PDT
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MM - 118

MM - 118MM - 118

FOR REFERENCE ONLY

Description

Taken Date Uploaded By

11/04/2022 at 08:58 am Alexandra Holguin

Upload Date File Name

11/04/2022 at 08:58 am F998FC9C-E216-4D76-8A0A-7525…

MM - 124

REFER TO DEMOLITION NOTES - TYPICAL THOUGHOUT.

https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCN1SVWDMX1MFN5FQHP2B6?sig=cd27703d4fbf5f824864235481a6cd6702e838c866958769419ec752dc468a2e
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCN0G7ZXWQ9ZCKAEW9JANM?sig=ac9a391be49daeebf0f6903020481dc3b46e0398d03008fc9679eb6a5c33a1f9
https://storage.procore.com/v4/d/us-east-1/pro-core.com/companies/36759/01GFRCMTNXTF1EVG768CQ6YN58?sig=b420472444d9f7db83beda093b7fc067bb7ca059225a522f43186f6a9bb905bb


BUILDING MM - CONSTRUCTION TRADES II
GRAPHIC WALL

FEBRUARY 5, 2021NOVEMBER 15, 2022 - ADDENDUM 3

ADDENDUM 3

ATTACHMENT 3
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 | BLDG MM - CONSTRUCTION TRADES II
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1305 EAST PACIFIC COAST HIGHWAY,
LONG BEACH, CA 90806

GENSLER PROJECT NUMBER: 05.2882.000

MM PH 2 INT/EXTERIOR
GRAPHIC LOCATION



05.1865.100 5CONFIDENTIALJanuary 14, 2021

1 Scale: 3/16" = 1'-0"
FRONT VIEW

2 Scale: 3/32" = 1'-0"
CONTEXT ELEVATION – WALL BEYOND 3 Scale: 3/32" = 1'-0"

FRONT VIEW – ADJACENT WALL

Option 4  I  Geometric Mural

Reference

35'-4"

18
'-0

"

19'-0"

18
'-0

"

44'-8"

Refer to "DSA Submission"
dwgs for latest signage

INTERIOR SECTION
EXTERIOR SECTION

FOR REFERENCE ONLY

FEBRUARY 5, 2021NOVEMBER 15, 2022 - ADDENDUM 3



 | BLDG MM - CONSTRUCTION TRADES II

GRAPHIC WALL OPTION 1 | SOUTHEAST CORNER FROM MAY AVE

(FOR REFERENCE ONLY) FEBRUARY 5, 2021NOVEMBER 15, 2022 - ADDENDUM 3



 | BLDG MM - CONSTRUCTION TRADES II

GRAPHIC WALL OPTION 1 | ENTRANCE GATE FROM MAY AVE

(FOR REFERENCE ONLY) FEBRUARY 5, 2021NOVEMBER 15, 2022 - ADDENDUM 3
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MM101
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11

TYP.
13

TYP.23

EQ EQ EQ7' - 4" 6' - 10"

6' 
- 2

 1/
8"

2' 
- 5

"
8' 

- 0
"

8' 
- 0

"

1' - 9" 1' - 0" 1' - 0"

1' - 0"

1' - 0" 1' - 9"

TYP.02

TYP.
15

16

TYP.18

9' - 7 1/4"

OFCI EQUIPMENT. SEE A1.701 SHEETS.

A. REFER TO A0.300 FOR INTERIOR FINISH SCHEDULE
B. REFER TO A1.601 FOR BALANCE OF FINISH INFO, 

INCLUDING FLOOR FINISH.
C. WALLS TO BE PAINTED PT-01 WITH WALL BASE WB-01, 

UNLESS NOTED OTHERWISE.
D. FOR GLAZED OPENINGS, SEE A0.200 WINDOW SCHEDULE.
E. ALL FIXED GLAZING TO RECEIVE ROLLER SHADES. 

EXCEPTIONS: UTILITY SPACES AND OFFICE INTERIOR 
GLAZING.

F. PROJECTION SCREENS SHOWN WITH TRANSPARENCY 
FOR GRAPHIC PURPOSES ONLY. DOES NOT REFLECT 
ACTUAL PRODUCT.

G. PROJECTION SCREEN TO BE CENTERED IN ROOM, 
UNLESS NOTED OTHERWISE

H. FOR WALL TYPES, SEE A1.201 CONSTRUCTION PLANS 
FOR  EXTERIOR WALL SECTIONS AND INTERIOR PARTITION 
TAGS. FOR EXTERIOR WALL FINISHES, SEE A2.101 
BUILDING ELEVATIONS. FOR LOCATION OF EXTERIOR 
WALS INCLUDING OPENINGS, SEE A1.351 SLAB PLANS.

I. REFER TO STRUCT. DRAWING 1D/S0.061A FOR WALL 
BACKING DETAIL.

LEGEND

RXX - ## RESTROOM ACCESSORY. SEE A3.100

FIRE EXTINGUISHER CABINET

FIRE EXTINGUISHER, 
SURFACE MOUNTED

ARCHITECTURAL MILLWORK

XXXX DOOR TAG

ROOM

NAME
1001A ROOM TAG

1-HR FIRE RATED WALL

CEILING TAG. SEE RCP A1.501.

CEILING HEIGHTX'-Y"

XX-99

EXIT SIGNS. SEE ELEC DWGS.

SHEET NOTES

GENERAL NOTES
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BUILDING MM -
CONSTRUCTION TRADES II

BUILDING MM -
CONSTRUCTION
TRADES II

1305 EAST PACIFIC COAST HIGHWAY,
LONG BEACH, CA 90806

SCALE: 1/4" = 1'-0"
ENLARGED PLAN - MEETING01SCALE: 1/4" = 1'-0"

INT ELEV - MEETING - N03

SCALE: 1/4" = 1'-0"
INT ELEV - MEETING - E04

SCALE: 1/4" = 1'-0"
INT ELEV - MEETING - S05

SCALE: 1/4" = 1'-0"
INT ELEV - MEETING - W06

SCALE: 1/4" = 1'-0"
ENLARGED RCP - MEETING02

01 EXPOSED STEEL. CLEAN & MAKE SMOOTH
BEFORE PAINTING. MATCH PT-01.

02 AV EQUIPMENT. SEE AV DWGS FOR MORE
INFO, INCLUDING MOUNTING HEIGHT.

09 BOTTOM SHELF. SEE A5.901.
10 PRIVACY PANEL. SEE A5.901.
11 PENDANT LIGHT FIXTURE. SEE E0.004.
13 ROLLER SHADE
14 FIRE EXTINGUISHER (SEE CONSTRUCTION

PLANS FOR CABINET OR SURFACE-MOUNTED
DESIGNATION)

15 MECHANICAL ELEMENT. SEE MECHANICAL
DWGS.

16 BUILDING STRUCTURE. SEE STRUCTURAL
DWGS.

18 FIRE PROTECTION ELEMENT. SEE FP DWGS.
23 VENT PIPE PER PLUMBING DRAWINGS
24 OPEN SPACE FOR ( SLIDING RAIL SYSTEM BY

MIDDLE ATLANTIC PRODUCTS MODEL #
SRSR-2-12 O.F.O.I)

25 HOSE BIBB PER PLUMBING DRAWINGS
28 EXTERIOR FENCE. SEE SITE PLAN.
31 PROJECTION SCREEN HOUSING TO BE

PAINTED TO MATCH WALL BEHIND.
33 CENTERLINE OF VENT PIPE ALIGNED TO

CENTERLINE OF VENT PIPE. VENT PIPE PER
PLUMBING

34 CONCEALED ROLLER SHADE

08/02/2021 DSA SUBMISSION
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PL-03 SS-02

2' - 4 1/4" 2' - 4 1/4" 2' - 4 1/4" 2' - 4 1/4"

1' - 6"

WG-01

PT-02

PL-03

40 SQFT OF VINYL 
LETTERING. TEXT 
TBD

18
A5.901

________________

OFCI EQUIPMENT. SEE A1.701 SHEETS.

A. REFER TO A0.300 FOR INTERIOR FINISH SCHEDULE
B. REFER TO A1.601 FOR BALANCE OF FINISH INFO, 

INCLUDING FLOOR FINISH.
C. WALLS TO BE PAINTED PT-01 WITH WALL BASE WB-01, 

UNLESS NOTED OTHERWISE.
D. FOR GLAZED OPENINGS, SEE A0.200 WINDOW SCHEDULE.
E. ALL FIXED GLAZING TO RECEIVE ROLLER SHADES. 

EXCEPTIONS: UTILITY SPACES AND OFFICE INTERIOR 
GLAZING.

F. PROJECTION SCREENS SHOWN WITH TRANSPARENCY 
FOR GRAPHIC PURPOSES ONLY. DOES NOT REFLECT 
ACTUAL PRODUCT.

G. PROJECTION SCREEN TO BE CENTERED IN ROOM, 
UNLESS NOTED OTHERWISE

H. FOR WALL TYPES, SEE A1.201 CONSTRUCTION PLANS 
FOR  EXTERIOR WALL SECTIONS AND INTERIOR PARTITION 
TAGS. FOR EXTERIOR WALL FINISHES, SEE A2.101 
BUILDING ELEVATIONS. FOR LOCATION OF EXTERIOR 
WALS INCLUDING OPENINGS, SEE A1.351 SLAB PLANS.

I. REFER TO STRUCT. DRAWING 1D/S0.061A FOR WALL 
BACKING DETAIL.

LEGEND

RXX - ## RESTROOM ACCESSORY. SEE A3.100

FIRE EXTINGUISHER CABINET

FIRE EXTINGUISHER, 
SURFACE MOUNTED

ARCHITECTURAL MILLWORK

XXXX DOOR TAG

ROOM

NAME
1001A ROOM TAG

1-HR FIRE RATED WALL

CEILING TAG. SEE RCP A1.501.

CEILING HEIGHTX'-Y"

XX-99

EXIT SIGNS. SEE ELEC DWGS.
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A3.007

ENLARGED - OFFICE

05.2882.000

BUILDING MM -
CONSTRUCTION TRADES II

BUILDING MM -
CONSTRUCTION
TRADES II

1305 EAST PACIFIC COAST HIGHWAY,
LONG BEACH, CA 90806

SCALE: 1/4" = 1'-0"
ENLARGED PLAN - OFFICE01

SCALE: 1/4" = 1'-0"
INT ELEV - LOUNGE02

SCALE: 1/4" = 1'-0"
INT ELEV - GROUP OFFICE - E03SCALE: 1/4" = 1'-0"

INT ELEV - GROUP OFFICE - N04SCALE: 1/4" = 1'-0"
INT ELEV - GROUP OFFICE - W05

SCALE: 1/4" = 1'-0"
INT ELEV - OFFICE - W06

SCALE: 1/4" = 1'-0"
INT ELEV - OPEN OFFICE - N07

SCALE: 1/4" = 1'-0"
INT ELEV - OPEN OFFICE - S08

02 AV EQUIPMENT. SEE AV DWGS FOR MORE INFO,
INCLUDING MOUNTING HEIGHT.

12 CONTROLS & DEVICES. SEE 09/G0.301 FOR
MOUNTING LOCATION.

26 REFRIGERATOR, OFOI
35 SIGNAGE. SEE S6 SERIES.
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DRAGO® WRAP
VAPOR INTRUSION BARRIER
A STEGO INDUSTRIES, LLC INNOVATION   |   VAPOR RETARDERS  07 26 00, 03 30 00   |   VERSION: JUNE 7, 2021

1. PRODUCT NAME

DRAGO WRAP VAPOR INTRUSION BARRIER 

2. MANUFACTURER

Stego® Industries, LLC
216 Avenida Fabricante, Suite 101
San Clemente, CA 92672
Sales, Technical Assistance
Ph:	 (877) 464-7834
contact@stegoindustries.com
stegoindustries.com

3. PRODUCT DESCRIPTION

TABLE 4.1: PHYSICAL PROPERTIES OF DRAGO WRAP VAPOR INTRUSION BARRIER

PROPERTY	 TEST RESULTS

Under Slab Vapor Retarders	 ASTM E1745 – Standard Specification for Water Vapor Retarders Used
in Contact with Soil or Granular Fill under Concrete Slabs	 ASTM E1745 Compliant

Water Vapor Permeance	 ASTM F1249 – Test Method for Water Vapor Transmission Rate Through Plastic	
Film and Sheeting Using a Modulated Infrared Sensor	 0.0069 perms

Push-Through Puncture	 ASTM D4833 – Test Method for Index Puncture Resistance of Geotextiles, 
Geomembranes, and Related Products	 183.9 Newtons

Tensile Strength	 ASTM D882 – Test Method for Tensile Properties of Thin Plastic Sheeting	 53.5 lbf/in

Permeance After Conditioning	 ASTM E154 Section 8, F1249 – Permeance after wetting, drying, and soaking	 0.0073 perms
(ASTM E1745	 ASTM E154 Section 11, F1249 – Permeance after heat conditioning	 0.0070 perms
Sections 7.1.2 - 7.1.5)	 ASTM E154 Section 12, F1249 – Permeance after low temperature conditioning	 0.0062 perms

ASTM E154 Section 13, F1249 – Permeance after soil organism exposure	 0.0081 perms

Hydrocarbon Attenuation 
Factors	 Contact Stego Industries’ Technical Department

Chlorinated Solvent 
Attenuation Factors	 Contact Stego Industries’ Technical Department

Methane Transmission Rate	 ASTM D1434 – Test Method for Determining Gas Permeability Characteristics of 7.0 GTR**
Plastic Film and Sheeting	 (mL(STP)/m2*day)

Radon Diffusion Coefficient	 K124/02/95	 9.8 x 10-14 m2/second

Thickness		 20 mil

Roll Dimensions		 14' x 105'	
or 1,470 ft2

Roll Weight		 150 lb

Note: perm unit = grains/(ft2*hr*in-Hg)     ** GTR = Gas Transmission Rate

USES: Drago Wrap is specifically engineered to attenuate volatile organic compounds (VOCs) and serve as a below-slab 
moisture vapor barrier.

COMPOSITION: Drago Wrap is a multi-layered plastic extrusion that combines uniquely designed materials with only 
high grade, prime, virgin resins.

ENVIRONMENTAL FACTORS: Drago Wrap can be used in systems for the control of various VOCs including hydrocarbons, 
chlorinated solvents, radon, methane, soil poisons, and sulfates.

4. TECHNICAL DATA

  Continued...
   Note – legal notice on page 2.
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DRAGO® WRAP
VAPOR INTRUSION BARRIER
A STEGO INDUSTRIES, LLC INNOVATION   |   VAPOR RETARDERS  07 26 00, 03 30 00   |   VERSION: JUNE 7, 2021

DATA SHEETS ARE SUBJECT TO CHANGE.  FOR MOST CURRENT VERSION, VISIT STEGOINDUSTRIES.COM

(877) 464-7834    |   stegoindustries.com

All designated trademarks are the intellectual property of Stego Industries, LLC. Installation, Warranty, and State Approval Information: stegoindustries.com/legal. 
©2021 Stego Industries, LLC. All rights reserved.

5.    INSTALLATION

UNDER SLAB:  Unroll Drago Wrap over a tamped aggregate, sand, or earth base.  Overlap all seams a minimum of 
12 inches and tape using DragoSeal™ Tape.  All penetrations must be sealed using a combination of Drago Wrap and 
Drago Accessories. 

Review Drago Wrap’s complete installation instructions prior to installation.

6.    AVAILABILITY & COST

Drago Wrap is available nationally through our network of building supply distributors.  For current cost information, 
contact your local Drago distributor or Stego Industries’ Sales Representative.

7.    WARRANTY 

Stego Industries, LLC believes to the best of its knowledge, that specifications and recommendations herein are 
accurate and reliable.  However, since site conditions are not within its control, Stego Industries does not guarantee 
results from the use of the information provided herein.  Stego Industries, LLC does offer a limited warranty on Drago 
Wrap.  Please see stegoindustries.com/legal

8.    MAINTENANCE

Store Drago Wrap in a dry and temperate area.

9.    TECHNICAL SERVICES

Technical advice, custom CAD drawings, and additional information can be obtained by contacting Stego Industries or 
by visiting the website.

Email:	 contact@stegoindustries.com
Contact Number:	 (877) 464-7834
Website:	 stegoindustries.com

10.  FILING SYSTEMS:  stegoindustries.com

P2 OF 2
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PAVING SCHEDULE

KEY DESCRIPTION DETAIL

CONCRETE PAVING

TYPE 1

A-B, L3.100

CONCRETE PAVING

TYPE 2

A-B, L3.100

CONCRETE PAVING

TYPE 3

A-B, L3.100

DECOMPOSED GRANITE

PAVING (STABILIZED)

A, L3.400

MANHOLE COVER
C, L3.400

P1

P2

P3

P4

P5

HARDSCAPE KEYNOTES

KEY DESCRIPTION DETAIL

CONSTRUCT SAWCUT

CONTRACTION JOINT

B, L3.100

CONSTRUCT SAWCUT DOWELED

CONSTRUCTION JOINT

B, L3.100

CONSTRUCT TOOLED

CONTRACTION JOINT

B, L3.100

CONSTRUCT TOOLED

CONSTRUCTION JOINT

B, L3.100

CONSTRUCT NEW TO EXISTING

CONCRETE PAVING

B, L3.100

CONSTRUCT CONCRETE PAVING

TO CURB CONNECTION

L3.100

CONSTRUCT CONCRETE STEPS

& HANDRAILS

D-J, L3.100

SITE FURNISHINGS. SEE SITE

FURNISHINGS PLAN

--

1

2

3

4

5

6

7

8

REFERENCE KEYNOTES

KEY DESCRIPTION DETAIL

EXISTING CONCRETE PAVING

PROTECT IN

PLACE

EXISTING CONCRETE SEAT WALL

PROTECT IN

PLACE

EXISTING TRASH ENCLOSURE

PROTECT IN

PLACE

ONSITE UTILITIES

PER CIVIL

PLANS

EXISTING LIGHTING

PROTECT IN

PLACE

EMERGENCY PHONE

PER ARCH.

PLANS

IN-GROUND LIGHTING

PER

ELECTRICAL

PLANS

A

B

C

D

E

F

G

FENCE SCHEDULE

KEY DESCRIPTION DETAIL

3' WIDE SINGLE PANEL

PEDESTRIAN SWING GATE

C, L3.200

6' WIDE DOUBLE PANEL

PEDESTRIAN SWING GATE

D, L3.200

± 9' - 4" WIDE SWING GATE
B, L3.200

± 9'- 4" TALL SECURITY FENCING
A, L3.200

F1

F2

F3

F4

WALL SCHEDULE

KEY DESCRIPTION DETAIL

P.I.P. CONCRETE RETAINING

WALL

C, L3.100

W1

EDGING SCHEDULE

KEY DESCRIPTION DETAIL

METAL EDGING
L, L3.100

CONCRETE MOW CURB
K, L3.100

E1

E2
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BUILDING MM -
CONSTRUCTION TRADES II

BUILDING MM -
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TRADES II
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FOR COMPLETE HARDSCAPE SCHEDULES & NOTES - SEE SHEET L1.000

FOR HARDSCAPE LAYOUT PLAN - SEE SHEET L2.100

FOR HARDSCAPE DETAILS, INCLUDING ACCESSIBILITY REQUIREMENTS - SEE SHEETS L3.100 - L3.600

FOR LANDSCAPE SPECIFICATIONS SEE SEPARATE BOOKLET

HARDSCAPE PLAN
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TYPICAL DETAIL

TYP HOOK 
PER NOTE #2
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SECTION 09 72 00 - WALL COVERINGS

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes tackable wall coverings and accessories necessary for a complete installation.

B. Related Requirements:

1. Section 09 29 00 "Gypsum Board" for Levels 4 and 5 finishes required under
wallcovering.

2. Section 09 91 23 "Interior Painting" for priming wall surfaces.

1.2 ACTION SUBMITTALS

A. Product Data: Submit product data for each type of product.

1. Include data on physical characteristics, durability, fade resistance, and fire-test-response
characteristics.

B. CALgreen Submittals:

1. Product Data for Section 5.504.4.1.1:  For sealants, adhesives and caulks, provide
documentation including printed statement of VOC content showing compliance with
SCAQMD Rule 1168 VOC limits and CCR (California Code of Regulations) Title 17 for
aerosols.

2. Product Data for Section 5.504.4.1.2:  Provide documentation for aerosol adhesives, and
smaller unit sizes of adhesives, sealant, and caulking compounds (in units of product, less
packaging, which do not weigh more than one (1) pound and do not consist of more than
sixteen (16) fluid ounces) comply with statewide VOC standards and prohibitions on use
of certain toxic compounds, of CCR Title 17, commencing with Section 94507.

3. Product Data for Section 5.504.4.3:  For architectural paints and coatings, provide
documentation including printed statement of VOC content showing compliance with
Table 1 of the ARB, Architectural Coatings Suggested Control Measure, unless more
stringent local limits apply.

4. Product Data for Section 5.504.4.3.1: Aerosol paints and coatings, provide
documentation that products meet the PWMIR Limits for ROC in Section 94522 (a)(3)
and other requirements, including prohibitions on use of certain toxic compounds and
ozone depleting substances, in Section 94522(c)(2 and (d)(2) of CCR Title 17.

C. Shop Drawings: Include location and extent of each wall covering type, seam locations and
termination points.

WALL COVERINGS
Copyright 2022 Gensler
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D. Samples: Submit wall covering samples in full width by 36-inch- long sections of wall covering 
for each wall covering indicated and for each color, pattern, and texture required.  Samples 
shall show complete pattern repeat.

1. Wall-Covering Sample: Submit samples from same production run to be used for the 
Work, with specified treatments applied. Mark top and face of fabric.

E. Maintenance Data:  Submit maintenance data for wall coverings.

1.3 CLOSEOUT SUBMITTALS

A. Maintenance Data: For wall coverings to include in maintenance manuals.

1.4 MAINTENANCE MATERIAL SUBMITTALS

A. Furnish extra materials described below, before installation begins, from the same production 
run as the wall coverings installed and that are packaged with protective covering for storage 
and identified with labels describing contents.

1. Rolls of Wall Covering Material:  Full-width rolls of wall covering equal to 5 percent of 
amount of each type installed, but not less than 1 full roll.

1.5 QUALITY ASSURANCE

A. Installer Qualifications:  Engage an experienced installer who has specialized in the installation 
of wall coverings similar to that required for this project.

1.6 FIELD CONDITIONS

A. Environmental Limitations: Do not deliver or install wall coverings until wet work in spaces is 
complete and dry, work above ceilings is complete, and ambient temperature and humidity 
conditions are and will be continuously maintained at the levels indicated when the site is 
occupied for its intended use.

B. Lighting: Do not install wall covering until a permanent level of lighting is provided on the 
surfaces to receive wall covering.

C. Ventilation: Provide continuous ventilation during installation and for not less than the time 
recommended by wall-covering manufacturer for full drying or curing.

WALL COVERINGS
Copyright 2022 Gensler
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1.7 WARRANTY

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to replace wall 
covering that does not comply with requirements or that fails within two years from date of 
Substantial Completion.  Warranty does not include deterioration or failure of wall covering 
from failure of substrate, vandalism, or abuse.  Failures include, but are not limited to, 
blistering, fading, fraying, seam delamination, and discoloration.

PART 2 - PRODUCTS

2.1 WALL COVERING PRODUCTS (WC##)

A. General:  Provide rolls of each type of wall covering from the same run number or dye lot. 
Color and pattern matching Architect's samples.

1. Paints and coatings shall comply with VOC content as shown in CALgreen Section 
5.504.4.3.

B. Product(s):  As indicated in Finish Schedule on Drawings.

1. Tackable Wall Coverings: Manufacturer's standard linoleum/cork blend product, installed 
where indicated on Drawings. Basis of Design Product: Koroseal Tac Wall.

2.2 ACCESSORIES

A. Adhesive: Mildew-resistant, nonstaining, strippable adhesive, for use with specific wall 
covering and substrate application indicated and as recommended in writing by wall-covering 
manufacturer.

1. Adhesives, adhesive bonding primers, adhesive primers, sealants, sealant primers and 
caulks shall comply with local or regional regulations as shown in CALgreen Section 
5.504.4.1.

2. Aerosol adhesives, and smaller unit sizes of adhesives, and sealant or caulking 
compounds shall comply with regulations as shown in CALgreen Section 5.504.4.2.

B. Primer/Sealer: Mildew resistant, primer/sealer recommended in writing by the wall-covering 
manufacturer for intended substrate.

WALL COVERINGS
Copyright 2022 Gensler
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PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates and conditions, with Installer present, for compliance with requirements for 
levelness, wall plumbness, maximum moisture content, and other conditions affecting 
performance of the Work.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Comply with manufacturer's written instructions for surface preparation.

B. Clean substrates of substances that could impair bond of wall covering, including including 
mold, mildew, oil, grease, incompatible primers, dirt, and dust.

C. Prepare substrates to achieve a smooth, dry, clean, structurally sound surface free of flaking, 
unsound coatings, cracks, and defects.

1. Gypsum Board: Prime with primer as recommended in writing by primer/sealer 
manufacturer and wall-covering manufacturer.

D. Remove hardware and hardware accessories, electrical plates and covers, light fixture trims, 
and similar items.

E. Acclimatize wall-covering materials by removing them from packaging in the installation areas 
not less than 24 hours before installation.

3.3 WALL-COVERING INSTALLATION

A. Comply with wall-covering manufacturers' written installation instructions applicable to 
products and applications indicated.

B. Cut wall-covering strips in roll number sequence. Change the roll numbers at partition breaks 
and corners.

C. Install strips in same order as cut from roll.

1. For solid-color, even-texture, or random-match wall coverings, reverse every other strip.

D. Install wall covering without lifted or curling edges and without visible shrinkage.

E. Trim edges and seams for color uniformity, pattern match, and tight closure. Butt seams 
without overlaps or gaps between strips.

WALL COVERINGS
Copyright 2022 Gensler
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F. Fully bond wall covering to substrate. Remove air bubbles, wrinkles, blisters, and other defects.

3.4 CLEANING

A. Remove excess adhesive at seams, perimeter edges, and adjacent surfaces.

B. Use cleaning methods recommended in writing by wall-covering manufacturer.

C. Replace strips that cannot be cleaned.

D. Reinstall hardware and hardware accessories, electrical plates and covers, light fixture trims, 
and similar items.

END OF SECTION
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	LONG BEACH COMMUNITY COLLEGE DISTRICT
	CONTRACTS MANAGEMENT DEPARTMENT

	The Contractor shall provide, install and maintain an 8 ft. chain link fence with a custom full-color digital printed privacy screen around the entire perimeter of the construction jobsite. The privacy screen will be a project job site branding, and w...
	The Contractor shall submit digital art work for the District to review and approve prior to printing. The art work shall include the District’s logo,  the District’s project goals,  the District’s community philosophy, campus/student imagery, and pro...
	The Contractor shall maintain and ensure it is free of graffiti or damage. Any fencing or privacy wind screen damaged or with graffiti shall be replaced within forty-eight (48) hours from time of damage. The Contractor shall remove or relocate such fe...



