



LONG BEACH COMMUNITY COLLEGE DISTRICT
CONTRACTS MANAGEMENT DEPARTMENT
4901 EAST CARSON STREET
LONG BEACH, CA 90808
Ph. (562) 938-4843

BID NO. 23-005 BUILDING MM CONSTRUCTION TRADES 2 PROJECT
AT THE
PACIFIC COAST CAMPUS

ADDENDUM NO. 5

November 18, 2022

This Addendum forms a part of the Contract Documents and modifies the original Contract Documents. Please acknowledge the inclusion of this and all addenda issued prior to the bid submission deadline to reflect the referenced changes, additions, revisions and/or clarifications. A space to acknowledge the addenda is provided on your bid submission document as well as electronically on the "Addenda" tab in PlanetBids. Your failure to comply with both requirements may result in your bid being deemed non-responsive.

Note: It is the responsibility of all bidders to notify all subcontractors from whom they request bids and from whom they accept bids of all changes contained in this addendum.

ADDENDUM NO. 5 CONTENTS

- I. REVISIONS TO DOCUMENT 001113 (NOTICE CALLING FOR BIDS)
- II. PRE-BIDS INQUIRIES (PBI's) AND RESPONSES

I. REVISIONS TO DOCUMENT 001113 (NOTICE CALLING FOR BIDS)

- a. The Bids Due/Opening Date has been extended to December 2, 2022.

Bids will be due on or before 2:00 P.M. on December 2, 2022

II. PRE-BIDS INQUIRIES (PBI's) AND RESPONSES

- 1. Q: The Pre-Qualified Subcontractor List did not list the Pre-Qualified Steel Sub-contractor, West Coast Iron, and the Abatement/ Hazmat Sub-contractor, T3 Contractors, please clarify.
A: West Coast Iron and T3 Contractors should have been included on the Pre-Qualified Subcontractor List. The District will extend the bid opening date as noted above in order to provide time for General Contractor to include them in their bids if needed.

*****END OF ADDENDUM NO. 5*****

LONG BEACH COMMUNITY COLLEGE DISTRICT



**Mireille Hernandez
Interim Deputy Director, Purchasing and Contracts**