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o GENERAL SITE PLAN NOTES
/ / /%/ 1. SEE GENERAL PROJECT NOTES ON SHEET G3.0.

////// 2. SEE LANDSCAPE DRAWINGS FOR SITE ACCESSIBLE
/ 774,/

PATH OF TRAVEL.

¢ i
/) / // / | 3. CONSTRUCTION ACCESS IS LIMITED TO THE MAIN
/ . / PARK ENTRANCE, AND ESTABLISHED ROADWAYS
{ P , // / ] WITHIN PARK.
A, .74 / A
/ Q ‘ // f "4 ACCESS ACROSS MEDEA CREEK IS LIMITED TO THE
/ 7

EXISTING MEDEA CREEK BRIDGE. THIS BRIDGE WILL
REMAIN OPEN TO THE PUBLIC DURING
CONSTRUCTION.

5. CONSTRUCTION PARKING IS LIMITED TO THE LIMITS
OF CONSTRUCTION AND AREAS EAST OF MEDEA
CREEK AS DIRECTED BY THE CONTRACTING

OFFICER. THE EXISTING PARKING AREAS AT THE
\ LONGHORN BUILDING AND MILL BUILDING MAY NOT
BE USED FOR CONSTRUCTION PARKING.
6. CONSTRUCTION STAGING AREAS ARE LIMITED TO
\ AREAS WITHIN THE CONSTRUCTION LIMITS.
PROPOSED AREAS FOR ADDITIONAL CONSTRUCTION
STAGING BEYOND THE LIMITS OF WORK ARE
SHOWN. FINAL STAGING AREA(S) TO BE CONFIRMED

WITH CONTRACTING OFFICER. STAGING AREA 1 IS
PRIMARY AND STAGING AREA 2 IS SECONDARY.

~

SEE LANDSCAPE DRAWINGS FOR TREE PROTECTION
MEASURES.

REBUILT PARAMOUNT ERA BUILDING

EXISTING PARAMOUNT ERA BUILDING

EXISTING SET

— | INE OF 100YR FLOODPLAIN
e wees e INEOF 25YR FLOODPLAIN
—————— LIMIT OF CONSTRUCTION

——————————— LIMIT OF ADDITIONAL
CONSTRUCTION STAGING AREAS

v x mmmm o« o« mmm PATH OF PUBLIC ACCESS TO
TRAILS, CONTRACTOR SHALL
MAINTAIN PUBLIC ACCESS
CORRIDOR

NNNNNNNNNNNNNNNNNN

\ 50 25 0 50 100
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SCALE OF FEET

100% FINAL CONSTRUCTION DOCUMENTS

TITLE OF SHEET DRAéJgGBNO.
LOGISTICS o
SITE PLAN PUIS,/PKG NO.
303051
HEET
SAMO REBUILD PARAMOUNT RANCH
AGOURA HILLS, CALIFORNIA 4 or199
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///// LOGISTICS SITE PLAN KEY NOTES

GENERAL LOGISTICS SITE PLAN NOTES

1. LIMIT CONSTRUCTION ACTIVITY TO THE LIMIT OF
CONSTRUCTION.

2. SEE CIVIL AND LANDSCAPE DRAWINGS FOR ADDITIONAL
SITE INFORMATION.

w

THE LA KRETZ BUILDING DOES NOT REQUIRE ACCESS
UNLESS NEGOTIATED BY THE CONTRACTING OFFICER.
SEE DIVISION 1 SUMMARY OF WORK.

PRIMARY STAGING AREA.

(E) LAKRETZ BUILDING.

FENCING AND GATE AT ENTRY. SEE DETAIL 2/A8.9.
ADMINISTRATIVE BUILDING.

RESIDENTIAL BUILDING.

FUTURE RESIDENTIAL BUILDING AND SECONDARY
STAGING AREA.

REMAINS OF HISTORIC STONE STRUCTURE, PROTECT]
IN PLACE.

01-08 )  SEPTIC SYSTEM.

00060000

LEGEND

o e s mms o= | |MIT OF CONSTRUCTION

APPROXIMATE EXTENT
OF CHAIN LINK FENCING

5 25 0 50 100
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SCALE OF FEET

100% FINAL CONSTRUCTION DOCUMENTS

\G5.0/ scALE: (R
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DATE:
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SUB SHEET NO.

G5.0

ASK-2

TITLE OF SHEET DRAéVglg NO.
LOGISTICS 75957
SITE PLAN PMISIPKG NO.

310132
SHEET
SAMO REBUILD ROCKY OAKS
AGOURA HILLS, CALIFORNIA 5 or 198
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