



Addendum No. 5

BID # CIP-24-25-P3034A
The Rink Sports Pavilion, Phase II - Construction
City of Santa Clarita, California

This addendum must be acknowledged via BidNet and should be included with the bid response.

The purpose of this addendum is to address the following for this bid:

I. UPDATE TO BID DOCUMENTS LIST FOR BID SUBMISSION PROCESS

In addition to the documents listed on the Bid Documents List, please also submit Document 00 45 13A with bid documentation.

II. UPDATE TO DOCUMENT 00 7316 SUPPLEMENTARY CONDITIONS

Please see update below to Document 00 7316 regarding removal of the All-Risk Course of Construction Insurance requirement.

~~C. All-Risk Course of Construction Insurance including damage to property owned by Owner, Contractor or third parties caused by fire. Insurance shall be in the amount of 100 percent of the completed value of the Work to be performed under this Contract. Deductible shall not exceed **[\$10,000]**. Each loss shall be borne by Contractor.~~

- 17.01** Certificates of insurance and endorsements shall have clearly typed thereon City of Santa Clarita Contract Number and title of Contract Documents. Written notice of cancellation, non-renewal, or reduction in coverage of any policy shall be mailed to Owner (Attention: City of Santa Clarita Risk Manager / Purchasing Agent) at the address listed in Document 00 5200 (Agreement), 60 Days in advance of the effective date of the cancellation, non-renewal, or reduction in coverage. Written notice of cancellation for non-payment shall be mailed within 10 Days of cancellation. Contractor shall maintain all insurance in full force and effect during entire period of performance of Contract Documents, including warranty and guarantee periods. However, Contractor ~~may discontinue All-Risk Course of Construction Insurance after Final Payment, and~~ shall maintain General Liability Insurance throughout the entire Extended Term specified Paragraph 17.01 above. At time of making application for extension of time, and during all periods exceeding the Contract Time resulting from any cause, Contractor shall submit evidence that insurance policies will be in effect during requested additional period of time. Upon Owner's request, Contractor shall submit to Owner, within 30 Days, copies of the actual insurance policies or renewals or replacements.



Addendum No. 5
November 8, 2024

END OF ADDENDUM

This addendum must be acknowledged via BidNet and should be included with the response.

Contractor's Representative

Date

Company Name