

DOCUMENT 00 9111

ADDENDUM NO. ELEVEN

November 20, 2024

COUNTY OF KERN
GENERAL SERVICES

Lamont Park Beautification Project

8304 Segrue Rd. Lamont, CA 93241

1650.7012.22

Item No. 1: Due to outstanding plan check corrections with the County Building Department, the bid opening has been rescheduled to January 14, 2025.

The following Addenda were issued, modifying the Project Manual:

Addendum No. 11, issued on November 20, 2024.
Addendum No. 10, issued on October 31, 2024.
Addendum No. 9, issued on October 15, 2024.
Addendum No. 8, issued on October 11, 2024.
Addendum No. 7, issued on October 8, 2024.
Addendum No. 6, issued on September 26, 2024.
Addendum No. 5, issued on September 25, 2024.
Addendum No. 4, issued on September 24, 2024.
Addendum No. 3, issued on September 17, 2024.
Addendum No. 2, issued on September 5, 2024.
Addendum No. 1, issued on August 15, 2024.



Alisha Shipe, Contract Specialist
Construction Services Division

Contractor

Signature

Date

Name/Title

END OF DOCUMENT