

DOCUMENT 00 9111

ADDENDUM NO. THIRTEEN

February 28, 2025

COUNTY OF KERN
GENERAL SERVICES

Lamont Park Beautification Project


8304 Segrue Rd. Lamont, CA 93241

1650.7012.22

Item No. 1: Due to outstanding plan check corrections with the County Building Department, the bid opening has been rescheduled from March 12, 2025, at 11:00 am to April 29, 2025, at 11:00 am.

The following Addenda were issued, modifying the Project Manual:

Addendum No. 13 issued on February 28, 2025.
Addendum No. 12 issued on January 9, 2025.
Addendum No. 11, issued on November 20, 2024.
Addendum No. 10, issued on October 31, 2024.
Addendum No. 9, issued on October 15, 2024.
Addendum No. 8, issued on October 11, 2024.
Addendum No. 7, issued on October 8, 2024.
Addendum No. 6, issued on September 26, 2024.
Addendum No. 5, issued on September 25, 2024.
Addendum No. 4, issued on September 24, 2024.
Addendum No. 3, issued on September 17, 2024.
Addendum No. 2, issued on September 5, 2024.
Addendum No. 1, issued on August 15, 2024.



Joseph Clark, Supervising Engineer
Construction Services Division

Contractor

Signature

Date

Name/Title

END OF DOCUMENT