

DOCUMENT 00 9111

**ADDENDUM NO. SIX**  
September 26, 2024

COUNTY OF KERN  
GENERAL SERVICES

**Lamont Park Beautification Project**  
8304 Segrue Rd. Lamont, CA 93241  
**1650.7012.22**

**Item No. 1:** RFI Deadline has been moved to Thursday, October 3<sup>rd</sup>, 2024.

The following Addenda were issued, modifying the Project Manual:

Addendum No. 6, issued on September 26, 2024.  
Addendum No. 5, issued on September 25, 2024.  
Addendum No. 4, issued on September 24, 2024.  
Addendum No. 3, issued on September 17, 2024.  
Addendum No. 2, issued on September 5, 2024.  
Addendum No. 1, issued on August 15, 2024.



Alisha Shipe, Contract Specialist  
Construction Services Division

\_\_\_\_\_  
Contractor

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Name/Title

**END OF DOCUMENT**