

DATE:	July 8, 2025
MAI NO.:	24001
DSA APPL. NO.:	02-122658
DSA FILE NO.:	10-28
PTN:	62125-41

ADDENDUM FOR:

**NEW CLASSROOM WING AT
SUNSET ELEMENTARY SCHOOL
COALINGA-HURON UNIFIED SCHOOL DISTRICT
COALINGA, KINGS COUNTY, CALIFORNIA**

Michael J. Scott**C-34290****ARCHITECT**

MANGINI ASSOCIATES INC.

4320 W. Mineral King Avenue, Visalia, CA 93291

PHONE: (559) 627-0530 FAX: (559) 627-1926

ADDENDUM
NUMBER**5**

NON-DSA

ADDENDUM NO. 5

TO PROSPECTIVE BIDDERS:

This Addendum forms a part of the Contract Documents and modifies the Contract Documents dated July 31, 2024.

Bidders shall acknowledge receipt of this Addendum in the space provided in the Bid Form. Failure to do so may disqualify the Bidder.

This Addendum consists of 2 printed pages and the following Attachments: None

CHANGES TO PREVIOUSLY ISSUED ADDENDA

ITEM NO. 5.1: Refer to Addendum No. 2, Item 2.1, Spec Section 00 1110R- Invitation to Bid:

Paragraph 2.1: Change to read as follows:

- .1 *Sealed Bids:*** *Sealed envelopes containing bids with subcontractor's list and other required attachments will be accepted by Coalinga-Huron Unified School District at its offices located at 657 Sunset Street, Coalinga, California 93210 on **July 16, 2025** before **2:00:00 pm PST** on the clock designated by the Owner or its representative as the bid clock.*

Paragraph 3: Change to read as follows:

OPENING OF BIDS: *Bids will be opened and read aloud after **2:00:00 pm PST, July 16, 2025.***

(The reason for the Bid date change is to allow more time to provide additional information on the required PG&E work and addressing the existing electrical yard phasing in the next addendum.)

END OF ADDENDUM NUMBER 5