



BID PACKAGE NUMBER: 2025-0801

PROJECT NAME: GOLDEN PLAINS UNIFIED SCHOOL DISTRICT – TRANQUILLITY HIGH SCHOOL – AQUATIC CENTER SITEWORK

DATE: September 26, 2025

OWNER: Golden Plains Unified School District

CONTACT: Blanca Mercedes, bmercedes@gpusd.org, 559.500.9642

ADDENDUM NO. 02

TO: All Registered Bidders

This Addendum forms a part of the Contract Documents for the Project described above and modifies the original Bidding Documents, including Addendum No. 001 as noted herein. All provisions of the original Bid and Contract Documents remain in effect except as specifically revised by this Addendum. Each bidder must acknowledge receipt of this Addendum on the Bid Form. Failure to acknowledge receipt of this Addendum in the Bid Form may cause the Bid to be rejected.

Specific changes in this addendum are as follows:

1. Pre-Bid RFI Deadline Extension

To provide adequate time to review DSA-approved drawings (anticipated for publication on October 3, 2025), the deadline for submission of Pre-Bid Requests for Information (RFIs) is hereby extended as follows:

- **Original Pre-Bid RFI Deadline:** September 19, 2025, at 03:00 PM PST
- **Revised Pre-Bid RFI Deadline:** **October 8, 2025, at 03:00 PM PST**

Responses to all RFIs will be issued as follows:

- **Pre-Bid RFI Responses Issued:** **October 13, 2025, at 03:00PM PST**



2. Revised Sealed Proposal Due Date and Protest Period

The following bid deadlines are revised from the original schedule:

- **Original Bid Due Date & Time:** October 3, 2025, at 03:00 PM PST
- **New Bid Due Date & Time: October 17, 2025, at 03:00 PM PST**
- **Original Protest Period End:** October 8, 2025
- **Revised Protest Period End: October 20, 2025**

All bids must be submitted in hard copy in a sealed envelope to the following location:

ATTN: Blanca Mercedes
Golden Plains Unified School District
22000 Nevada Street
San Joaquin, CA 93660

3. Revised Bid and Project Schedule

The following schedule supersedes the original schedule in the Bid Documents. Revised items are shown in bold:

Event	Date
Publish Notice Inviting Prequalified Bidders	September 4, 2025
Mandatory Job Walk	September 11, 2025 – 9:00 AM
Mandatory Job Walk	September 15, 2025 – 9:00 AM
Pre-Bid RFIs Due	October 8, 2025 – 3:00 PM
Pre-Bid RFI Responses Issued	October 13, 2025 – 3:00 PM
Sealed Proposals Due	October 17, 2025 – 3:00 PM
Protest Period Ends	October 20, 2025
Notice of Intent to Award	October 21, 2025
Selection by Governing Board	October 21, 2025
Contract Documents due to District	November 3, 2025
NTP Issuance	November 4, 2025
Project Start Date	November 10, 2025
Project Completion Date	September 25, 2026



4. **Changes to Prior Addenda:** This Addendum No. 02 supplements and revises the schedule established in Addendum No. 01. Except as modified herein, all provisions of Addendum No. 01 remain unchanged and in full force and effect.
5. **Other Documents:** None.

Each bidder shall acknowledge receipt of this Addendum on the Bid Form. Failure to do so may render the bid non-responsive.