

## 7. CONTRACT APPENDIX, SUBPART L

### DRAWINGS (Under Separate Cover)

<b>Sheet No.</b>	<b>Title</b>	<b>Date</b>
G0.00	TITLE SHEET	10/14/2025
G0.02	SYMBOLS AND ABBREVIATIONS	10/14/2025
G1.10	SITE PLAN - CAMPUS	10/14/2025
G1.11	SITE PLAN - ACCESSIBILITY SITE PLAN	10/14/2025
G1.12	SITE PLAN - FIRE AUTHORITY	10/14/2025
G2.11	CODE ANALYSIS - ALLOWABLE HEIGHT, AREA AND PLUMBING FIXTURE COUNTS	10/14/2025
C-1.1	TITLE SHEET	10/14/2025
C-2.1	TOPOGRAPHIC MAP	10/14/2025
C-3.1	PRECISE GRADING PLAN	10/14/2025
C-4.1	COMPOSITE UTILITIES PLAN	10/14/2025
C-5.1	HORIZONTAL CONTROL	10/14/2025
C-6.1	DETAIL SHEET	10/14/2025
C-6.2	DETAIL SHEET	10/14/2025
C-6.3	DETAIL SHEET	10/14/2025
L1.00	COVER SHEET	10/14/2025
L1.01	IRRIGATION PLAN	10/14/2025
L1.02	IRRIGATION DETAILS	10/14/2025
L2.01	PLANTING PLAN	10/14/2025
L2.02	TREE SHADING PLAN	10/14/2025
A1.01	SITE PLAN - DEMOLITION	10/14/2025
A1.11	SITE PLAN	10/14/2025
A1.31	SITE PLAN - ENLARGED PLANS	10/14/2025
A1.32	SITE PLAN - ENLARGED PLANS	10/14/2025
A2.11	SLAB PLAN	10/14/2025
A2.21	FLOOR PLAN	10/14/2025
A3.11	REFLECTED CEILING PLAN	10/14/2025
A3.12	REFLECTED CEILING PLAN -NORTH	10/14/2025
A4.11	ROOF PLAN	10/14/2025

Chaffey Community College District  
Fontana Intech Center

New Welding Facility at Intech Center  
Bid No. 2026PW188  
October 20, 2025

A5.11	EXTERIOR ELEVATIONS	10/14/2025
A6.11	SECTIONS - OVERALL BUILDING	10/14/2025
A6.31	SECTIONS - WALL	10/14/2025
A7.11	ENLARGED PLAN & INTERIOR ELEVATIONS	10/14/2025
A8.11	INTERIOR ELEVATIONS	10/14/2025
A9.11	SCHEDULE - DOORS, FRAMES, AND WINDOW SCHEDULES	10/14/2025
A9.31	SCHEDULE - FINISHES	10/14/2025
A10.11	DETAILS - SITE	10/14/2025
A10.12	DETAILS - GATES	10/14/2025
A10.21	DETAILS - EXTERIOR WALL	10/14/2025
A10.25	DETAILS - OPENINGS	10/14/2025
A10.41	DETAILS - ROOF RELATED	10/14/2025
A10.51	DETAILS - INTERIOR PARTITIONS	10/14/2025
A10.91	DETAILS - MISCELLANEOUS	10/14/2025
A10.92	DETAILS - MISCELLANEOUS	10/14/2025
S0.01	GENERAL NOTES	10/14/2025
S0.03	GENERAL MATERIAL NOTES	10/14/2025
S0.11	TYPICAL FOUNDATION & SOG DETAILS	10/14/2025
S0.13	TYPICAL CONCRETE DETAILS	10/14/2025
S0.21	TYPICAL MASONRY DETAILS	10/14/2025
S0.31	TYPICAL STRUCTURAL STEEL DETAILS	10/14/2025
S0.32	TYPICAL STRUCTURAL STEEL DETAILS	10/14/2025
S0.41	TYPICAL METAL DECK DETAILS	10/14/2025
S0.43	TYPICAL HANGER AND BRACING DETAILS	10/14/2025
S0.51	TYPICAL COLD-FORMED STEEL DETAILS	10/14/2025
S0.52	TYPICAL INTERIOR COLD-FORMED STEEL DETAILS	10/14/2025
S0.53	TYPICAL EXTERIOR COLD-FORMED STEEL DETAILS	10/14/2025
S2.01	FOUNDATION PLAN	10/14/2025
S2.02	ROOF FRAMING PLAN	10/14/2025
S5.01	DETAILS	10/14/2025
M0.01	MECHANICAL GENERAL NOTES, ABBREVIATIONS & SYMBOLS	10/14/2025
M0.02	MECHANICAL SCHEDULES	10/14/2025
M0.03	MECHANICAL DETAILS	10/14/2025

M2.21	MECHANICAL FLOOR PLAN	10/14/2025
M3.21	MECHANICAL ROOF PLAN	10/14/2025
M4.01	TITLE 24	10/14/2025
M4.02	TITLE 24	10/14/2025
M4.03	TITLE 24	10/14/2025
M4.04	TITLE 24	10/14/2025
P0.01	PLUMBING GENERAL NOTES	10/14/2025
P0.02	PLUMBING SCHEDULES AND DETAILS	10/14/2025
P2.21	PLUMBING PLAN	10/14/2025
P3.21	PLUMBING ROOF PLAN	10/14/2025
E0.01	ELECTRICAL GENERAL NOTES	10/14/2025
E0.02	ELECTRICAL SYMBOLS LIST AND ABBREVIATIONS	10/14/2025
E0.03	LIGHTING FIXTURE SCHEDULE AND NOTES	10/14/2025
E0.04	SINGLE LINE DIAGRAM	10/14/2025
E0.05	SINGLE LINE DIAGRAM	10/14/2025
E1.11	ELECTRICAL SITE PLAN	10/14/2025
E1.12	ELECTRICAL SITE PLAN - EV CHARGING	10/14/2025
E1.13	SERVICE YARD - ELECTRICAL PLAN	10/14/2025
E2.21	LIGHTING PLAN	10/14/2025
E2.22	POWER PLAN	10/14/2025
E2.23	COMMUNICATION PLAN	10/14/2025
E2.24	FIRE ALARM PLAN	10/14/2025
E2.25	ELECTRICAL ROOF PLAN	10/14/2025
E3.00	COMMUNICATION RISER DIAGRAM	10/14/2025
E3.01	FIRE ALARM SYMBOLS AND NOTES	10/14/2025
E3.02	FIRE ALARM WIRING DIAGRAM DETAILS	10/14/2025
E3.03	FIRE ALARM WITING DIAGRAM DETAILS	10/14/2025
E3.04	FIRE ALARM RISER DIAGRAM AND BATTERY CALCULATIONS	10/14/2025
E4.01	ELECTRICAL DETAILS	10/14/2025
E4.02	ELECTRICAL DETAILS	10/14/2025
E4.03	ELECTRICAL DETAILS	10/14/2025
E5.01	PANEL SCHEDULES	10/14/2025
E6.01	TITLE 24	10/14/2025

