STATEMENT OF WORK
Permanent Fire Station 46 Construction Staking

. Project Control and Construction Limits(T&M)

Hunsaker will provide preliminary field survey for the project. The work includes the
following:

a. Review control in the area and establish control at and around the site.
b. Provide stakes for all the demo and or perimeter of the project.
c. A total of 2 site visits for a 2-man crew is included.

. Rough Grade Staking (T&M)

Hunsaker will provide stakes for the proposed rough grades for pads, parking, and
driveways.

a. A total of 3 site visits for a 2-man crew is included.

. Rough Grade Pad and Form Certifications (T&M)

After the pads are graded, H& A will as-built pads and bottom of excavations for
structures. If needed, Hunsaker will survey and provide form certifications for
structures as requested.

a. A total of 5 site visits for a 2-man crew is included.

. Wet Utilities Staking (T&M)

Hunsaker will provide stakes for the proposed wet utilities as needed to construct the
improvements. Stakes will be provided for:

a. Sewer mains, cleanouts, manholes, grade breaks, and connection points.
b. The proposed fire, irrigation and domestic water services.
c. A total of 6 site visits for a 2-man crew is included.

Storm Drain/Biofiltration Staking (T&M)

Hunsaker will provide stakes for the proposed storm drain lines and water quality
treatment. Stakes will be provided at cleanouts, inlets, grades breaks, and other
drainage structures.

a. A total of 7 site visits for a 2-man crew is included.
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STATEMENT OF WORK
Permanent Fire Station 46 Construction Staking

6. Building and Structure Staking (T&M)

Hunsaker will set 1 set of stakes for the onsite buildings and structures depicted on
the Precise Grading Plan including:

Foundation gridlines on first floor of the Fire Station 46 building.
Trash Enclosure, Generator, Fuel and Hose room walls.

Reserve apparatus structure

A total of 8 site visits for a 2-man crew is included.
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7. Fine Grading Staking (T&M)

Hunsaker will provide stakes for curbs, sidewalks, pedestrian ramps, building pads,
swales, and driveway stakes.

a. A total of 8 site visits for a 2-man crew is included.

8. Dry Utility and Site Lighting Staking(T&M)

Hunsaker will provide stakes for Dry utility Connections, Transformer Pads,
electrical, gas lines, and onsite lighting system.

a. A total of 6 site visits for a 2-man crew is included.

9. Miscellaneous Wall and Fence Staking(T&M)

Hunsaker will provide 1 set of stakes for miscellaneous walls and fences.

a. A total of 4 site visits for a 2-man crew is included.

10. As-built and Final Grading Certification Survey (T&M)

After the project is completed, H&A will field as-built critical facilities and final site
grading elevations for all As-built Plans and Certifications prepared in Item 2 above.

a. A total of 4 site visits for a 2-man crew is included.
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