Golden West College - ABC Demolition Project
Exhibit F - Protected, Salvaged & Owner Furnished Materials

5/13/2026

Materials to be Salvaged by Contractor, Turned Over to Campus

Item # Item Description Quantity Location Direction
Business: 108, 109, 110, 111, 113, 208, 209, 210,
211,212,214
Door Hardware System: 24 Admin: 209, 210, 211, 214, 215, 222, 223, 224 Contractor to carefully remove, package, haul and deliver to Owner with transmittal
AD-400 (Wireless Locks) Records: North/South entry (See photo) at a coordinated location on Golden West campus.
Counseling: North entry (See photo)
1 CJ: 105,113
Business: 101, 213 . . .
Door Hardware System: ) Contractor to carefully remove, package, haul and deliver to Owner with transmittal
6 Admin: 108, 114, 122 . -
PIM (Panel Interface Module) CJ 113 at a coordinated location on Golden West campus.
Door Hardware System: 1 Admin: 138 Contractor to carefully remove, package, haul and deliver to Owner with transmittal
Schlage with Key Pad at a coordinated location on Golden West campus.
Business: Telephone Equipment (See photo) ) ) )
. R i Contractor to carefully remove, package, haul and deliver to Owner with transmittal
2 Fire Alarm Panels 3 Admin: Electrical (See photo) ) A
at a coordinated location on Golden West campus.
CJ: 107 (See photo)
Business: 109A (Interior)
. Admin: (All exterior) 138, North-middle, North-west  |Contractor to carefully remove, package, haul and deliver to Owner with transmittal
3 Security Cameras 5 . A
(See photos) at a coordinated location on Golden West campus.
CJ: 116 (Exterior)
. . . Contractor to carefully remove, package, haul and deliver to Owner with transmittal
4 Siemens Controls 2 Admin: 204, counseling lobby (See photos) . A
at a coordinated location on Golden West campus.
5 Projectors 16 Admin: 209, 210, 211, 214, 215, 222, 223, 224 Contractor to carefully remove, package, haul and deliver to Owner with transmittal
(VMZ250 & VZ585N) Business: 111(x2), 113, 209, 210, 211,212,214 at a coordinated location on Golden West campus.
6 Lecturns 15 Admin: 209, 210, 211, 214, 215, 222, 223, 224 Contractor to carefully remove, package, haul and deliver to Owner with transmittal
Business: 111, 113, 209, 210, 211, 212, 214 at a coordinated location on Golden West campus.
Rainbird Irrigation Controllers . . ) Contractor to utilitize as required during construction and turnover to campus at
7 As Indicated [Site (see Drawings) . )
(Note R21/C1.00-02) Project completion.
Raised Concrete Planters . . . Contractor to carefully remove, package, haul and deliver to Owner with transmittal
8 As Indicated [Site (see Drawings) . A
(Note 16/D-1.1) at a coordinated location on Golden West campus.
Existing Light Poles . . X Contractor to carefully remove, package, haul and deliver to Owner with transmittal
9 As Indicated [Site (see Drawings) . A
Note 15/D-1.1,2 & 3) at a coordinated location on Golden West campus.
Metal Tables . . X Contractor to carefully remove, package, haul and deliver to Owner with transmittal
10 As Indicated [Site (see Drawings) . A
(Note R18/C1.02) at a coordinated location on Golden West campus.
Decorative Rock . . X Contractor to carefully remove, package, haul and deliver to Owner with transmittal
11 As Indicated [Site (see Drawings) . A
(Note R19/C1.02) at a coordinated location on Golden West campus.




Materials to be Salvaged by Owner Directly

Item # Item Description Quantity Location Direction
. X o Material to be removed and salvaged by Owner, after Construction Fence is in
1 Network Switches Multiple  |All Buildings )
place. Contractor to provide/allow access for campus M+O
X o Material to be removed and salvaged by Owner, after Construction Fence isin
2 Patch Panels Multiple  |All Buildings )
place. Contractor to provide/allow access for campus M+O
. . X o Material to be removed and salvaged by Owner, after Construction Fence is in
3 Wireless Access Points Multiple  |All Buildings )
place. Contractor to provide/allow access for campus M+O
. X X . X Material to be removed and salvaged by Owner, after Construction Fence is in
4 Site Drain Covers Multiple |Site Area Drains R
place. Contractor to provide/allow access for campus M+O
X i . Material to be removed and salvaged by Owner, after Construction Fence isin
5 Misc. Boulders Multiple |Site R
place. Contractor to provide/allow access for campus M+O
. X . Material to be removed and salvaged by Owner, after Construction Fence isin
6 Valve Box Covers (plastic, rectangular & round) Multiple |Site )
place. Contractor to provide/allow access for campus M+0O
Owner Furnished, Contractor Installed Materials
Item # Item Description Quantity Location Direction
Emergency Phone Tower & Camera . ) ) Owner to furnish and deliver to jobsite. Contractor to offload/install and provide all
1 - As Indicated |As Indicated on Drawings . i i
(Details 4 & 5/T-2) infrastructure, support (footings), connections & startup.
Changes to Scope per Addendum
For Clarity, these items to supersede Exhibit A
Item # Item Description Quantity Location Direction
Power / Data Pedestals . ) ) Contractor to furnish and install, and provide allinfrastructure, support (footings),
1 . As Indicated |As Indicated on Drawings i i
(Details 3/E-6.1 & 1/T-2) wire/cable, connections & startup.
2 Campus Standard Seats NA Drawings not available Owner to furnish and deliver to jobsite. Contractor has no scope.
3 Campus Standard Tables NA Drawings not available Owner to furnish and deliver to jobsite. Contractor has no scope.
4 Campus Standard Trashcans NA Drawings not available Owner to furnish and deliver to jobsite. Contractor has no scope.




