
Item # Item Description Quantity Location Direction

Door Hardware System:

AD-400 (Wireless Locks)
24

Business: 108, 109, 110, 111, 113, 208, 209, 210, 

211, 212, 214

Admin: 209, 210, 211, 214, 215, 222, 223, 224

Records: North/South entry (See photo)

Counseling: North entry (See photo)

CJ: 105, 113

Contractor to carefully remove, package, haul and deliver to Owner with transmittal 

at a coordinated location on Golden West campus.

Door Hardware System:

PIM (Panel Interface Module)
6

Business: 101, 213

Admin: 108, 114, 122

CJ: 113

Contractor to carefully remove, package, haul and deliver to Owner with transmittal 

at a coordinated location on Golden West campus.

Door Hardware System:

Schlage with Key Pad
1

Admin: 138 Contractor to carefully remove, package, haul and deliver to Owner with transmittal 

at a coordinated location on Golden West campus.

2 Fire Alarm Panels 3

Business: Telephone Equipment (See photo)

Admin: Electrical (See photo)

CJ: 107 (See photo)

Contractor to carefully remove, package, haul and deliver to Owner with transmittal 

at a coordinated location on Golden West campus.

3 Security Cameras 5

Business: 109A (Interior)

Admin: (All exterior) 138, North-middle, North-west 

(See photos)

CJ: 116 (Exterior)

Contractor to carefully remove, package, haul and deliver to Owner with transmittal 

at a coordinated location on Golden West campus.

4 Siemens Controls 2 Admin: 204, counseling lobby (See photos)
Contractor to carefully remove, package, haul and deliver to Owner with transmittal 

at a coordinated location on Golden West campus.

5
Projectors

(VMZ250 & VZ585N)
16

Admin: 209, 210, 211, 214, 215, 222, 223, 224

Business: 111(x2), 113, 209, 210, 211, 212, 214

Contractor to carefully remove, package, haul and deliver to Owner with transmittal 

at a coordinated location on Golden West campus.

6 Lecturns 15
Admin: 209, 210, 211, 214, 215, 222, 223, 224

Business: 111, 113, 209, 210, 211, 212, 214

Contractor to carefully remove, package, haul and deliver to Owner with transmittal 

at a coordinated location on Golden West campus.

7
Rainbird Irrigation Controllers

(Note R21/C1.00-02)
As Indicated Site (see Drawings)

Contractor to utilitize as required during construction and turnover to campus at 

Project completion.

8
Raised Concrete Planters 

(Note 16/D-1.1)
As Indicated Site (see Drawings)

Contractor to carefully remove, package, haul and deliver to Owner with transmittal 

at a coordinated location on Golden West campus.

9
Existing Light Poles

Note 15/D-1.1, 2 & 3)
As Indicated Site (see Drawings)

Contractor to carefully remove, package, haul and deliver to Owner with transmittal 

at a coordinated location on Golden West campus.

10
Metal Tables

(Note R18/C1.02)
As Indicated Site (see Drawings)

Contractor to carefully remove, package, haul and deliver to Owner with transmittal 

at a coordinated location on Golden West campus.

11
Decorative Rock

(Note R19/C1.02)
As Indicated Site (see Drawings)

Contractor to carefully remove, package, haul and deliver to Owner with transmittal 

at a coordinated location on Golden West campus.
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Item # Item Description Quantity Location Direction

1 Network Switches Multiple All Buildings
Material to be removed and salvaged by Owner, after Construction Fence is in 

place. Contractor to provide/allow access for campus M+O

2 Patch Panels Multiple All Buildings
Material to be removed and salvaged by Owner, after Construction Fence is in 

place. Contractor to provide/allow access for campus M+O

3 Wireless Access Points Multiple All Buildings
Material to be removed and salvaged by Owner, after Construction Fence is in 

place. Contractor to provide/allow access for campus M+O

4 Site Drain Covers Multiple Site Area Drains
Material to be removed and salvaged by Owner, after Construction Fence is in 

place. Contractor to provide/allow access for campus M+O

5 Misc. Boulders Multiple Site
Material to be removed and salvaged by Owner, after Construction Fence is in 

place. Contractor to provide/allow access for campus M+O

6 Valve Box Covers (plastic, rectangular & round) Multiple Site
Material to be removed and salvaged by Owner, after Construction Fence is in 

place. Contractor to provide/allow access for campus M+O

Item # Item Description Quantity Location Direction

1
Emergency Phone Tower & Camera 

(Details 4 & 5/T-2)
As Indicated As Indicated on Drawings

Owner to furnish and deliver to jobsite. Contractor to offload/install and provide all 

infrastructure, support (footings), connections & startup.

Item # Item Description Quantity Location Direction

1
Power / Data Pedestals 

(Details 3/E-6.1 & 1/T-2)
As Indicated As Indicated on Drawings

Contractor to furnish and install, and provide all infrastructure, support (footings), 

wire/cable, connections & startup.

2 Campus Standard Seats NA Drawings not available Owner to furnish and deliver to jobsite. Contractor has no scope.

3 Campus Standard Tables NA Drawings not available Owner to furnish and deliver to jobsite. Contractor has no scope.

4 Campus Standard Trashcans NA Drawings not available Owner to furnish and deliver to jobsite. Contractor has no scope.

Changes to Scope per Addendum

For Clarity, these items to supersede Exhibit A

Owner Furnished, Contractor Installed Materials

Materials to be Salvaged by Owner Directly


