

Golden West College - ABC Demolition Project
Exhibit F - Protected, Salvaged & Owner Furnished Materials

5/13/2026

Materials to be Salvaged by Contractor, Turned Over to Campus				
Item #	Item Description	Quantity	Location	Direction
1	Door Hardware System: AD-400 (Wireless Locks)	24	Business: 108, 109, 110, 111, 113, 208, 209, 210, 211, 212, 214 Admin: 209, 210, 211, 214, 215, 222, 223, 224 Records: North/South entry (See photo) Counseling: North entry (See photo) CJ: 105, 113	Contractor to carefully remove, package, haul and deliver to Owner with transmittal at a coordinated location on Golden West campus.
	Door Hardware System: PIM (Panel Interface Module)	6	Business: 101, 213 Admin: 108, 114, 122 CJ: 113	Contractor to carefully remove, package, haul and deliver to Owner with transmittal at a coordinated location on Golden West campus.
	Door Hardware System: Schlage with Key Pad	1	Admin: 138	Contractor to carefully remove, package, haul and deliver to Owner with transmittal at a coordinated location on Golden West campus.
2	Fire Alarm Panels	3	Business: Telephone Equipment (See photo) Admin: Electrical (See photo) CJ: 107 (See photo)	Contractor to carefully remove, package, haul and deliver to Owner with transmittal at a coordinated location on Golden West campus.
3	Security Cameras	5	Business: 109A (Interior) Admin: (All exterior) 138, North-middle, North-west (See photos) CJ: 116 (Exterior)	Contractor to carefully remove, package, haul and deliver to Owner with transmittal at a coordinated location on Golden West campus.
4	Siemens Controls	2	Admin: 204, counseling lobby (See photos)	Contractor to carefully remove, package, haul and deliver to Owner with transmittal at a coordinated location on Golden West campus.
5	Projectors (VMZ250 & VZ585N)	16	Admin: 209, 210, 211, 214, 215, 222, 223, 224 Business: 111(x2), 113, 209, 210, 211, 212, 214	Contractor to carefully remove, package, haul and deliver to Owner with transmittal at a coordinated location on Golden West campus.
6	Lecturns	15	Admin: 209, 210, 211, 214, 215, 222, 223, 224 Business: 111, 113, 209, 210, 211, 212, 214	Contractor to carefully remove, package, haul and deliver to Owner with transmittal at a coordinated location on Golden West campus.
7	Rainbird Irrigation Controllers (Note R21/C1.00-02)	As Indicated	Site (see Drawings)	Contractor to utilize as required during construction and turnover to campus at Project completion.
8	Raised Concrete Planters (Note 16/D-1.1)	As Indicated	Site (see Drawings)	Contractor to carefully remove, package, haul and deliver to Owner with transmittal at a coordinated location on Golden West campus.
9	Existing Light Poles Note 15/D-1.1, 2 & 3)	As Indicated	Site (see Drawings)	Contractor to carefully remove, package, haul and deliver to Owner with transmittal at a coordinated location on Golden West campus.
10	Metal Tables (Note R18/C1.02)	As Indicated	Site (see Drawings)	Contractor to carefully remove, package, haul and deliver to Owner with transmittal at a coordinated location on Golden West campus.
11	Decorative Rock (Note R19/C1.02)	As Indicated	Site (see Drawings)	Contractor to carefully remove, package, haul and deliver to Owner with transmittal at a coordinated location on Golden West campus.

Materials to be Salvaged by Owner Directly				
Item #	Item Description	Quantity	Location	Direction
1	Network Switches	Multiple	All Buildings	Material to be removed and salvaged by Owner, after Construction Fence is in place. Contractor to provide/allow access for campus M+O
2	Patch Panels	Multiple	All Buildings	Material to be removed and salvaged by Owner, after Construction Fence is in place. Contractor to provide/allow access for campus M+O
3	Wireless Access Points	Multiple	All Buildings	Material to be removed and salvaged by Owner, after Construction Fence is in place. Contractor to provide/allow access for campus M+O
4	Site Drain Covers	Multiple	Site Area Drains	Material to be removed and salvaged by Owner, after Construction Fence is in place. Contractor to provide/allow access for campus M+O
5	Misc. Boulders	Multiple	Site	Material to be removed and salvaged by Owner, after Construction Fence is in place. Contractor to provide/allow access for campus M+O
6	Valve Box Covers (plastic, rectangular & round)	Multiple	Site	Material to be removed and salvaged by Owner, after Construction Fence is in place. Contractor to provide/allow access for campus M+O

Owner Furnished, Contractor Installed Materials				
Item #	Item Description	Quantity	Location	Direction
1	Emergency Phone Tower & Camera (Details 4 & 5/T-2)	As Indicated	As Indicated on Drawings	Owner to furnish and deliver to jobsite. Contractor to offload/install and provide all infrastructure, support (footings), connections & startup.

Changes to Scope per Addendum For Clarity, these items to supersede Exhibit A				
Item #	Item Description	Quantity	Location	Direction
1	Power / Data Pedestals (Details 3/E-6.1 & 1/T-2)	As Indicated	As Indicated on Drawings	Contractor to furnish and install, and provide all infrastructure, support (footings), wire/cable, connections & startup.
2	Campus Standard Seats	NA	Drawings not available	Owner to furnish and deliver to jobsite. Contractor has no scope.
3	Campus Standard Tables	NA	Drawings not available	Owner to furnish and deliver to jobsite. Contractor has no scope.
4	Campus Standard Trashcans	NA	Drawings not available	Owner to furnish and deliver to jobsite. Contractor has no scope.