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Please note the following changes to Contract Number 9TSC0107, Project Number 3540SRAEUCO0182

1. This addendum_UPDATES Document 00 01 10 — Table of Contents to REMOVE Contracting
Requirements, Document 00 91 13 — Addenda.

2. This addendum UPDATES Document 00 01 10 — Table of Contents to MOVE Appendix 00 21 00.01-
Request for Bidding Interpretation (RFBI) from the Bidding Requirements section to be included in the
Appendix Section.

3. This addendum REMOVES Document 00 91 13 - Addenda from the Contract Manual in its entirety.

4. Appendix 00 21 00.01-Request for Bidding Interpretation (RFBI) due date has been UPDATED as follows:

Email no later than July 16, 2026, 5:00 PM.

END OF ADDENDUM NO. 1

ATTACHMENTS:
Document 00 01 10 Table of Contents, pages 1 through 7.

00 21 00.01 — Request for Bidding Interpretation (RFBI)
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REQUEST FOR BIDDING INTERPRETATION (RFBI)

(Email no later than July 16, 2026, 5:00 p.m.)

TSS RFBI No.:
Requestor RFBI No.:
Request Date:
To:  Juvoni Sterling, Project Director From (Bidder):
Department of Forestry and Fire Protection
Technical Services Section (TSS)

Phone: 916-709-0777 Contact:
Phone:
Fax:

Email: Juvoni.Sterling@fire.ca.gov Email:

All RFBIs received prior to deadline identified above, and responses from the State will be published on
http://www.caleprocure.ca.gov. Click on “Start Search.” In the event name field, enter the project number and
click search. While viewing the Event Details, click on “View Event Package” to view RFBI responses.

Project No.: 3540SRAEUCO0182
Project Name: Parkfield Fire Station Facility Replacement

Location: 70331 Vineyard Canyon Road, Parkfield, California
Drawing Reference: Project Manual Reference:
Question:

Bidder’s Authorized Signature:
[ 1 Check here if additional pages attached Page 1 of
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