

REQUEST FOR BIDDING INTERPRETATION (RFBI)

(Email no later than June 30, 2026, 5:00 p.m.)

To: Juvoni Sterling, Project Director
Department of Forestry and Fire Protection
Technical Services Section (TSS)
Phone: 916-709-0777

Email: Juvoni.Sterling@fire.ca.gov

TSS RFBI No.: _____
Requestor RFBI No.: 1
Request Date: 6.23.26
From (Bidder): Gustav Keoni dba
Precision Construction
Services
Contact: Ruby Cruz
Phone: (805)458-0756
Fax: N/A
Email: precon@precision.services

All RFBI's received prior to deadline identified above, and responses from the State will be published on <http://www.caleprocure.ca.gov>. Click on "Start Search." In the event name field, enter the project number and click search. While viewing the Event Details, click on "View Event Package" to view RFBI responses.

Project No.: 3540SRAEUCO0182
Project Name: Parkfield Fire Station Facility Replacement
Location: 70331 Vineyard Canyon Road, Parkfield, California

Drawing Reference: N/A Project Manual Reference: N/A

Question:

We respectfully request an extension to the current RFI submission deadline. The current two week window following the job walk does not provide sufficient time to fully review the RFP documents, coordinate with subcontractors and vendors, and submit thorough, consolidated questions.

We request the deadline be extended by a minimum of 5-10 business days. Whichever allows for RFI responses to be provided no later than August 4, 2026.

Thank you for your consideration.

Response:

Current RFBI due date to be extended to Thursday, July 16, 2026.

Current Answer response date to be extended to Tuesday, August 4, 2026

Final Date for Bid Submission and Bid Opening are to remain the same 8/11/2026, 2pm for bids due and 3pm for virtual bid opening.

Aubree French 6/24/26

Bidder's Authorized Signature: _____

[] Check here if additional pages attached

Page 1 of 1