REQUEST FOR BIDDING INTERPRETATION (RFBI)

(Email no later than July 16, 2026, 5:00 p.m.)
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[RECEIVED TSS RFBI No.:
By Juvoni Sterling at 8:46 am, Jul 06, 2026 Requestor RFB' NO-: 9
Request Date: 7/2/26
To:  Juvoni Sterling, Project Director From (Bidder): Gustav Keoni dba
Department of Forestry and Fire Protection Precision Construction
Technical Services Section (TSS) Services
Phone: 916-709-0777 Contact: Ruby Cruz
Phone: (805)458-0756
Fax: N/A
Email: Juvoni.Sterling@fire.ca.qov Email: precon@precision.services

All RFBIs received prior to deadline identified above, and responses from the State will be published on
http://www.caleprocure.ca.gov. Click on “Start Search.” In the event name field, enter the project number and
click search. While viewing the Event Details, click on “View Event Package” to view RFBI responses.

Project No.: 3540SRAEUCO0182
Project Name: Parkfield Fire Station Facility Replacement

Location: 70331 Vineyard Canyon Road, Parkfield, California

Drawing Reference: NA Project Manual Reference: 00 73 OO0 Supplementary
. Conditions

Question:

Throughout Document OO 73 OO, there are several requirements related to hazardous
materials identification, removal, and associated insurance obligations. However, no
hazardous materials or abatement report has been included in the bid documents.
Please provide clarification on the following items to allow all bidders to accurately and
consistently price this scope:

1. Please provide the hazardous materials/abatement report identifying any known
hazardous materials requiring removal and the anticipated scope of abatement work.

2. 1f no hazardous materials or abatement report is available, please clarify whether the
General Contractor is responsible for retaining an environmental consultant to identify
and quantify hazardous materials requiring removal.

3.If the General Contractor is responsible for engaging an environmental consultant,
please provide an allowance for hazardous materials investigation and abatement.
Without a report identifying the extent of hazardous materials, bidders are unable to

reasonably quantify or price this work.
Response: Refer to CEQA Report in Appendix.

Document 00 73 00 - Supplementary Conditions provides additional information, in case of
hazardous materials being encountered.

Section 01 21 00 Allowances - addresses administrative and procedural requirements governing
allowances. 1.4, 1.5, 1.6 & 3.3 Schedule Of Allowances.

J. Sterling 7/07/26
Bidder’s Authorized Signature: Ruby Cruz
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