


 
 
 

Please note the following changes to Contract Number 9TSC0107, Project Number 3540SRAEUCO0182 
 

 
1. This addendum REPLACES Document 00 01 10 -TABLE OF CONTENTS to UPDATE Appendix, 
  Document 00 01 10 -TABLE OF CONTENTS is replaced in its entirety. 

2.  Appendix UPDATED as follows: ADD STORMWATER POLLUTION PREVENTION PLAN (SWPPP) for  
Parkfield Fire Station, SWPPP Preparation date April 30, 2026. 

3.  This addendum CHANGES TEMPORARY ENVIRONMENTAL CONTROLS 01 57 19, ARTICLE 1.1 –   
SUMMARY, Paragraph B, Related Requirements, Subparagraph 2, from Parkfield Fire Station Storm Water 
Pollution Prevention Plan (WDID# TBD) to Parkfield Fire Station Storm Water Pollution Prevention Plan (WDID# 
3 27C412324, SWPPP Preparation Date: April 30, 2026). 

4.  This addendum REMOVES DOCUMENT 01 57 19 – TEMPORARY ENVIRONMENTAL CONTROLS             
and REPLACES DOCUMENT 01 57 19 – TEMPORARY ENVIRONMENTAL CONTROLS in the Project Manual 
in its entirety. 

 
 
 
 

END OF ADDENDUM NO. 3 
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                                     TEMPORARY ENVIRONMENTAL CONTROLS   
TMPLMSTR: 04/08/2026 015719- 2 3540SRAEUCO0182 

instructions issued by the Project Director regarding protection or treatment of the 
discovery. 

D. Human Remains: 

1. If human remains are encountered, whether intact or fragmentary, immediately 
cease all work within the vicinity of the discovery and notify the Project Director. 

2. The Project Director will notify the County Coroner as required by applicable law. 
3. If the remains are determined to be Native American, the Project Director will notify 

the Native American Heritage Commission. Subsequent treatment will follow the 
direction of the Most Likely Descendant (MLD) designated by the Commission. 

4. Protect the discovery from disturbance until the Project Director authorizes 
resumption of work. 

E. Contractor Coordination Requirements 

1. The Contractor is not responsible for providing archaeological, tribal, or cultural 
monitoring services.  

2. The Contractor shall: 

a. Coordinate with the Project Director and allow site access for CAL 
FIRE‑designated archaeological and tribal representatives. 

b. Protect discovery areas from further disturbance. 
c. Resume work in affected areas only when authorized by the Project Director. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 015719 
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EXISTING CONTOURS

PROPOSED CONTOURS

CONCRETE PAVEMENT  SEE CP101

ASPHALT CONCRETE PAVEMENT  SEE CP101

CONCRETE SIDEWALK/FLATWORK/EQUIPMENT PAD  SEE CP101

5 FOOT CHAIN LINK FENCE

5 FOOT DECORATIVE FENCE AND GATE

STORMWATER CATCH BASIN  SEE CU101

STORMWATER MANHOLE  SEE CG101

SANITARY SEWER CLEANOUT  SEE CU101

SANITARY SEWER MANHOLE  SEE CG101

FIRE HYDRANT  SEE CU101

FIRE DEPARTMENT CONNECTION  SEE CU101

POST INDICATOR VALVE  SEE CU101

WATER YARD HYDRANT, 3/4" UNO  SEE CU101

AREA LIGHTING POLE  SEE 6/CS502 &
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GENERAL NOTES
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shall be available on the project site at all times.
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APPROVED FIRE AND PANIC ONLY

Approval of this plan does not authorize or

approve any omission or deviation from

applicable regulations. Final approval is subject

to field inspection. One set of approved plans

24-1668
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STALL SIGN, SEE DETAIL 3
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CONCRETE
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SPECIFICATION
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SEE DETAIL 4  

2"x2"x1/8" THICK GALVANIZED STEEL

TUBING POST, WELD ON CAP
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TOW AWAY SIGN,

SEE DETAIL 5

VAN ACCESSIBLE

MINIMUM FINE $250

UNAUTHORIZED VEHICLES
PARKED IN DESIGNATED
ACCESSIBLE SPACES NOT
DISPLAYING DISTINGUISHING
PLACARDS OR SPECIAL
LICENSE PLATES ISSUED
FOR PERSONS WITH
DISABILITIES WILL BE

TOWED AWAY AT OWNER'S
EXPENSE.

TOWED VEHICLES MAY
BE RECLAIMED AT
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10"x10"x3/16" MIN STEEL

FOUNDATION SLEEVE PLATE

3/4"Ø STEEL LIGHTNING GROUND

SPIKE WELDED TO PLATES

6"x6"x3/16" MIN STEEL

FOUNDATION SUPPORT PLATE

HARDWOOD WEDGE,

TYP OF 4

STEEL CENTERING WEDGES

WELDED IN PLACE, TYP OF 4

2" DEEP MIN JOINT SEALANT

FLASHING COLLARALUMINUM FLAGPOLE

FINISH GRADE

CONCRETE FOUNDATION

(4) #4 EVENLY SPACED

(4) #4 TIES EVENLY SPACED

TAMPED DRY SAND

16 GA. GALVANIZED STEEL

TUBE FOUNDATION SLEEVE

NOTES: DETAIL TAKEN AND MODIFIED FROM THE NAAMM METAL FLAGPOLE MANUAL, 1980.
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4"Ø OR 6"Ø SCHEDULE 40

GALVANIZED STEEL PIPE

SEE CS101 FOR DIAMETER

SLOPE TOP OF FOOTING

FINISH GRADE

NOTES:

1. PROVIDE 3 FT CLEARANCE BETWEEN BOLLARDS AND THE PROTECTED OBJECT.

2. PROVIDE 4 FT TO 5FT CLEARANCE BETWEEN BOLLARDS AND FUEL DISPENSERS.

3. PROVIDE ADEQUATE CLEARANCE BETWEEN BOLLARDS AND PROTECTED STRUCTURES

TO ENABLE PROPER USAGE AND MAINTENANCE OF STRUCTURE.

15"Ø MIN CONCRETE FOOTING

FILL PIPE WITH CONCRETE

ROUNDED CONCRETE CAP

SEE ARCHITECTURAL

FOR PAINTING

ENTRY PEDESTAL/HOUSING MOUNTED

TO CONCRETE PAD WITH REMOTE

ENTRY EQUIPMENT INCLUDING KNOX

GATE & KEY SWITCH, SEE 3/E503

SAFETY LOOP DETECTOR
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SEE DETAIL 7 

PINCH POINT SIGN BOTH

SIDES OF GATE TYP,SEE NOTE

CONCRETE DRIVEWAY

ASPHALT DRIVEWAY

FENCE POST

GATE OPERATOR MOUNTED TO

CONCRETE PAD TYP, SEE DETAIL 5

NOTES:

1. PINCH POINT SIGNS SHALL BE MOUNTED APPROX 4' ABOVE GROUND, 7"x10" MIN, 40-MIL ALUMINUM, AND INCLUDE TEXT SIMILAR TO THE FOLLOWING: "DANGER. PINCH POINT. WATCH YOUR HANDS."

2. FOR GATE OPERATOR ELECTRICAL DETAILS SEE 1/E503

RECEIVER LATCH WHERE

GATES MEET  
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STATION SIGNORNAMENTAL ANGLE BRACKET

SIMPSON OHA33 OR EQUAL

TYP OF 3 EACH SIDE

3/4"Ø ASTM F1554 GRADE 36

THREADED GALVANIZED STEEL

ROD EMBEDDED 10-1/2" TOTAL

INTO CAPSTONE AND CMU, TYP

3/4"Ø GALVANIZED BOLT

AND NUT, TYP

#4 REBAR @ 24" OC

TOP AND BOT

(2) #4 TOP AND BOT

#4 , TYP

3/4"Ø TAMPER RESISTANT

GALVANIZED BOLT & NUT

ORNAMENTAL ANGLE

BRACKET SIMPSON OHA33

OR EQUAL, TYP

STATION SIGN

CONCRETE FOOTING

3-5/8" THICK SMOOTH-FACE

CMU CAP STONE, TYP

THIS SIDE OF SIGN SHALL

BE CLOSEST TO ROAD  

12"x8"x24" SMOOTH-FACE CMU

GROUT ALL CELLS, TYP

(4) #4 W/ #3 TIES AT 8" OC

3-5/8" THICK SMOOTH-FACE

CMU CAP STONE

3/4"Ø THREADED STEEL

ROD EMBEDDED

6-1/2" INTO CMU, TYP

3 3/8"

6"

TYP

(2) #4 @

24" 0C

6"

TYP

FACILITY ADDRESS - 6"

BLACK STAINLESS STEEL

FLOATING HOUSE NUMBERS

W/ 10" LINE SPACING, EA

SIDE

NOTES:

1. SEE S001F FOR CMU NOTES.

2. ALL EXPOSED VERTICAL FACES OF CMU BLOCKS SHALL HAVE A SMOOTH-FACE FINISH.

3. THREADED STEEL RODS SHALL BE EMBEDDED INTO CMU USING SIMPSON SET-3G ACCORDING TO MANUFACTURERS INSTRUCTIONS (ESR-4057).
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3/4"Ø w/ 4-1/2" NOMINAL EMBEDMENT

SIMPSON TITEN HD ANCHOR

MECHANICALLY GALVANIZED,

THDT75600HMG (ICC ESR-2713), 8 TOTAL,

2 LEGS, 2 EACH SIDE . INSTALLATION

TORQUE AND TORQUE TEST = 150 LBS-FT.

MINIMUM 3" SPACING BETWEEN PAIR OF

ANCHORS, MINIMUM 16" EDGE DISTANCE

2,000-GALLON FUEL VAULT

FULL CONTENT WEIGHT=30 KIP

MAX HEIGHT = 5'-7"

MAX LENGTH=11'-11"

EXTEND AGGREGATE BASE

12" BEYOND CONCRETE SLAB

8" REINFORCED

CONCRETE SLAB

f'c = 4,000 PSI MIN TANK SUPPORT LEG,

2 MINIMUM

16"x16" THICKENED

EDGE W/ #4 CONT

STD HOOK,

SEE STRUCT  
3"
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IN

13/16"Ø HOLE

SECTION "A"

SECTION "B"

MIN ANCHOR

SPACING: 6'-11"

#5 @ 18"

0C EW

A

(6) #8 SPACED EVENLY

WITH 2" MIN. CLEARANCE

FROM EDGE

(4) GALVANIZED J-BOLT

LITHONIA ABSSS-4C

3/4"x18"x3" OR APPROVED

EQUAL, 14" MIN EMBEDMENT

#4 WELDED HOOPS

AT 6" OC
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" 

CONDUIT, SEE ELEC

18" RADIUS ELBOW

RADIUS CORNERS SACK

& PATCH SURFACE  TO

UNIFORM FINISH  

#4 B.C. GROUND WIRE BOND

TO POLE BASE, REBAR, AND

GROUNDING LUG IN HAND HOLE

NON-SHRINK GROUT

UNDER BASE PLATE
LIGHT POLE, SEE ELEC

HAND HOLE

BASE COVER

LEVELING NUT AND WASHER

2'-0"

8'-0" OC MAX

2.5"x2.5" 12 GA.

MIN STEEL TUBE

STEEL POST CAP

1-3/4"x1-3/4" 14 GA.

MIN STEEL TUBE

1-3/4"x1-3/4" 14 GA.

MIN STEEL TUBE

1"x1" 16 GA. MIN

STEEL PICKET, TYP
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11" DIA MIN

CONCRETE FOOTING

NOTE: FENCE DIMENSIONS ARE APPROXIMATE

2"EXISTING GRADE

SLOPE TOP OF FOOTING

ELEVATION VIEW

LIFT  TO  OPEN

RESET

RESET

TESTTEST

GATE OPERATOR

DISCONNECT
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NOTES:

1. CONCRETE PAD SHALL BE 36"L X 24"W X 22"D. PROVIDE (2) #4 REBAR

O.C.E.W 3" CLEAR FROM TOP AND BOTTOM OF PAD. INSTALL CONDUIT

PRIOR TO POURING PAD.

2. FURNISH AND INSTALL 1-5/8" HDG STRUT, B-LINE B22SH OR EQUAL, FOR

VERTICAL SUPPORT AND 1-5/8" HDG STRUT, B-LINE B52S OR EQUAL, FOR

HORIZONTAL SUPPORT. STRUT SHALL HAVE 15" MIN. EMBEDMENT INTO

PAD AND 3" MIN. EDGE CLEARANCE.

3. SEE ES101 AND DETAIL 1 ON E503 FOR DETAILS ON ELECTRICAL

EQUIPMENT AND CONDUIT. SEE DETAIL 3 ON E503 FOR A LAYOUT OF THE

GATE ENTRY EQUIPMENT ON THE PEDESTAL HOUSING.

2"Ø GALVANIZED

STEEL TUBE

1/4" THICK MIN MOUNTING

FLANGE W/ 4 CONCRETE

ANCHORS, TYP

30
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SIDEWALK

NOTE: BICYCLE RACK TO BE PROVIDED FROM MANUFACTURER AS A COMPLETE

UNIT INCLUDING STEEL TUBING, MOUNTING FLANGES AND CONCRETE ANCHORS.

24 1/2" MIN

S C A L E :

21" = 1'-0" FLAG POLE FOUNDATION
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4 NTS  BOLLARD
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WET BARREL FIRE HYDRANT

VALVE BOX W/ COVER

AND EXTENSION  

2'-0" MIN

CONCRETE

THRUST BLOCK,

SEE DETAIL 9

SUBGRADE  

BREAKAWAY FLANGE

CONCRETE COLLAR

6"
 M

IN
 

4
"

AWWA, CAST-IRON

GATE VALVE

FINISH GRADE

4"

NOTE: BOLLARDS AND WARNING SIGN NOT SHOW, SEE CS101 AND DETAIL 7, RESPECTIVELY.

13
'-
5"

17'-0"

CONTRACTION JOINT AT SLAB

CENTERLINE, SEE PAVEMENT DETAILS

1,000 GALLON

LPG TANK

CENTERLINE OF SLAB

2

-

2'
-6

"

5'
-0

"

9'-0" MIN

1,000 GALLON LPG TANK

FULL CONTENT WEIGHT=6 KIP

MAX TANK HEIGHT= 51 INCHES

TANK FEET TYP OF 4,

#5 REBAR AT 18" OC

EACH WAY, MID-DEPTH

TANK SECTION

5/8"Ø SIMPSON STAINLESS-STEEL

STRONG-BOLT-2 (ICC ESR-3037) WITH

MINIMUM EDGE DISTANCE  = 9", FOLLOW

MANUFACTURER INSTALLATION

INSTRUCTIONS. NOMINAL EMBEDMENT

DEPTH SHALL BE 4-7/8". INSTALLATION

TORQUE AND TORQUE TEST = 80 LBS-FT.

8" THICK MIN CONCRETE SLAB

f'c=4,000 PSI

4" THICK BASE

COURSE

MIN ANCHOR

SPACING=16.25"

24
"

M
A
X

CONDITION I CONDITION II CONDITION III

CONDITION VI CONDITION VII CONDITION VIII

NOTES:

1. THRUST BLOCK AREAS BASED ON 225 PSI AND 2,000 PSF SOIL PRESSURE WITH 2 ½ FEET OF COVER MINIMUM.

2. THRUST BLOCK BEARING FACES SHALL BE PLACED AGAINST UNDISTURBED SOIL, APPROVED COMPACTED BACKFILL.

3. TO FACILITATE FUTURE REMOVAL OF THRUST BLOCKS AND LINE EXTENSION USE CARDBOARD SEPARATORS BETWEEN BLOCKS, IF NEEDED.

4. AFTER INSTALLATION, RODS, NUTS, BOLTS, WASHERS, CLAMPS, AND OTHER RESTRAINING DEVICES SHALL BE CLEANED AND THOROUGHLY COATED WITH A BITUMINOUS OR OTHER ACCEPTABLE CORROSION-RETARDING MATERIAL.

CONDITION V  CONDITION IV  

FIRE DEPARTMENT

CONNECTION

WAFER CHECK VALVE

W/ BALL DRIP VALVE
THREADED CAP

6"Ø PVC PIPE

6"x6"x4" REDUCING TEE

6"Ø PVC PIPE

4"Ø GALVANIZED IRON

PIPE

3'
-0

"

10" PIPE SECTION

CONCRETE VALVE BOX  

CHECK VALVE  

FINISH GRADE

1'
-6

"1"Ø GALVANIZED

IRON PIPE RISER

1"Ø PVC PIPE

3/4" BRASS HOSE BIB

VALVE BOX W/ COVER

AND EXTENSION

BRASS BALL VALVE

CONCRETE RING AROUND

VALVE BOX WHEN LOCATED

IN LANDSCAPE AREA6"

TYP

9"
 M

IN
 

4" THICK GRAVEL BASE  

1-1/2" BRASS PRESSURE REDUCING

ANGLE VALVE WITH FIRE HOSE THREAD

FINISH GRADE

2'
-6

"

3"Ø GALVANIZED

IRON PIPE RISER

PVC PIPE  

1'
-6

"

TEE WITH 3/4" BRASS HOSE BIB

BRASS BALL VALVE

CONCRETE VALVE BOX

3" to 2" GALVANIZED REDUCER

2" to 1-1/2" GALVANIZED

REDUCER

12" MINRED AND WHITE REFLECTIVE

ALUMINUM SIGN

3/8"Ø GALVANIZED STEEL BOLTS, NUTS

AND WASHERS THROUGH SIGN & POST

FINISH GRADE

9"Ø MIN CONCRETE FOOTING

3"

2'
-0

" 
M
IN

 1"

18
" 
M
IN

3'
-0

" 

2"x2"x1/8" THICK GALVANIZED STEEL

TUBING POST.  WELD ON TOP PLATE.

FIRE
HYDRANT

FOR EMERGENCY
USE ONLY

ALARM WILL SOUND

FINISH GRADE

PVC PIPE

1'-0" MIN
SIDEWALK  

STANDARD VALVE BOX  BRASS BALL VALVE

FROM

WATER

LOOP

4" THICK GRAVEL BASE

CAPPED FOR FUTURE USE

STAINLESS STEEL CHECK VALVE, TYP

20 FEET ABOVE PUMP, 25 FEET BELOW SURFACE, 25 FEET

ABOVE PUMPING LINE, AND 200 FEET MAX BETWEEN VALVES

NSF CHECK

VALVE

TEE WITH PLUG

SCREENED VENT

WITH 1" SOUNDING

TUBE TO 1' ABOVE

PUMP

1-1/4"Ø GALVANIZED IRON PIPE

1-1/4"Ø PVC PIPE

HOSE BIBBBRASS BALL VALVE  

4" THICK MINIMUM

CONCRETE SLAB

27
0'

1-1/4"Ø

GALVANIZED

IRON PIPE

EXISTING WELL CASING

SUBMERSIBLE WELL PUMP AND THREE-PHASE, 3-WIRE MOTOR

ELECTRICAL CONDUIT

ABOVEGROUND

FIBERGLASS

ENCLOSURE WITH

FACTORY INSTALLED

VENTS, DRAINS AND

INTERNAL ANCHORING

KIT

NOTE: PROVIDE NECESSARY ACCESSORIES FOR COMPLETE WELL

INSTALLATION.  INCLUDE STAINLESS STEEL SAFETY ROPE AND CABLE GUARDS.

UNION

#4 @ 18" OC EACH

WAY, MID-DEPTH

2-1/2"Ø PVC PIPE SLEEVE

1'-6" MIN

6"

TYP

NOTES:

1. FURNISH AND INSTALL GALVANIZED 1-5/8" HDG STRUT, B-LINE B22SH WITH EATON COMBO NUT

WASHER AND 1/2 -13 BOLT OR EQUAL. STRUT SHALL HAVE 15" MIN. EMBEDMENT INTO PAD AND

3" MIN. EDGE CLEARANCE.

2. SEE ES101 AND DETAIL 1 ON E505 FOR DETAILS ON EQUIPMENT LOCATION, CONDUIT, AND

WIRING.

2'
-0

" 

1'-10 1/2" MIN

5'
-0

"

FINISH GRADE  

2"

S C A L E :

4 3/4" = 1'-0" FIRE HYDRANT
S C A L E :

11/4" = 1'-0" LPG TANKS AND PAD LAYOUT

S C A L E :

2NOT TO SCALE  LPG TANK PAD AND ANCHORAGE

S C A L E :

9 NOT TO SCALE  CONCRETE THRUST BLOCKS

S C A L E :

5 3/4" = 1'-0" FIRE DEPARTMENT CONNECTION
S C A L E :

8 1" = 1'-0" 3/4 INCH HOSE BIB

S C A L E :

10 1" = 1'-0" 1-1/2 INCH UTILITY HYDRANT
S C A L E :

7 3/4" = 1'-0" FIRE HYDRANT WARNING SIGN

S C A L E :

6 1" = 1'-0" IRRIGATION WATER BOX
S C A L E :

33/4" = 1'-0" WATER WELL
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THRUST BLOCK BEARING AREA IN SQUARE FEET

PIPE

SIZE

CONDITION

I II III IV V VI VII VIII

<6" 2.0  2.9  2.0  2 @ 2.0  2 @ 2.0  4 @ 1.6  2.0  2 @ 1.6

6" 4.3  4.0  4.3  2 @ 4.3  2 @ 4.3  4 @ 3.3  4.3  2 @ 3.3

8" 7.4  10.6  7.4  2 @ 7.4  2 @ 7.4  4 @ 5.7  7.4  2 @ 5.7

10" 12.1 17.1 12.1 2 @ 12.1 2 @ 12.1 4 @ 9.3  12.1 2 @ 9.3

12" 17.2  24.1 17.2  2 @ 17.2  2 @ 17.2  4 @ 13.2  17.2  2 @ 13.2
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5'-6" MIN

6"MIN

8"
 M

IN

2'-0"

BASE POURED IN PLACE

GRADE RINGS AS REQUIRED

MANHOLE FRAME AND COVER

SET FRAME ON GROUT

STEPS AT 12 TO 16" INTERVALS

PAVEMENT

RISER SECTIONS AS REQUIRED

SANITARY SEWER PIPE

W/ RESILIENT CONNECTOR

JOINT FILLER STRIP

AND JOINT SEALANT

2% CHANNEL SLOPE

SLOPE BENCH

TOWARD CHANNEL

3"

FINISH GRADE

4
" 
M
IN

, T
YP

2'
-0

" 
M
IN

, T
YP

8'-0" TYP

2'-0"

NOTE: BOTTOM OF TRENCHES SHALL BE LEVEL WITHIN 2 INCHES PER 100 FEET.

4"Ø PVC PIPE WITH CAP PERFORATED BELOW

GEOTEXTILE. ONE AT END OF EACH LEACH LINE

1" TO 1-1/2"

DRAIN ROCK, TYP

4"Ø PERFORATED PIPE

INSTALLED LEVEL, TYP

GEOTEXTILE FILTER

FABRIC, TYP

UNCOMPACTED BACKFILL

SOIL, 12"-48", TYP

RAKE BOTTOM AND SIDES OF

TRENCH TO A DEPTH OF 1"

NATIVE SOIL

MOUND TO DRAIN AWAY,

TYP

PLAN VIEW
(COVERS AND RISERS REMOVED)

4
'-
11

" 
M
A
X

INLET

24" MIN, TYP

4" PIPE AND

FITTINGS, TYP

WATER TIGHT

CONNECTION

WATER TIGHT

CONNECTION

1'
-2

" 
M
IN

1'
-0

" 
M
IN

2"
 M

IN
,

6"
 M

A
X

OUTLET

NATIVE OR COMPACTED

SUBGRADE

PREFABRICATED CONCRETE

SEPTIC TANK

6" THICK GRAVEL BASE

2/3 OF LENGTH  1/3 OF LENGTH

FRAME AND COVER

SET FRAME ON GROUT

RISER SECTIONS AND GRADE RINGS

AS REQUIRED  

A

S C A L E :

11/2" = 1'-0" SANITARY SEWER MANHOLE
S C A L E :

2 1/2" = 1'-0" LEACH LINE TRENCH SECTION

S C A L E :

31/2" = 1'-0" SEPTIC TANK
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Appendix B: Permit Registration Documents 
Permit Registration Documents included in this Appendix: 

 

Location in 
SWPPP 

Permit Registration Document (in addition to a copy of 
the SWPPP) 

 Notice of Intent 

 Risk Level Determination 

 Certification 

 Post-Construction Requirements, if applicable 

 Post-Construction Water Balance Calculator, if applicable 

 Copy of Annual Fee Receipt 

 ATS Design Documents, if applicable 

 Passive Treatment Design Documents, if applicable 

 Site Maps and Drawings, see Appendix A 
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Appendix C: SWPPP Amendment QSD 
Certifications 
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SWPPP Amendment 
No. 

 

 
Project Name:  

 

Project Number:  

 

Qualified SWPPP Developer’s Certification of the 

Stormwater Pollution Prevention Plan Amendment 

“This Stormwater Pollution Prevention Plan and its appendices were prepared under my direction to 
meet the requirements of the 2022 CGP (SWRCB Order No. 2022-0057-DWQ).   I certify that I am a 
Qualified SWPPP Developer in good standing as of the date signed below.”   

   

QSD’s Signature Date 

QSD Name  QSD Certificate Number 

Title and Affiliation  Telephone 

Address  Email 
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Appendix D: Submitted Changes of Information 
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Log of Updated PRDs 

The 2022 CGP allows for the reduction or increase of the total acreage when a portion of the 
project is complete and/or conditions for termination of coverage have been met; when 
ownership of a portion of the project is purchased by a different entity; or when new acreage is 
added to the project. 

A Change of Information (COI) shall be filed electronically within the timeframe shown in the 
table below.  The SWPPP shall be modified appropriately, with revisions and amendments 
recorded in the SWPPP Amendment Log at the front of the SWPPP.  COIs submitted 
electronically via SMARTS can be found in this Appendix. 

Reason for Filing COI Timeline for Filing COI 

Reduction or increase in total disturbed area Within 30 days of the reduction or increase 

Updating site specific BMPs Within 14 days of design change 

Change construction start or end date At least 14 days prior to the date to be 
changed 

Post-construction plans updated or approved 
by the municipal stormwater permittee 

Within 14 days of approval 

 

This appendix includes all of the following updated PRDs (check all that apply): 

☐ Change of Information; 

 

☐ Revised Site Map; 

 

☐ Revised Risk Assessment; 

 

☐ New landowner’s information (name, address, phone number, email address); and 

 

☐ New signed certification statement. 

 

   

Signature of  [Authorized Representative of] Legally 
Responsible Person or Duly Authorized 

Representative  

Date 

  

Name of [Authorized Representative of] Legally 
Responsible Person or Duly Authorized 

Representative  

Telephone Number 
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Appendix E: Construction Schedule 
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Appendix F: Construction Activities, Materials 
Used, and Associated Pollutants 

Table F.1 Pollutant Source Assessment Form 

Phase Activity Associated Materials 
or Pollutants Pollutant Category (1) 
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(1) Categories per CASQA BMP Handbook (i.e., Sediment, Nutrients, Bacteria and Viruses, Oil and Grease,
Metals, Synthetic Organics, Pesticides, Gross Pollutants, and Vector Production)
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Appendix G: CASQA Stormwater BMP Handbook: 
Construction Fact Sheets 



Scheduling  EC-1 

August 2023 CASQA Stormwater BMP Handbook 1 of 3  
 Construction 
 www.casqa.org 

Description and Purpose 
Scheduling is the development of a written plan that includes 
sequencing of construction activities and the implementation of 
BMPs such as erosion control and sediment control while 
taking local climate (rainfall, wind, etc.) into consideration.  
The purpose is to reduce the amount and duration of soil 
exposed to erosion by wind, rain, runoff, and vehicle tracking, 
and to perform the construction activities and control practices 
in accordance with the planned schedule. 

Suitable Applications 
Proper sequencing of construction activities to reduce erosion 
potential should be incorporated into the schedule of every 
construction project especially during rainy season.  Use of 
other, more costly yet less effective, erosion and sediment 
control BMPs may often be reduced through proper 
construction sequencing. 

Limitations 
 Environmental constraints such as nesting season 

prohibitions reduce the full capabilities of this BMP. 

Implementation 
 Avoid rainy periods.  Schedule major grading operations 

during dry months when practical.  Allow enough time 
before rainfall begins to stabilize the soil with vegetation or 
physical means or to install sediment trapping devices. 

 Plan the project and develop a schedule showing each phase 
of construction.  Clearly show how the rainy season relates 

Categories 

EC Erosion Control  
SE Sediment Control  
TC Tracking Control  
WE Wind Erosion Control  

NS Non-Stormwater 
Management Control  

WM Waste Management and 
Materials Pollution Control  

Legend: 

 Primary Objective 

 Secondary Objective 

Targeted Constituents 

Sediment  
Nutrients  
Trash  
Metals  
Bacteria  
Oil and Grease  
Organics  
 

Potential Alternatives 

None 

If User/Subscriber modifies this fact 
sheet in any way, the CASQA 
name/logo and footer below must be 
removed from each page and not 
appear on the modified version. 
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to soil disturbing and re-stabilization activities.  Incorporate the construction schedule into 
the SWPPP. 

 Include on the schedule, details on the rainy season implementation and deployment of: 

­ Erosion control BMPs 

­ Sediment control BMPs 

­ Tracking control BMPs 

­ Wind erosion control BMPs 

­ Non-stormwater BMPs 

­ Waste management and materials pollution control BMPs 

 Include dates for activities that may require non-stormwater discharges such as dewatering, 
sawcutting, grinding, drilling, boring, crushing, blasting, painting, hydro-demolition, mortar 
mixing, pavement cleaning, etc. 

 Work out the sequencing and timetable for the start and completion of each item such as site 
clearing and grubbing, grading, excavation, paving, foundation pouring utilities installation, 
etc., to minimize the active construction area during the rainy season. 

­ Sequence trenching activities so that most open portions are closed before new 
trenching begins. 

­ Incorporate staged seeding and re-vegetation of graded slopes as work progresses. 

­ Schedule establishment of permanent vegetation during appropriate planting time for 
specified vegetation. 

 Non-active areas should be stabilized as soon as practical after the cessation of soil 
disturbing activities or one day prior to the onset of precipitation. 

 Monitor the weather forecast for rainfall. 

 When rainfall is predicted, adjust the construction schedule to allow the implementation of 
soil stabilization and sediment treatment controls on all disturbed areas prior to the onset of 
rain. 

 Be prepared year-round to deploy erosion control and sediment control BMPs.  Erosion may 
be caused during dry seasons by un-seasonal rainfall, wind, and vehicle tracking.  Keep the 
site stabilized year-round and retain and maintain rainy season sediment trapping devices in 
operational condition. 

 Apply permanent erosion control to areas deemed substantially complete during the 
project’s defined seeding window. 

 Avoid soil disturbance during periods with high wind velocities. 

Costs 
Construction scheduling to reduce erosion may increase other construction costs due to reduced 
economies of scale in performing site grading.  The cost effectiveness of scheduling techniques 
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should be compared with the other less effective erosion and sedimentation controls to achieve a 
cost-effective balance. 

Inspection and Maintenance  
 Verify that work is progressing in accordance with the schedule.  If progress deviates, take 

corrective actions. 

 Amend the schedule when changes are warranted. 

 Amend the schedule prior to the rainy season to show updated information on the 
deployment and implementation of construction site BMPs. 

References 
Stormwater Quality Handbooks Construction Site Best Management Practices (BMPs) Manual, 
State of California Department of Transportation (Caltrans), November 2000. 

Stormwater Management for Construction Activities Developing Pollution Prevention Plans and 
Best Management Practices (EPA 832-R-92-005), U.S. Environmental Protection Agency, Office 
of Water, September 1992. 



Preservation of Existing Vegetation EC-2 

August 2023 CASQA Stormwater BMP Handbook  1 of 4 
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 www.casqa.org 

Description and Purpose 
Carefully planned preservation of existing vegetation minimizes 
the potential of removing or injuring existing trees, vines, 
shrubs, and grasses that protect soil from erosion. 

Suitable Applications 
Preservation of existing vegetation is suitable for use on most 
projects.  Large project sites often provide the greatest 
opportunity for use of this BMP.  Suitable applications include 
the following: 

 Areas within the site where no construction activity occurs 
or occurs at a later date.  This BMP is especially suitable to 
multi year projects where grading can be phased. 

 Areas where natural vegetation exists and is designated for 
preservation.  Such areas often include steep slopes, 
watercourse, and building sites in wooded areas. 

 Areas where local, state, and federal government require 
preservation, such as vernal pools, wetlands, marshes, 
certain oak trees, etc.  These areas are usually designated on 
the plans, or in the specifications, permits, or 
environmental documents. 

 Where vegetation designated for ultimate removal can be 
temporarily preserved and be utilized for erosion control 
and sediment control. 

 Protecting existing vegetation buffers and swales. 

Categories 

EC Erosion Control  
SE Sediment Control  
TC Tracking Control  
WE Wind Erosion Control  

NS Non-Stormwater 
Management Control  

WM Waste Management and 
Materials Pollution Control  

Legend: 

 Primary Objective 

 Secondary Objective 

Targeted Constituents 

Sediment  
Nutrients  
Trash  
Metals  
Bacteria  
Oil and Grease  
Organics  
 

Potential Alternatives 

None 

If User/Subscriber modifies this fact 
sheet in any way, the CASQA 
name/logo and footer below must be 
removed from each page and not 
appear on the modified version. 
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Limitations 
 Requires forward planning by the owner/developer, contractor, and design staff. 

 Limited opportunities for use when project plans do not incorporate existing vegetation into 
the site design. 

 For sites with diverse topography, it is often difficult and expensive to save existing trees 
while grading the site satisfactory for the planned development. 

Implementation 
The best way to prevent erosion is to not disturb the land.  In order to reduce the impacts of new 
development and redevelopment, projects may be designed to avoid disturbing land in sensitive 
areas of the site (e.g., natural watercourses, steep slopes), and to incorporate unique or desirable 
existing vegetation into the site’s landscaping plan.  Clearly marking and leaving a buffer area 
around these unique areas during construction will help to preserve these areas as well as take 
advantage of natural erosion prevention and sediment trapping. 

Existing vegetation to be preserved on the site must be protected from mechanical and other 
injury while the land is being developed.  The purpose of protecting existing vegetation is to 
ensure the survival of desirable vegetation for shade, beautification, and erosion control.  
Mature vegetation has extensive root systems that help to hold soil in place, thus reducing 
erosion.  In addition, vegetation helps keep soil from drying rapidly and becoming susceptible to 
erosion.  To effectively save existing vegetation, no disturbances of any kind should be allowed 
within a defined area around the vegetation.  For trees, no construction activity should occur 
within the drip line of the tree. 

Timing 
 Provide for preservation of existing vegetation prior to the commencement of clearing and 

grubbing operations or other soil disturbing activities in areas where no construction activity 
is planned or will occur at a later date. 

Design and Layout 
 Mark areas to be preserved with temporary fencing.  Include sufficient setback to protect 

roots. 

− Orange colored plastic mesh fencing works well. 

− Use appropriate fence posts and adequate post spacing and depth to completely support 
the fence in an upright position. 

 Locate temporary roadways, stockpiles, and layout areas to avoid stands of trees, shrubs, 
and grass. 

 Consider the impact of grade changes to existing vegetation and the root zone. 

 Maintain existing irrigation systems where feasible.  Temporary irrigation may be required. 

 Instruct employees and subcontractors to honor protective devices.  Prohibit heavy 
equipment, vehicular traffic, or storage of construction materials within the protected area. 
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 Consider pruning or mowing vegetation instead of removing it to allow for regrowth. 

 If possible, retain vegetation buffer around the site and adjacent waterways. 

Costs 
There is little cost associated with preserving existing vegetation if properly planned during the 
project design, and these costs may be offset by aesthetic benefits that enhance property values.  
During construction, the cost for preserving existing vegetation will likely be less than the cost of 
applying erosion and sediment controls to the disturbed area.  Replacing vegetation 
inadvertently destroyed during construction can be extremely expensive, sometimes in excess of 
$10,000 per tree. 

Inspection and Maintenance 
During construction, the limits of disturbance should remain clearly marked at all times.  
Irrigation or maintenance of existing vegetation should be described in the landscaping plan.  If 
damage to protected trees still occurs, maintenance guidelines described below should be 
followed: 

 Verify that protective measures remain in place.  Restore damaged protection measures 
immediately. 

 Serious tree injuries shall be attended to by an arborist. 

 Damage to the crown, trunk, or root system of a retained tree shall be repaired immediately. 

 Trench as far from tree trunks as possible, usually outside of the tree drip line or canopy.  
Curve trenches around trees to avoid large roots or root concentrations.  If roots are 
encountered, consider tunneling under them.  When trenching or tunneling near or under 
trees to be retained, place tunnels at least 18 in. below the ground surface, and not below the 
tree center to minimize impact on the roots. 

 Do not leave tree roots exposed to air.  Cover exposed roots with soil as soon as possible.  If 
soil covering is not practical, protect exposed roots with wet burlap or peat moss until the 
tunnel or trench is ready for backfill. 

 Cleanly remove the ends of damaged roots with a smooth cut. 

 Fill trenches and tunnels as soon as possible.  Careful filling and tamping will eliminate air 
spaces in the soil, which can damage roots. 

 If bark damage occurs, cut back all loosened bark into the undamaged area, with the cut 
tapered at the top and bottom and drainage provided at the base of the wood.  Limit cutting 
the undamaged area as much as possible. 

 Aerate soil that has been compacted over a trees root zone by punching holes 12 in. deep 
with an iron bar and moving the bar back and forth until the soil is loosened.  Place holes 18 
in. apart throughout the area of compacted soil under the tree crown. 

 Fertilization: 
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­ Fertilize trees in the late fall or early spring.  Although to note, many native species do 
not require fertilization. 

­ Apply fertilizer to the soil over the feeder roots and in accordance with label instructions, 
but never closer than 3 ft to the trunk.  Increase the fertilized area by one-fourth of the 
crown area for conifers that have extended root systems. 

 Retain protective measures until all other construction activity is complete to avoid damage 
during site cleanup and stabilization. 

References 
County of Sacramento Tree Preservation Ordinance, September 1981. 

Stormwater Quality Handbooks Construction Site Best Management Practices (BMPs) Manual, 
State of California Department of Transportation (Caltrans), November 2000. 

Stormwater Management of the Puget Sound Basin, Technical Manual, Publication #91-75, 
Washington State Department of Ecology, February 1992. 

Water Quality Management Plan for The Lake Tahoe Region, Volume II, Handbook of 
Management Practices, Tahoe Regional Planning Agency, November 1988. 
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Description and Purpose 
Hydroseeding typically consists of applying a mixture of a 
hydraulic mulch, seed, and water with the possible addition of 
tackifier, compost, mycorrhizae inoculant, fertilizer, and/or soil 
conditioner, to temporarily protect exposed soils from erosion 
by water and wind.  Hydraulic seeding, or hydroseeding, is 
simply the method by which temporary or permanent seed is 
applied to the soil surface and temporary erosion control is 
established by means of the mulch component. 

Suitable Applications 
Hydroseeding is suitable for disturbed areas requiring 
temporary protection until permanent stabilization is 
established, for disturbed areas that will be re-disturbed 
following an extended period of inactivity, or to apply 
permanent stabilization measures.  Hydroseeding without 
mulch or other cover (e.g., EC-7, Geotextiles and Mats) is not a 
stand-alone erosion control BMP and should be combined with 
additional measures until vegetation establishment. 

Typical applications for hydroseeding include: 

 Disturbed soil/graded areas where permanent stabilization 
or continued earthwork is not anticipated prior to seed 
germination.  

 Cleared and graded areas exposed to seasonal rains or 
temporary irrigation. 

 To vegetate swales and earthen berms. 

Categories 

EC Erosion Control  
SE Sediment Control  
TC Tracking Control  
WE Wind Erosion Control  

NS Non-Stormwater 
Management Control  

WM Waste Management and 
Materials Pollution Control  

Legend: 

 Primary Category 

 Secondary Category 

Targeted Constituents 

Sediment  
Nutrients  
Trash  
Metals  
Bacteria  
Oil and Grease  
Organics  
 
Potential Alternatives 

EC-3 Hydraulic Mulch 

EC-5 Soil Binders 

EC-6 Straw Mulch 

EC-7 Geotextiles and Mats 

EC-8 Wood Mulching 

EC-14 Compost Blanket 

EC-16 Non-Vegetative Stabilization 

If User/Subscriber modifies this fact 
sheet in any way, the CASQA 
name/logo and footer below must be 
removed from each page and not 
appear on the modified version. 
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 Areas not subject to heavy wear by construction equipment  
or high traffic. 

 

Limitations 
 Availability of hydroseeding equipment may be limited just prior to the rainy season and 

prior to storms due to high demand. 

 Hydraulic seed should be applied with hydraulic mulch or a stand-alone hydroseed 
application should be followed by one of the following: 

­ Straw mulch (see Straw Mulch EC-6)  

­ Rolled erosion control products (see Geotextiles and Mats EC-7) 

­ Application of Compost Blanket (see Compost Blanket EC-14)  

Hydraulic seed may be used alone only on small flat surfaces when there is sufficient time in 
the season to ensure adequate vegetation establishment and coverage to provide adequate 
erosion control.   

 Hydraulic seed without mulch does not provide immediate erosion control.  

 Temporary seeding may not be appropriate for steep slopes (i.e., slopes readily prone to rill 
erosion or without sufficient topsoil).  

 Temporary seeding may not be appropriate in dry periods without supplemental irrigation. 

 Temporary vegetation may have to be removed before permanent vegetation is applied. 

 Temporary vegetation may not be appropriate for short term inactivity (i.e., less than 3-6 
months). 

 Vegetation may not establish when hydroseed is applied to very compact soils. 

 Mulch may inhibit germination when applied at high rates. 

 This BMP consists of a mixture of several constituents (e.g., fibers/mulches, tackifiers, and 
other chemical constituents), some of which may be proprietary and may come pre-mixed by 
the manufacturer.  The water quality impacts of these constituents are relatively unknown, 
and some may have water quality impacts due to their chemical makeup.  Additionally, these 
constituents may require non-visible pollutant monitoring. Refer to specific chemical 
properties identified in the product’s Safety Data Sheet (SDS), although, note that not all 
SDS’s provide ecological information; products should be evaluated for project-specific 
implementation by the QSD.  Refer to fact sheet EC-05, Soil Binders, for further guidance on 
selecting soil binders. 

Implementation 
In order to select appropriate hydraulic seed mixtures, an evaluation of site conditions should be 
performed with respect to: 



Hydroseeding  EC-4 

August 2023 CASQA Stormwater BMP Handbook  3 of 4 
 Construction 
 www.casqa.org 

­ Soil conditions - Maintenance requirements 

­ Site topography and exposure (sun/wind) - Sensitive adjacent areas 

­ Season and climate - Water availability 

­ Vegetation types - Plans for permanent vegetation 

The local office of the U.S.D.A. Natural Resources Conservation Service (NRCS), Resource 
Conservation Districts and Agricultural Extension Service can provide information on 
appropriate seed mixes.  

The following steps should be followed for implementation: 

 Where appropriate or feasible, soil should be prepared to receive the seed by disking or 
otherwise scarifying (See EC-15, Soil Preparation) the surface to eliminate crust, improve air 
and water infiltration and create a more favorable environment for germination and growth. 

 Avoid use of hydraulic seed in areas where the BMP would be incompatible with future 
earthwork activities. 

 Hydraulic seed can be applied using a multiple step or one step process.   

­ In a multiple step process, hydraulic seed is applied first, followed by mulch or a Rolled 
Erosion Control Product (RECP). 

­  In the one step process, hydraulic seed is applied with hydraulic mulch in a hydraulic 
matrix.  When the one step process is used to apply the mixture of fiber, seed, etc., the 
seed rate should be increased to compensate for all seeds not having direct contact with 
the soil. 

 All hydraulically seeded areas should have mulch, or alternate erosion control cover to keep 
seeds in place and to moderate soil moisture and temperature until the seeds germinate and 
grow. 

 All seeds should be in conformance with the California State Seed Law of the Department of 
Agriculture.  Each seed bag should be delivered to the site sealed and clearly marked as to 
species, purity, percent germination, dealer's guarantee, and dates of test.  The container 
should be labeled to clearly reflect the amount of Pure Live Seed (PLS) contained.  All 
legume seed should be pellet inoculated.  Inoculant sources should be species specific and 
should be applied at a rate of 2 lb of inoculant per 100 lb seed. 

 Commercial fertilizer should conform to the requirements of the California Food and 
Agricultural Code, which can be found at:  
http://www.leginfo.ca.gov/.html/fac_table_of_contents.html.  Fertilizer should be pelleted 
or granular form. 

 Follow up applications should be made as needed to cover areas of poor coverage or 
germination/vegetation establishment and to maintain adequate soil protection. 

 Avoid over spray onto roads, sidewalks, drainage channels, existing vegetation, etc. 

http://www.leginfo.ca.gov/.html/fac_table_of_contents.html
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 Additional guidance on the comparison and selection of temporary slope stabilization 
methods is provided in Appendix F of the Handbook.   

Costs 
Average cost for installation and maintenance may vary from as low as $2,400 per acre for flat 
slopes and stable soils, to $5,200 per acre for moderate to steep slopes and/or erosive soils.  
Cost of seed mixtures vary based on types of required vegetation. 

BMP Installed Cost 
per Acre 

Hydraulic Seed $2,400-$5,200 

Source:  Cost information received from individual product manufacturers solicited by 
Geosyntec Consultants (2004).  Adjusted for inflation (2016 dollars) by Tetra Tech, Inc. 

 

Inspection and Maintenance 
 BMPs must be inspected in accordance with General Permit requirements for the associated 

project type and risk level.  It is recommended that at a minimum, BMPs be inspected 
weekly, prior to forecasted rain events, daily during extended rain events, and after the 
conclusion of rain events.  

 Areas where erosion is evident should be repaired and BMPs re-applied as soon as possible.  
Care should be exercised to minimize the damage to protected areas while making repairs, as 
any area damaged will require re-application of BMPs. 

 Where seeds fail to germinate, or they germinate and die, the area must be re-seeded, 
fertilized, and mulched within the planting season, using not less than half the original 
application rates. 

 Irrigation systems, if applicable, should be inspected daily while in use to identify system 
malfunctions and line breaks.  When line breaks are detected, the system must be shut down 
immediately and breaks repaired before the system is put back into operation. 

 Irrigation systems should be inspected for complete coverage and adjusted as needed to 
maintain complete coverage. 

References 
Soil Stabilization BMP Research for Erosion and Sediment Controls: Cost Survey Technical 
Memorandum, State of California Department of Transportation (Caltrans), July 2007. 

Stormwater Quality Handbooks Construction Site Best Management Practices (BMPs) Manual, 
State of California Department of Transportation (Caltrans), March 2003. 

Guidance Document:  Soil Stabilization for Temporary Slopes, State of California Department of 
Transportation (Caltrans), November 1999.  
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Description and Purpose 
An earth dike is a temporary berm or ridge of compacted soil 
used to divert runoff or channel water to a desired location.  A 
drainage swale is a shaped and sloped depression in the soil 
surface used to convey runoff to a desired location.  Earth dikes 
and drainage swales are used to divert off site runoff around the 
construction site, divert runoff from stabilized areas and 
disturbed areas, and direct runoff into sediment basins or traps. 

Suitable Applications 
Earth dikes and drainage swales are suitable for use, 
individually or together, where runoff needs to be diverted from 
one area and conveyed to another. 

 Earth dikes and drainage swales may be used: 

­ To convey surface runoff down sloping land 

­ To intercept and divert runoff to avoid sheet flow over 
sloped surfaces 

­ To divert and direct runoff towards a stabilized 
watercourse, drainage pipe or channel 

­ To intercept runoff from paved surfaces 

­ To intercept and divert run-on 

­ Below steep grades where runoff begins to concentrate 

Categories 

EC Erosion Control  
SE Sediment Control  
TC Tracking Control  
WE Wind Erosion Control  

NS Non-Stormwater 
Management Control  

WM Waste Management and 
Materials Pollution Control  

Legend: 

 Primary Objective 

 Secondary Objective 

Targeted Constituents 

Sediment  
Nutrients  
Trash  
Metals  
Bacteria  
Oil and Grease  
Organics  
 

Potential Alternatives 

None 

If User/Subscriber modifies this fact 
sheet in any way, the CASQA 
name/logo and footer below must be 
removed from each page and not 
appear on the modified version. 
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­ Along roadways and facility improvements subject to flood drainage 

­ At the top of slopes to divert runon from adjacent or undisturbed slopes 

­ At bottom and mid slope locations to intercept sheet flow and convey concentrated flows 

­ Divert sediment laden runoff into sediment basins or traps 

Limitations 
Dikes should not be used for drainage areas greater than 10 acres or along slopes greater than 10 
percent.  For larger areas more permanent drainage structures should be built.  All drainage 
structures should be built in compliance with local municipal requirements. 

 Earth dikes may create more disturbed area on site and become barriers to construction 
equipment. 

 Earth dikes must be stabilized immediately, which adds cost and maintenance concerns. 

 Diverted stormwater may cause downstream flood damage. 

 Dikes should not be constructed of soils that may be easily eroded. 

 Regrading the site to remove the dike may add additional cost. 

 Temporary drains and swales or any other diversion of runoff should not adversely impact 
upstream or downstream properties. 

 Temporary drains and swales must conform to local floodplain management requirements. 

 Earth dikes/drainage swales are not suitable as sediment trapping devices. 

 It may be necessary to use other soil stabilization and sediment controls such as check dams, 
plastics, and blankets, to prevent scour and erosion in newly graded dikes, swales, and 
ditches. 

 Sediment accumulation, scour depressions, and/or persistent non-stormwater discharges 
can result in areas of standing water suitable for mosquito production in drainage swales. 

Implementation 
The temporary earth dike is a berm or ridge of compacted soil, located in such a manner as to 
divert stormwater to a sediment trapping device or a stabilized outlet, thereby reducing the 
potential for erosion and offsite sedimentation.  Earth dikes can also be used to divert runoff 
from off site and from undisturbed areas away from disturbed areas and to divert sheet flows 
away from unprotected slopes. 

An earth dike does not itself control erosion or remove sediment from runoff.  A dike prevents 
erosion by directing runoff to an erosion control device such as a sediment trap or directing 
runoff away from an erodible area.  Temporary diversion dikes should not adversely impact 
adjacent properties and must conform to local floodplain management regulations and should 
not be used in areas with slopes steeper than 10%. 
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Slopes that are formed during cut and fill operations should be protected from erosion by runoff.  
A combination of a temporary drainage swale and an earth dike at the top of a slope can divert 
runoff to a location where it can be brought to the bottom of the slope (see EC-11, Slope Drains).  
A combination dike and swale is easily constructed by a single pass of a bulldozer or grader and 
compacted by a second pass of the tracks or wheels over the ridge.  Diversion structures should 
be installed when the site is initially graded and remain in place until post construction BMPs 
are installed and the slopes are stabilized. 

Diversion practices concentrate surface runoff, increasing its velocity and erosive force.  Thus, 
the flow out of the drain or swale must be directed onto a stabilized area or into a grade 
stabilization structure.  If significant erosion will occur, a swale should be stabilized using 
vegetation, chemical treatment, rock rip-rap, matting, or other physical means of stabilization.  
Any drain or swale that conveys sediment laden runoff must be diverted into a sediment basin 
or trap before it is discharged from the site. 

General 
 Care must be applied to correctly size and locate earth dikes, drainage swales.  Excessively 

steep, unlined dikes, and swales are subject to erosion and gully formation. 

 Conveyances should be stabilized. 

 Use a lined ditch for high flow velocities. 

 Select flow velocity based on careful evaluation of the risks due to erosion of the measure, 
soil types, overtopping, flow backups, washout, and drainage flow patterns for each project 
site. 

 Compact any fills to prevent unequal settlement. 

 Do not divert runoff onto other property without securing written authorization from the 
property owner. 

 When possible, install and utilize permanent dikes, swales, and ditches early in the 
construction process. 

 Provide stabilized outlets. 

Earth Dikes 
Temporary earth dikes are a practical, inexpensive BMP used to divert stormwater runoff.  
Temporary diversion dikes should be installed in the following manner: 

 All dikes should be compacted by earth moving equipment. 

 All dikes should have positive drainage to an outlet. 

 All dikes should have 2:1 or flatter side slopes, 18 in. minimum height, and a minimum top 
width of 24 in.  Wide top widths and flat slopes are usually needed at crossings for 
construction traffic. 
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 May be covered with hydro mulch, hydroseed, wood mulch, compost blanket, or RECP for 
stabilization. 

 The outlet from the earth dike must function with a minimum of erosion.  Runoff should be 
conveyed to a sediment trapping device such as a Sediment Trap (SE-3) or Sediment Basin 
(SE-2) when either the dike channel or the drainage area above the dike are not adequately 
stabilized. 

 Temporary stabilization may be achieved using seed and mulching for slopes less than 5% 
and either rip-rap or sod for slopes in excess of 5%.  In either case, stabilization of the earth 
dike should be completed immediately after construction or prior to the first rain. 

 If riprap is used to stabilize the channel formed along the toe of the dike, the following 
typical specifications apply: 

Channel Grade Riprap Stabilization 

0.5-1.0% 4 in. Rock 

1.1-2.0% 6 in. Rock 

2.1-4.0% 8 in. Rock 

4.1-5.0% 8 in. -12 in. Riprap 

 
 The stone riprap, recycled concrete, etc. used for stabilization should be pressed into the soil 

with construction equipment. 

 Filter cloth may be used to cover dikes in use for long periods. 

 Construction activity on the earth dike should be kept to a minimum. 

Drainage Swales 
Drainage swales are only effective if they are properly installed.  Swales are more effective than 
dikes because they tend to be more stable.  The combination of a swale with a dike on the 
downhill side is the most cost-effective diversion. 

Standard engineering design criteria for small open channel and closed conveyance systems 
should be used (see the local drainage design manual).  Unless local drainage design criteria 
state otherwise, drainage swales should be designed as follows: 

 No more than 5 acres may drain to a temporary drainage swale. 

 Place drainage swales above or below, not on, a cut or fill slope. 

 Swale bottom width should be at least 2 ft. 

 Depth of the swale should be at least 18 in. 

 Side slopes should be 2:1 or flatter. 

 Drainage or swales should be laid at a grade of at least 1 %, but not more than 15 %. 
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 The swale must not be overtopped by the peak discharge from a 10-year storm, irrespective 
of the design criteria stated above. 

 Remove all trees, stumps, obstructions, and other objectionable material from the swale 
when it is built. 

 Compact any fill material along the path of the swale. 

 Stabilize all swales immediately.  Seed and mulch swales at a slope of less than 5 % and use 
rip-rap or sod for swales with a slope between 5 and 15 %.  For temporary swales, geotextiles 
and mats (EC-7) may provide immediate stabilization. 

 Irrigation may be required to establish sufficient vegetation to prevent erosion. 

 Do not operate construction vehicles across a swale unless a stabilized crossing is provided. 

 Permanent drainage facilities must be designed by a professional engineer (see the local 
drainage design criteria for proper design). 

 At a minimum, the drainage swale should conform to predevelopment drainage patterns and 
capacities. 

 Construct the drainage swale with a positive grade to a stabilized outlet. 

 Provide erosion protection or energy dissipation measures if the flow out of the drainage 
swale can reach an erosive velocity. 

Costs 
 Cost ranges from $19 to $70 per ft. for both earthwork and stabilization and depends on 

availability of material, site location, and access (Adjusted for inflation (2016 dollars) by 
Tetra Tech, Inc.). 

 Small dikes: $3 - $8/linear ft.; Large dikes: $3/yd3  (Adjusted for inflation (2016 dollars) by 
Tetra Tech, Inc.). 

 The cost of a drainage swale increases with drainage area and slope.  Typical swales for 
controlling internal erosion are inexpensive, as they are quickly formed during routine 
earthwork. 

Inspection and Maintenance 
 Inspect BMPs prior to forecast rain, daily during extended rain events, after rain events, 

weekly during the rainy season, and at two-week intervals during the non-rainy season. 

 Inspect BMPs subject to non-stormwater discharges daily while non-stormwater discharges 
occur. 

 Inspect ditches and berms for washouts.  Replace lost riprap, damaged linings or soil 
stabilizers as needed. 
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 Inspect channel linings, embankments, and beds of ditches and berms for erosion and 
accumulation of debris and sediment.  Remove debris and sediment and repair linings and 
embankments as needed. 

 Temporary conveyances should be completely removed as soon as the surrounding drainage 
area has been stabilized or at the completion of construction 

References 
Erosion and Sediment Control Handbook, S.J. Goldman, K. Jackson, T.A. Bursetynsky, P.E., 
McGraw Hill Book Company, 1986. 

Manual of Standards of Erosion and Sediment Control Measures, Association of Bay Area 
Governments, May 1995. 

Metzger, M.E. 2004. Managing mosquitoes in stormwater treatment devices. University of 
California Division of Agriculture and Natural Resources, Publication 8125. On-line: http:// 
anrcatalog.ucdavis.edu/pdf/8125.pdf 

National Association of Home Builders (NAHB).  Stormwater Runoff & Nonpoint Source 
Pollution Control Guide for Builders and Developers.  National Association of Home Builders, 
Washington, D.C., 1995 

National Management Measures to Control Nonpoint Source Pollution from Urban Areas, 
United States Environmental Protection Agency, 2002. 

Southeastern Wisconsin Regional Planning Commission (SWRPC).  Costs of Urban Nonpoint 
Source Water Pollution Control Measures.  Technical Report No. 31.  Southeastern Wisconsin 
Regional Planning Commission, Waukesha, WI.  1991 

Stormwater Quality Handbooks Construction Site Best Management Practices (BMPs) Manual, 
State of California Department of Transportation (Caltrans), November 2000. 

Stormwater Management of the Puget Sound Basin, Technical Manual, Publication #91-75, 
Washington State Department of Ecology, February 1992. 

Water Quality Management Plan for the Lake Tahoe Region, Volume II, Handbook of 
Management Practices, Tahoe Regional Planning Agency, November 1988. 
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Description and Purpose 
Outlet protection is a physical device composed of rock, grouted 
riprap, or concrete rubble, which is placed at the outlet of a pipe 
or channel to prevent scour of the soil caused by concentrated, 
high velocity flows. 

Suitable Applications 
Whenever discharge velocities and energies at the outlets of 
culverts, conduits, or channels are sufficient to erode the next 
downstream reach.  This includes temporary diversion 
structures to divert runon during construction. 

 These devices may be used at the following locations: 

− Outlets of pipes, drains, culverts, slope drains, diversion 
ditches, swales, conduits, or channels. 

− Outlets located at the bottom of mild to steep slopes. 

− Discharge outlets that carry continuous flows of water. 

− Outlets subject to short, intense flows of water, such as 
flash floods. 

− Points where lined conveyances discharge to unlined 
conveyances 

Limitations 
 Large storms or high flows can wash away the rock outlet 

protection and leave the area susceptible to erosion. 

Categories 

EC Erosion Control  
SE Sediment Control  
TC Tracking Control  
WE Wind Erosion Control  

NS Non-Stormwater 
Management Control  

WM Waste Management and 
Materials Pollution Control  

Legend: 

 Primary Objective 

 Secondary Objective 

Targeted Constituents 

Sediment  
Nutrients  
Trash  
Metals  
Bacteria  
Oil and Grease  
Organics  
 

Potential Alternatives 

None 

If User/Subscriber modifies this fact 
sheet in any way, the CASQA 
name/logo and footer below must be 
removed from each page and not 
appear on the modified version. 
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 Sediment captured by the rock outlet protection may be difficult to remove without 
removing the rock. 

 Outlet protection may negatively impact the channel habitat. 

 Grouted riprap may break up in areas of freeze and thaw. 

 If there is not adequate drainage, and water builds up behind grouted riprap, it may cause 
the grouted riprap to break up due to the resulting hydrostatic pressure. 

 Sediment accumulation, scour depressions, and/or persistent non-stormwater discharges 
can result in areas of standing water suitable for mosquito production in velocity dissipation 
devices. 

Implementation 
General 
Outlet protection is needed where discharge velocities and energies at the outlets of culverts, 
conduits or channels are sufficient to erode the immediate downstream reach.  This practice 
protects the outlet from developing small eroded pools (plange pools) and protects against gully 
erosion resulting from scouring at a culvert mouth. 

Design and Layout 
As with most channel design projects, depth of flow, roughness, gradient, side slopes, discharge 
rate, and velocity should be considered in the outlet design.  Compliance to local and state 
regulations should also be considered while working in environmentally sensitive streambeds.  
General recommendations for rock size and length of outlet protection mat are shown in the 
rock outlet protection figure in this BMP and should be considered minimums.  The apron 
length and rock size gradation are determined using a combination of the discharge pipe 
diameter and estimate discharge rate:  Select the longest apron length and largest rock size 
suggested by the pipe size and discharge rate.  Where flows are conveyed in open channels such 
as ditches and swales, use the estimated discharge rate for selecting the apron length and rock 
size.  Flows should be same as the culvert or channel design flow but never the less than the 
peak 5-year flow for temporary structures planned for one rainy season, or the 10-year peak flow 
for temporary structures planned for two or three rainy seasons. 

 There are many types of energy dissipaters, with rock being the one that is represented in 
the attached figure. 

 Best results are obtained when sound, durable, and angular rock is used. 

 Install riprap, grouted riprap, or concrete apron at selected outlet.  Riprap aprons are best 
suited for temporary use during construction.  Grouted or wired tied rock riprap can 
minimize maintenance requirements. 

 Rock outlet protection is usually less expensive and easier to install than concrete aprons or 
energy dissipaters.  It also serves to trap sediment and reduce flow velocities. 

 Carefully place riprap to avoid damaging the filter fabric. 
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­ Stone 4 in. to 6 in. may be carefully dumped onto filter fabric from a height not to exceed 
12 in. 

­ Stone 8 in. to 12 in. must be hand placed onto filter fabric, or the filter fabric may be 
covered with 4 in. of gravel and the 8 in. to 12 in. rock may be dumped from a height not 
to exceed 16 in. 

­ Stone greater than 12 in. shall only be dumped onto filter fabric protected with a layer of 
gravel with a thickness equal to one half the D50 rock size, and the dump height limited to 
twice the depth of the gravel protection layer thickness. 

 For proper operation of apron:  Align apron with receiving stream and keep straight 
throughout its length.  If a curve is needed to fit site conditions, place it in upper section of 
apron. 

 Outlets on slopes steeper than 10 percent should have additional protection. 

Costs 
Costs are low if material is readily available.  If material is imported, costs will be higher.  
Average installed cost is $250 per device. 

Inspection and Maintenance 
 Inspect BMPs in accordance with General Permit requirements for the associated project 

type and risk level.  It is recommended that at a minimum, BMPs be inspected weekly, prior 
to forecasted rain events, daily during extended rain events, and after the conclusion of rain 
events. 

 Inspect BMPs subjected to non-stormwater discharges daily while non-stormwater 
discharges occur.  Minimize areas of standing water by removing sediment blockages and 
filling scour depressions. 

 Inspect apron for displacement of the riprap and damage to the underlying fabric.  Repair 
fabric and replace riprap that has washed away.  If riprap continues to wash away, consider 
using larger material. 

 Inspect for scour beneath the riprap and around the outlet.  Repair damage to slopes or 
underlying filter fabric immediately. 

 Temporary devices should be completely removed as soon as the surrounding drainage area 
has been stabilized or at the completion of construction. 

References 
County of Sacramento Improvement Standards, Sacramento County, May 1989. 

Erosion and Sediment Control Handbook, S.J. Goldman, K. Jackson, T.A. Bursztynsky, P.E., 
McGraw Hill Book Company, 1986. 

Handbook of Steel Drainage & Highway Construction, American Iron and Steel Institute, 1983. 
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Manual of Standards of Erosion and Sediment Control Measures, Association of Bay Area 
Governments, May 1995. 

Metzger, M.E. 2004. Managing mosquitoes in stormwater treatment devices. University of 
California Division of Agriculture and Natural Resources, Publication 8125. On-line: http:// 
anrcatalog.ucdavis.edu/pdf/8125.pdf 

Stormwater Quality Handbooks Construction Site Best Management Practices (BMPs) Manual, 
state of California Department of Transportation (Caltrans), November 2000. 

Stormwater Management of the Puget Sound Basin, Technical Manual, Publication #91-75, 
Washington State Department of Ecology, February 1992. 

Water Quality Management Plan for the Lake Tahoe Region, Volume II, Handbook of 
Management Practices, Tahoe Regional Planning Agency, November 1988. 
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Pipe Diameter 
inches 

Discharge 
ft3/s 

Apron Length, La 
ft 

Rip Rap D50 Diameter 
Min 

inches 

12 
5 

10 

10 

13 

4 

6 

18 

10 

20 

30 

40 

10 

16 

23 

26 

6 

8 

12 

16 

24 

30 

40 

50 

60 

16 

26 

26 

30 

8 

8 

12 

16 

For larger or higher flows consult a Registered Civil Engineer 
Source: USDA - SCS 
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Description and Purpose 
Water conservation practices are activities that use water 
during the construction of a project in a manner that avoids 
causing erosion and the transport of pollutants offsite.  These 
practices can reduce or eliminate non-stormwater discharges. 

Suitable Applications 
Water conservation practices are suitable for all construction 
sites where water is used, including piped water, metered 
water, trucked water, and water from a reservoir. 

Limitations 
 None identified. 

Implementation 
 Keep water equipment in good working condition. 

 Stabilize water truck filling area. 

 Repair water leaks promptly. 

 Washing of vehicles and equipment on the construction site 
is discouraged. 

 Avoid using water to clean construction areas.  If water 
must be used for cleaning or surface preparation, surface 
should be swept and vacuumed first to remove dirt.  This 
will minimize amount of water required. 

Categories 

EC Erosion Control  
SE Sediment Control  
TC Tracking Control  
WE Wind Erosion Control  

NS Non-Stormwater 
Management Control  

WM Waste Management and 
Materials Pollution Control  

Legend: 

 Primary Objective 

 Secondary Objective 

Targeted Constituents 

Sediment  
Nutrients  
Trash  
Metals  
Bacteria  
Oil and Grease  
Organics  
 

Potential Alternatives 

None 

If User/Subscriber modifies this fact 
sheet in any way, the CASQA 
name/logo and footer below must be 
removed from each page and not 
appear on the modified version. 
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 Direct construction water runoff to areas where it can soak into the ground or be collected 
and used. 

 Authorized non-stormwater discharges to the storm drain system, channels, or receiving 
waters are acceptable with the implementation of appropriate BMPs. 

 Lock water tank valves to prevent unauthorized use. 

Costs 
The cost is small to none compared to the benefits of conserving water. 

Inspection and Maintenance 
 Inspect and verify that activity based BMPs are in place prior to the commencement of 

authorized non-stormwater discharges. 

 Inspect BMPs in accordance with General Permit requirements for the associated project 
type and risk level.  It is recommended that at a minimum, BMPs be inspected weekly, prior 
to forecasted rain events, daily during extended rain events, and after the conclusion of rain 
events. 

 Inspect BMPs subject to non-stormwater discharges daily while non-stormwater discharges 
are occuring. 

 Repair water equipment as needed to prevent unintended discharges. 

­ Water trucks 

­ Water reservoirs (water buffalos) 

­ Irrigation systems 

­ Hydrant connections 

References 
Stormwater Quality Handbooks - Construction Site Best Management Practices (BMPs) Manual, 
State of California Department of Transportation (Caltrans), November 2000. 
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Description and Purpose 
Prevent or reduce the discharge of pollutants from paving 
operations, using measures to prevent runon and runoff 
pollution, properly disposing of wastes, and training employees 
and subcontractors. 

The General Permit incorporates Numeric Action Levels (NAL) 
for pH and turbidity (see Section 2 of this handbook to 
determine your project’s risk level and if you are subject to 
these requirements).   

Many types of construction materials associated with paving 
and grinding operations, including mortar, concrete, and 
cement and their associated wastes have basic chemical 
properties that can raise pH levels outside of the permitted 
range.  Additional care should be taken when managing these 
materials to prevent them from coming into contact with 
stormwater flows, which could lead to exceedances of the 
General Permit requirements. 

Suitable Applications 
These procedures are implemented where paving, surfacing, 
resurfacing, or sawcutting, may pollute stormwater runoff or 
discharge to the storm drain system or watercourses. 

Limitations 
 Paving opportunities may be limited during wet weather. 

Discharges of freshly paved surfaces may raise pH to 
environmentally harmful levels and trigger permit 
violations. 

Categories 

EC Erosion Control  
SE Sediment Control  
TC Tracking Control  
WE Wind Erosion Control  

NS Non-Stormwater 
Management Control  

WM Waste Management and 
Materials Pollution Control  

Legend: 

 Primary Category 

 Secondary Category 

Targeted Constituents 

Sediment  
Nutrients  
Trash  
Metals  
Bacteria  
Oil and Grease  
Organics  
 

Potential Alternatives 

None 

If User/Subscriber modifies this fact 
sheet in any way, the CASQA 
name/logo and footer below must be 
removed from each page and not 
appear on the modified version. 
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Implementation 
General 
 Avoid paving during the wet season when feasible. 

 Reschedule paving and grinding activities if rain is forecasted. 

 Train employees and sub-contractors in pollution prevention and reduction. 

 Store materials away from drainage courses to prevent stormwater runon (see WM-1, 
Material Delivery and Storage). 

 Protect drainage courses, particularly in areas with a grade, by employing BMPs to divert 
runoff or to trap and filter sediment. 

 Stockpile material removed from roadways away from drain inlets, drainage ditches, and 
watercourses.  These materials should be stored consistent with WM-3, Stockpile 
Management. 

 Disposal of PCC (Portland cement concrete) and AC (asphalt concrete) waste should be in 
conformance with WM-8, Concrete Waste Management. 

Saw Cutting, Grinding, and Pavement Removal 
 Shovel or vacuum saw-cut slurry and remove from site.  Cover or barricade storm drains 

during saw cutting to contain slurry. 

 When paving involves AC, the following steps should be implemented to prevent the 
discharge of grinding residue, uncompacted or loose AC, tack coats, equipment cleaners, or 
unrelated paving materials: 

­ AC grindings, pieces, or chunks used in embankments or shoulder backing should not be 
allowed to enter any storm drains or watercourses.  Install inlet protection and perimeter 
controls until area is stabilized (i.e. cutting, grinding or other removal activities are 
complete and loose material has been properly removed and disposed of)or permanent 
controls are in place.  Examples of temporary perimeter controls can be found in EC-9, 
Earth Dikes and Drainage Swales; SE-1, Silt Fence; SE-5, Fiber Rolls, or SE-13 Compost 
Socks and Berms 

­ Collect and remove all broken asphalt and recycle when practical.  Old or spilled asphalt 
should be recycled or disposed of properly. 

 Do not allow saw-cut slurry to enter storm drains or watercourses.  Residue from grinding 
operations should be picked up by a vacuum attachment to the grinding machine, or by 
sweeping, should not be allowed to flow across the pavement, and should not be left on the 
surface of the pavement.  See also WM-8, Concrete Waste Management, and WM-10, Liquid 
Waste Management. 

 Pavement removal activities should not be conducted in the rain. 

 Collect removed pavement material by mechanical or manual methods.  This material may 
be recycled for use as shoulder backing or base material. 
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 If removed pavement material cannot be recycled, transport the material back to an 
approved storage site. 

Asphaltic Concrete Paving 
 If paving involves asphaltic cement concrete, follow these steps: 

­ Do not allow sand or gravel placed over new asphalt to wash into storm drains, streets, 
or creeks.  Vacuum or sweep loose sand and gravel and properly dispose of this waste by 
referring to WM-5, Solid Waste Management. 

­ Old asphalt should be disposed of properly.  Collect and remove all broken asphalt from 
the site and recycle whenever possible. 

Portland Cement Concrete Paving 
 Do not wash sweepings from exposed aggregate concrete into a storm drain system.  Collect 

waste materials by dry methods, such as sweeping or shoveling, and return to aggregate base 
stockpile or dispose of properly.  Allow aggregate rinse to settle.  Then, either allow rinse 
water to dry in a temporary pit as described in WM-8, Concrete Waste Management, or 
pump the water to the sanitary sewer if authorized by the local wastewater authority. 

Sealing Operations 
 During chip seal application and sweeping operations, petroleum or petroleum covered 

aggregate should not be allowed to enter any storm drain or water courses.  Apply temporary 
perimeter controls until structure is stabilized (i.e. all sealing operations are complete and 
cured and loose materials have been properly removed and disposed). 

 Inlet protection (SE-10, Storm Drain Inlet Protection) should be used during application of 
seal coat, tack coat, slurry seal, and fog seal. 

 Seal coat, tack coat, slurry seal, or fog seal should not be applied if rainfall is predicted to 
occur during the application or curing period. 

Paving Equipment 
 Leaks and spills from paving equipment can contain toxic levels of heavy metals and oil and 

grease.  Place drip pans or absorbent materials under paving equipment when not in use.  
Clean up spills with absorbent materials and dispose of in accordance with the applicable 
regulations.  See NS-10, Vehicle and Equipment Maintenance, WM-4, Spill Prevention and 
Control, and WM-10, Liquid Waste Management. 

 Substances used to coat asphalt transport trucks and asphalt spreading equipment should 
not contain soap and should be non-foaming and non-toxic. 

 Paving equipment parked onsite should be parked over plastic to prevent soil 
contamination. 

 Clean asphalt coated equipment offsite whenever possible.  When cleaning dry, hardened 
asphalt from equipment, manage hardened asphalt debris as described in WM-5, Solid 
Waste Management.  Any cleaning onsite should follow NS-8, Vehicle and Equipment 
Cleaning. 



Paving and Grinding Operations NS-3 

August 2023 CASQA Stormwater BMP Handbook  4 of 5 
 Construction 
 www.casqa.org 

Thermoplastic Striping 
 Thermoplastic striper and pre-heater equipment shutoff valves should be inspected to 

ensure that they are working properly to prevent leaking thermoplastic from entering drain 
inlets, the stormwater drainage system, or watercourses. 

 Pre-heaters should be filled carefully to prevent splashing or spilling of hot thermoplastic.  
Leave six inches of space at the top of the pre-heater container when filling thermoplastic to 
allow room for material to move. 

 Do not pre-heat, transfer, or load thermoplastic near drain inlets or watercourses. 

 Clean truck beds daily of loose debris and melted thermoplastic.  When possible, recycle 
thermoplastic material. 

Raised/Recessed Pavement Marker Application and Removal 
 Do not transfer or load bituminous material near drain inlets, the stormwater drainage 

system, or watercourses. 

 Melting tanks should be loaded with care and not filled to beyond six inches from the top to 
leave room for splashing. 

 When servicing or filling melting tanks, ensure all pressure is released before removing lids 
to avoid spills. 

 On large-scale projects, use mechanical or manual methods to collect excess bituminous 
material from the roadway after removal of markers. 

Costs 
 All of the above are low cost measures. 

Inspection and Maintenance 
 Inspect and verify that activity-based BMPs are in place prior to the commencement of 

paving and grinding operations.   

 BMPs must be inspected in accordance with General Permit requirements for the associated 
project type and risk level.  It is recommended that at a minimum, BMPs be inspected 
weekly, prior to forecasted rain events, daily during extended rain events, and after the 
conclusion of rain events. 

 Sample stormwater runoff required by the General Permit. 

 Keep ample supplies of drip pans or absorbent materials onsite. 

 Inspect and maintain machinery regularly to minimize leaks and drips. 

References 
Blueprint for a Clean Bay:  Best Management Practices to Prevent Stormwater Pollution from 
Construction Related Activities; Santa Clara Valley Nonpoint Source Pollution Control Program, 
1995. 
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Hot Mix Asphalt-Paving Handbook AC 150/5370-14, Appendix I, U.S. Army Corps of Engineers, 
July 1991. 

Stormwater Quality Handbooks - Construction Site Best Management Practices (BMPs) Manual, 
State of California Department of Transportation (Caltrans), March 2003. 

Erosion and Sediment Control Manual, Oregon Department of Environmental Quality, February 
2005. 
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Description and Purpose 
Potable Water/Irrigation consists of practices and procedures 
to manage the discharge of potential pollutants generated 
during discharges from irrigation water lines, landscape 
irrigation, lawn or garden watering, planned and unplanned 
discharges from potable water sources, water line flushing, and 
hydrant flushing. 

Suitable Applications 
Implement this BMP whenever potable water or irrigation 
water discharges occur at or enter a construction site. 

Limitations 
None identified. 

Implementation 
 Direct water from offsite sources around or through a 

construction site, where feasible, in a way that minimizes 
contact with the construction site. 

 Discharges from water line flushing should be reused for 
landscaping purposes where feasible. 

 Shut off the water source to broken lines, sprinklers, or 
valves as soon as possible to prevent excess water flow. 

 Protect downstream stormwater drainage systems and 
watercourses from water pumped or bailed from trenches 
excavated to repair water lines. 

Categories 

EC Erosion Control  
SE Sediment Control  
TC Tracking Control  
WE Wind Erosion Control  

NS Non-Stormwater 
Management Control  

WM Waste Management and 
Materials Pollution Control  

Legend: 

 Primary Objective 

 Secondary Objective 

Targeted Constituents 

Sediment  
Nutrients  
Trash  
Metals  
Bacteria  
Oil and Grease  
Organics  
 

Potential Alternatives 

None 

If User/Subscriber modifies this fact 
sheet in any way, the CASQA 
name/logo and footer below must be 
removed from each page and not 
appear on the modified version. 
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 Inspect irrigated areas within the construction limits for excess watering.  Adjust watering 
times and schedules to ensure that the appropriate amount of water is being used and to 
minimize runoff.  Consider factors such as soil structure, grade, time of year, and type of 
plant material in determining the proper amounts of water for a specific area. 

Costs 
Cost to manage potable water and irrigation are low and generally considered to be a normal 
part of related activities. 

Inspection and Maintenance 
 Inspect and verify that activity-based BMPs are in place prior to the commencement of 

associated activities.  While activities associated with the BMP are under way, inspect BMPs 
in accordance with General Permit requirements for the associated project type and risk 
level.  It is recommended that at a minimum, BMPs be inspected weekly, prior to forecasted 
rain events, daily during extended rain events, and after the conclusion of rain events. 

 Inspect BMPs subject to non-stormwater discharges daily while non-stormwater discharges 
occur. 

 Repair broken water lines as soon as possible. 

 Inspect irrigated areas regularly for signs of erosion and/or discharge. 

References 
Blueprint for a Clean Bay:  Best Management Practices to Prevent Stormwater Pollution from 
Construction Related Activities; Santa Clara Valley Nonpoint Source Pollution Control Program, 
1995. 

Stormwater Quality Handbooks - Construction Site Best Management Practices (BMPs) Manual, 
State of California Department of Transportation (Caltrans), November 2000. 

Stormwater Management for Construction Activities, Developing Pollution Prevention Plans 
and Best Management Practices, EPA 832-R-92005; USEPA, April 1992. 
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Description and Purpose 
Vehicle and equipment cleaning procedures and practices 
eliminate or reduce the discharge of pollutants to stormwater 
from vehicle and equipment cleaning operations.  Procedures 
and practices include but are not limited to: using offsite 
facilities; washing in designated, contained areas only; 
eliminating discharges to the storm drain by infiltrating the 
wash water; and training employees and subcontractors in 
proper cleaning procedures. 

Suitable Applications 
These procedures are suitable on all construction sites where 
vehicle and equipment cleaning is performed. 

Limitations 
Even phosphate-free, biodegradable soaps have been shown to 
be toxic to fish before the soap degrades.  Sending 
vehicles/equipment offsite should be done in conjunction with 
TC-1, Stabilized Construction Entrance/Exit. 

Implementation 
Other options to washing equipment onsite include contracting 
with either an offsite or mobile commercial washing business.  
These businesses may be better equipped to handle and dispose 
of the wash waters properly.  Performing this work offsite can 
also be economical by eliminating the need for a separate 
washing operation onsite. 

If washing operations are to take place onsite, then: 

Categories 

EC Erosion Control  
SE Sediment Control  
TC Tracking Control  
WE Wind Erosion Control  

NS Non-Stormwater 
Management Control  

WM Waste Management and 
Materials Pollution Control  

Legend: 

 Primary Objective 

 Secondary Objective 

Targeted Constituents 

Sediment  
Nutrients  
Trash  
Metals  
Bacteria  
Oil and Grease  
Organics  
 

Potential Alternatives 

None 

If User/Subscriber modifies this fact 
sheet in any way, the CASQA 
name/logo and footer below must be 
removed from each page and not 
appear on the modified version. 
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 Use phosphate-free, biodegradable soaps. 

 Educate employees and subcontractors on pollution prevention measures. 

 Do not permit steam cleaning onsite.  Steam cleaning can generate significant pollutant 
concentrates. 

 Cleaning of vehicles and equipment with soap, solvents or steam should not occur on the 
project site unless resulting wastes are fully contained and disposed of.  Resulting wastes 
should not be discharged or buried and must be captured and recycled or disposed according 
to the requirements of WM-10, Liquid Waste Management or WM-6, Hazardous Waste 
Management, depending on the waste characteristics.  Minimize use of solvents.  Use of 
diesel for vehicle and equipment cleaning is prohibited. 

 All vehicles and equipment that regularly enter and leave the construction site must be 
cleaned offsite. 

 When vehicle and equipment washing and cleaning must occur onsite, and the operation 
cannot be located within a structure or building equipped with appropriate disposal 
facilities, the outside cleaning area should have the following characteristics: 

­ Located away from storm drain inlets, drainage facilities, or watercourses 

­ Paved with concrete or asphalt and bermed to contain wash waters and to prevent runon 
and runoff 

­ Configured with a sump to allow collection and disposal of wash water 

­ No discharge of wash waters to storm drains or watercourses 

­ Used only when necessary 

 When cleaning vehicles and equipment with water: 

­ Use as little water as possible.  High-pressure sprayers may use less water than a hose 
and should be considered 

­ Use positive shutoff valve to minimize water usage 

­ Facility wash racks should discharge to a sanitary sewer, recycle system or other 
approved discharge system and must not discharge to the storm drainage system, 
watercourses, or to groundwater 

Costs 
Cleaning vehicles and equipment at an offsite facility may reduce overall costs for vehicle and 
equipment cleaning by eliminating the need to provide similar services onsite.  When onsite 
cleaning is needed, the cost to establish appropriate facilities is relatively low on larger, long-
duration projects, and moderate to high on small, short-duration projects. 
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Inspection and Maintenance 
 Inspect and verify that activity-based BMPs are in place prior to the commencement of 

associated activities.  While activities associated with the BMP are under way, inspect BMPs 
in accordance with General Permit requirements for the associated project type and risk 
level.  It is recommended that at a minimum, BMPs be inspected weekly, prior to forecasted 
rain events, daily during extended rain events, and after the conclusion of rain events. 

 Inspect BMPs subject to non-stormwater discharges daily while non-stormwater discharges 
occur. 

 Inspection and maintenance is minimal, although some berm repair may be necessary. 

 Monitor employees and subcontractors throughout the duration of the construction project 
to ensure appropriate practices are being implemented. 

 Inspect sump regularly and remove liquids and sediment as needed. 

 Prohibit employees and subcontractors from washing personal vehicles and equipment on 
the construction site. 

References 
Stormwater Quality Handbooks - Construction Site Best Management Practices (BMPs) Manual, 
State of California Department of Transportation (Caltrans), November 2000. 

Swisher, R.D.  Surfactant Biodegradation, Marcel Decker Corporation, 1987. 
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Description and Purpose 
Vehicle equipment fueling procedures and practices are 
designed to prevent fuel spills and leaks and reduce or 
eliminate contamination of stormwater.  This can be 
accomplished by using offsite facilities, fueling in designated 
areas only, enclosing or covering stored fuel, implementing spill 
controls, and training employees and subcontractors in proper 
fueling procedures. 

Suitable Applications 
These procedures are suitable on all construction sites where 
vehicle and equipment fueling takes place. 

Limitations 
Onsite vehicle and equipment fueling should only be used 
where it is impractical to send vehicles and equipment offsite 
for fueling.  Sending vehicles and equipment offsite should be 
done in conjunction with TC-1, Stabilized Construction 
Entrance/ Exit. 

Implementation 
 Use offsite fueling stations as much as possible.  These 

businesses are better equipped to handle fuel and spills 
properly.  Performing this work offsite can also be 
economical by eliminating the need for a separate fueling 
area at a site. 

 Discourage “topping-off” of fuel tanks. 

Categories 

EC Erosion Control  
SE Sediment Control  
TC Tracking Control  
WE Wind Erosion Control  

NS Non-Stormwater 
Management Control  

WM Waste Management and 
Materials Pollution Control  

Legend: 

 Primary Objective 

 Secondary Objective 

Targeted Constituents 

Sediment  
Nutrients  
Trash  
Metals  
Bacteria  
Oil and Grease  
Organics  
 

Potential Alternatives 

None 

If User/Subscriber modifies this fact 
sheet in any way, the CASQA 
name/logo and footer below must be 
removed from each page and not 
appear on the modified version. 
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 Absorbent spill cleanup materials and spill kits should be available in fueling areas and on 
fueling trucks and should be disposed of properly after use. 

 Drip pans or absorbent pads should be used during vehicle and equipment fueling, unless 
the fueling is performed over an impermeable surface in a dedicated fueling area. 

 Use absorbent materials on small spills.  Do not hose down or bury the spill.  Remove the 
adsorbent materials promptly and dispose of properly. 

 Avoid mobile fueling of mobile construction equipment around the site; rather, transport the 
equipment to designated fueling areas.  With the exception of tracked equipment such as 
bulldozers and large excavators, most vehicles should be able to travel to a designated area 
with little lost time. 

 Train employees and subcontractors in proper fueling and cleanup procedures. 

 When fueling must take place onsite, designate an area away from drainage courses to be 
used.  Fueling areas should be identified in the SWPPP. 

 Dedicated fueling areas should be protected from stormwater runon and runoff and should 
be located at least 50 ft away from downstream drainage facilities and watercourses.  Fueling 
must be performed on level-grade areas. 

 Protect fueling areas with berms and dikes to prevent runon, runoff, and to contain spills. 

 Nozzles used in vehicle and equipment fueling should be equipped with an automatic shutoff 
to control drips.  Fueling operations should not be left unattended. 

 Use vapor recovery nozzles to help control drips as well as air pollution where required by 
Air Quality Management Districts (AQMD). 

 Federal, state, and local requirements should be observed for any stationary above ground 
storage tanks. 

Costs 
 All of the above measures are low cost except for the capital costs of above ground tanks that 

meet all local environmental, zoning, and fire codes. 

Inspection and Maintenance 
 Inspect BMPs in accordance with General Permit requirements for the associated project 

type and risk level.  It is recommended that at a minimum, BMPs be inspected weekly, prior 
to forecasted rain events, daily during extended rain events, and after the conclusion of rain 
events. 

 Vehicles and equipment should be inspected each day of use for leaks.  Leaks should be 
repaired immediately, or problem vehicles or equipment should be removed from the project 
site. 

 Keep ample supplies of spill cleanup materials onsite. 
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 Immediately clean up spills and properly dispose of contaminated soil and cleanup 
materials. 

References 
Blueprint for a Clean Bay:  Best Management Practices to Prevent Stormwater Pollution from 
Construction Related Activities; Santa Clara Valley Nonpoint Source Pollution Control Program, 
1995. 

Coastal Nonpoint Pollution Control Program: Program Development and Approval Guidance, 
Working Group Working Paper; USEPA, April 1992. 

Stormwater Quality Handbooks - Construction Site Best Management Practices (BMPs) Manual, 
State of California Department of Transportation (Caltrans), November 2000. 

Stormwater Management for Construction Activities, Developing Pollution Prevention Plans 
and Best Management Practices, EPA 832-R-92005; USEPA, April 1992. 
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Description and Purpose 
Prevent or reduce the contamination of stormwater resulting 
from vehicle and equipment maintenance by running a “dry 
and clean site”.  The best option would be to perform 
maintenance activities at an offsite facility.  If this option is not 
available then work should be performed in designated areas 
only, while providing cover for materials stored outside, 
checking for leaks and spills, and containing and cleaning up 
spills immediately.  Employees and subcontractors must be 
trained in proper procedures. 

Suitable Applications 
These procedures are suitable on all construction projects 
where an onsite yard area is necessary for storage and 
maintenance of heavy equipment and vehicles. 

Limitations 
Onsite vehicle and equipment maintenance should only be used 
where it is impractical to send vehicles and equipment offsite 
for maintenance and repair.  Sending vehicles/equipment 
offsite should be done in conjunction with TC-1, Stabilized 
Construction Entrance/Exit. 

Outdoor vehicle or equipment maintenance is a potentially 
significant source of stormwater pollution.  Activities that can 
contaminate stormwater include engine repair and service, 
changing or replacement of fluids, and outdoor equipment 
storage and parking (engine fluid leaks).  For further 
information on vehicle or equipment servicing, see NS-8, 

Categories 

EC Erosion Control  
SE Sediment Control  
TC Tracking Control  
WE Wind Erosion Control  

NS Non-Stormwater 
Management Control  

WM Waste Management and 
Materials Pollution Control  

Legend: 

 Primary Objective 

 Secondary Objective 

Targeted Constituents 

Sediment  
Nutrients  
Trash  
Metals  
Bacteria  
Oil and Grease  
Organics  
 

Potential Alternatives 

None 

If User/Subscriber modifies this fact 
sheet in any way, the CASQA 
name/logo and footer below must be 
removed from each page and not 
appear on the modified version. 
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Vehicle and Equipment Cleaning, and NS-9, Vehicle and Equipment Fueling. 

Implementation 
 Use offsite repair shops as much as possible.  These businesses are better equipped to handle 

vehicle fluids and spills properly.  Performing this work offsite can also be economical by 
eliminating the need for a separate maintenance area. 

 If maintenance must occur onsite, use designated areas, located away from drainage courses.  
Dedicated maintenance areas should be protected from stormwater runon and runoff and 
should be located at least 50 ft from downstream drainage facilities and watercourses. 

 Drip pans or absorbent pads should be used during vehicle and equipment maintenance 
work that involves fluids, unless the maintenance work is performed over an impermeable 
surface in a dedicated maintenance area. 

 Place a stockpile of spill cleanup materials where it will be readily accessible. 

 All fueling trucks and fueling areas are required to have spill kits and/or use other spill 
protection devices. 

 Use adsorbent materials on small spills.  Remove the absorbent materials promptly and 
dispose of properly. 

 Inspect onsite vehicles and equipment daily at startup for leaks, and repair immediately. 

 Keep vehicles and equipment clean; do not allow excessive build-up of oil and grease. 

 Segregate and recycle wastes, such as greases, used oil or oil filters, antifreeze, cleaning 
solutions, automotive batteries, hydraulic and transmission fluids.  Provide secondary 
containment and covers for these materials if stored onsite. 

 Train employees and subcontractors in proper maintenance and spill cleanup procedures. 

 Drip pans or plastic sheeting should be placed under all vehicles and equipment placed on 
docks, barges, or other structures over water bodies when the vehicle or equipment is 
planned to be idle for more than 1 hour. 

 For long-term projects, consider using portable tents or covers over maintenance areas if 
maintenance cannot be performed offsite. 

 Consider use of new, alternative greases and lubricants, such as adhesive greases, for chassis 
lubrication and fifth-wheel lubrication. 

 Properly dispose of used oils, fluids, lubricants, and spill cleanup materials. 

 Do not place used oil in a dumpster or pour into a storm drain or watercourse. 

 Properly dispose of or recycle used batteries. 

 Do not bury used tires. 
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 Repair leaks of fluids and oil immediately. 

Listed below is further information if you must perform vehicle or equipment maintenance 
onsite. 

Safer Alternative Products 
 Consider products that are less toxic or hazardous than regular products.  These products 

are often sold under an “environmentally friendly” label. 

 Consider use of grease substitutes for lubrication of truck fifth-wheels.  Follow 
manufacturers label for details on specific uses. 

 Consider use of plastic friction plates on truck fifth-wheels in lieu of grease.  Follow 
manufacturers label for details on specific uses. 

Waste Reduction 
Parts are often cleaned using solvents such as trichloroethylene, trichloroethane, or methylene 
chloride.  Many of these cleaners are listed in California Toxic Rule as priority pollutants.  These 
materials are harmful and must not contaminate stormwater.  They must be disposed of as a 
hazardous waste.  Reducing the number of solvents makes recycling easier and reduces 
hazardous waste management costs.  Often, one solvent can perform a job as well as two 
different solvents.  Also, if possible, eliminate or reduce the amount of hazardous materials and 
waste by substituting non-hazardous or less hazardous materials.  For example, replace 
chlorinated organic solvents with non-chlorinated solvents.  Non-chlorinated solvents like 
kerosene or mineral spirits are less toxic and less expensive to dispose of properly.  Check the 
list of active ingredients to see whether it contains chlorinated solvents.  The “chlor” term 
indicates that the solvent is chlorinated.  Also, try substituting a wire brush for solvents to clean 
parts. 

Recycling and Disposal 
Separating wastes allows for easier recycling and may reduce disposal costs.  Keep hazardous 
wastes separate, do not mix used oil solvents, and keep chlorinated solvents (like,-
trichloroethane) separate from non-chlorinated solvents (like kerosene and mineral spirits).  
Promptly transfer used fluids to the proper waste or recycling drums.  Don’t leave full drip pans 
or other open containers lying around.  Provide cover and secondary containment until these 
materials can be removed from the site. 

Oil filters can be recycled.  Ask your oil supplier or recycler about recycling oil filters. 

Do not dispose of extra paints and coatings by dumping liquid onto the ground or throwing it 
into dumpsters.  Allow coatings to dry or harden before disposal into covered dumpsters. 

Store cracked batteries in a non-leaking secondary container.  Do this with all cracked batteries, 
even if you think all the acid has drained out.  If you drop a battery, treat it as if it is cracked.  
Put it into the containment area until you are sure it is not leaking. 

Costs 
All of the above are low cost measures.  Higher costs are incurred to setup and maintain onsite 
maintenance areas. 
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Inspection and Maintenance 
 Inspect and verify that activity-based BMPs are in place prior to the commencement of 

associated activities.  While activities associated with the BMP are under way, inspect BMPs 
in accordance with General Permit requirements for the associated project type and risk 
level.  It is recommended that at a minimum, BMPs be inspected weekly, prior to forecasted 
rain events, daily during extended rain events, and after the conclusion of rain events. 

 Inspect BMPs subject to non-stormwater discharges daily while non-stormwater discharges 
occur. 

 Keep ample supplies of spill cleanup materials onsite. 

 Maintain waste fluid containers in leak proof condition. 

 Vehicles and equipment should be inspected on each day of use.  Leaks should be repaired 
immediately, or the problem vehicle(s) or equipment should be removed from the project 
site. 

 Inspect equipment for damaged hoses and leaky gaskets routinely.  Repair or replace as 
needed. 

References 
Blueprint for a Clean Bay:  Best Management Practices to Prevent Stormwater Pollution from 
Construction Related Activities; Santa Clara Valley Nonpoint Source Pollution Control Program, 
1995. 

Coastal Nonpoint Pollution Control Program; Program Development and Approval Guidance, 
Working Group, Working Paper; USEPA, April 1992. 

Stormwater Quality Handbooks - Construction Site Best Management Practices (BMPs) Manual, 
State of California Department of Transportation (Caltrans), November 2000. 
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Description and Purpose 
Concrete curing is used in the construction of structures such as 
bridges, retaining walls, pump houses, large slabs, and 
structured foundations.  Concrete curing includes the use of 
both chemical and water methods.   

Concrete and its associated curing materials have basic 
chemical properties that can raise the pH of water to levels 
outside of the permitted range.  Discharges of stormwater and 
non-stormwater exposed to concrete during curing may have a 
high pH and may contain chemicals, metals, and fines.  The 
General Permit incorporates Numeric Action Levels (NAL) for 
pH (see Section 2 of this handbook to determine your project’s 
risk level and if you are subject to these requirements).   

Proper procedures and care should be taken when managing 
concrete curing materials to prevent them from coming into 
contact with stormwater flows, which could result in a high pH 
discharge. 

Suitable Applications 
Suitable applications include all projects where Portland 
Cement Concrete (PCC) and concrete curing chemicals are 
placed where they can be exposed to rainfall, runoff from other 
areas, or where runoff from the PCC will leave the site. 

Limitations 
 Runoff contact with concrete waste can raise pH levels in 

the water to environmentally harmful levels and trigger 
permit violations.   

Categories 

EC Erosion Control  
SE Sediment Control  
TC Tracking Control  
WE Wind Erosion Control  

NS Non-Stormwater 
Management Control  

WM Waste Management and 
Materials Pollution Control  

Legend: 

 Primary Category 

 Secondary Category 

Targeted Constituents 

Sediment  
Nutrients  
Trash  
Metals  
Bacteria  
Oil and Grease  
Organics  
 

Potential Alternatives 

None 

If User/Subscriber modifies this fact 
sheet in any way, the CASQA 
name/logo and footer below must be 
removed from each page and not 
appear on the modified version. 

 

  



Concrete Curing NS-12 

August 2023 CASQA Stormwater BMP Handbook  2 of 3 
 Construction 
 www.casqa.org 

Implementation 
Chemical Curing 
 Avoid over spray of curing compounds. 

 Minimize the drift by applying the curing compound close to the concrete surface.  Apply an 
amount of compound that covers the surface but does not allow any runoff of the compound. 

 Use proper storage and handling techniques for concrete curing compounds.  Refer to WM-
1, Material Delivery and Storage. 

 Protect drain inlets prior to the application of curing compounds. 

 Refer to WM-4, Spill Prevention and Control. 

Water Curing for Bridge Decks, Retaining Walls, and other Structures 
 Direct cure water away from inlets and watercourses to collection areas for evaporation or 

other means of removal in accordance with all applicable permits.  See WM-8 Concrete 
Waste Management. 

 Collect cure water at the top of slopes and transport to a concrete waste management area in 
a non-erosive manner.  See EC-9 Earth Dikes and Drainage Swales, EC-10, Velocity 
Dissipation Devices, and EC-11, Slope Drains. 

 Utilize wet blankets or a similar method that maintains moisture while minimizing the use 
and possible discharge of water. 

Education 
 Educate employees, subcontractors, and suppliers on proper concrete curing techniques to 

prevent contact with discharge as described herein. 

 Arrange for the QSP or the appropriately trained contractor’s superintendent or 
representative to oversee and enforce concrete curing procedures. 

Costs 
All of the above measures are generally low cost. 

Inspection and Maintenance 
 Inspect and verify that activity-based BMPs are in place prior to the commencement of 

associated activities.   

 BMPs must be inspected in accordance with General Permit requirements for the associated 
project type and risk level.  It is recommended that at a minimum, BMPs be inspected 
weekly, prior to forecasted rain events, daily during extended rain events, and after the 
conclusion of rain events. 

 Inspect BMPs subject to non-stormwater discharges daily while non-stormwater discharges 
occur. 

 Sample non-stormwater discharges and stormwater runoff that contacts uncured and 
partially cured concrete as required by the General Permit. 
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 Ensure that employees and subcontractors implement appropriate measures for storage, 
handling, and use of curing compounds. 

 Inspect cure containers and spraying equipment for leaks. 

References 
Blue Print for a Clean Bay-Construction-Related Industries:  Best Management Practices for 
Stormwater Pollution Prevention; Santa Clara Valley Non-Point Source Pollution Control 
Program, 1992. 

Stormwater Quality Handbooks - Construction Site Best Management Practices (BMPs) Manual, 
State of California Department of Transportation (Caltrans), March 2003. 

Stormwater Management for Construction Activities, Developing Pollution Prevention Plans 
and Best Management Practices, EPA 832-R-92005; USEPA, April 1992. 

Erosion and Sediment Control Manual, Oregon Department of Environmental Quality, February 
2005. 
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Description and Purpose 
Concrete finishing methods are used for bridge deck 
rehabilitation, paint removal, curing compound removal, and 
final surface finish appearances.  Methods include sand 
blasting, shot blasting, grinding, or high-pressure water 
blasting.  Stormwater and non-stormwater exposed to concrete 
finishing by-products may have a high pH and may contain 
chemicals, metals, and fines.  Proper procedures and 
implementation of appropriate BMPs can minimize the impact 
that concrete-finishing methods may have on stormwater and 
non-stormwater discharges. 

The General Permit incorporates Numeric Action Levels (NAL) 
for pH (see Section 2 of this handbook to determine your 
project’s risk level and if you are subject to these requirements).   

Concrete and its associated curing materials have basic 
chemical properties that can raise pH levels outside of the 
permitted range.  Additional care should be taken when 
managing these materials to prevent them from coming into 
contact with stormwater flows, which could lead to exceedances 
of the General Permit requirements. 

Suitable Applications 
These procedures apply to all construction locations where 
concrete finishing operations are performed. 

Categories 

EC Erosion Control  
SE Sediment Control  
TC Tracking Control  
WE Wind Erosion Control  

NS Non-Stormwater 
Management Control  

WM Waste Management and 
Materials Pollution Control  

Legend: 

 Primary Category 

 Secondary Category 

Targeted Constituents 

Sediment  
Nutrients  
Trash  
Metals  
Bacteria  
Oil and Grease  
Organics  
 

Potential Alternatives 

None 

If User/Subscriber modifies this fact 
sheet in any way, the CASQA 
name/logo and footer below must be 
removed from each page and not 
appear on the modified version. 
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Limitations 
 Runoff contact with concrete waste can raise pH levels in the water to environmentally 

harmful levels and trigger permit violations.   

Implementation 
 Collect and properly dispose of water from high-pressure water blasting operations. 

 Collect contaminated water from blasting operations at the top of slopes.  Transport or 
dispose of contaminated water while using BMPs such as those for erosion control.  Refer to 
EC-9, Earth Dikes and Drainage Swales, EC-10, Velocity Dissipation Devices, and EC-11, 
Slope Drains. 

 Direct water from blasting operations away from inlets and watercourses to collection areas 
for infiltration or other means of removal (dewatering).  Refer to NS-2 Dewatering 
Operations. 

 Protect inlets during sandblasting operations.  Refer to SE-10, Storm Drain Inlet Protection. 

 Refer to WM-8, Concrete Waste Management for disposal of concrete debris. 

 Minimize the drift of dust and blast material as much as possible by keeping the blasting 
nozzle close to the surface. 

 When blast residue contains a potentially hazardous waste, refer to WM-6, Hazardous Waste 
Management. 

Education 
 Educate employees, subcontractors, and suppliers on proper concrete finishing techniques 

to prevent contact with discharge as described herein. 

 Arrange for the QSP or the appropriately trained contractor’s superintendent or 
representative to oversee and enforce concrete finishing procedures. 

Costs 
These measures are generally of low cost. 

Inspection and Maintenance 
 Inspect and verify that activity-based BMPs are in place prior to the commencement of 

associated activities.   

 BMPs must be inspected in accordance with General Permit requirements for the associated 
project type and risk level.  It is recommended that at a minimum, BMPs be inspected 
weekly, prior to forecasted rain events, daily during extended rain events, and after the 
conclusion of rain events. 

 Inspect BMPs subject to non-stormwater discharges daily while non-stormwater discharges 
occur. 

 Sample non-stormwater discharges and stormwater runoff that contacts concrete dust and 
debris as required by the General Permit. 
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 Sweep or vacuum up debris from sandblasting at the end of each shift. 

 At the end of each work shift, remove and contain liquid and solid waste from containment 
structures, if any, and from the general work area. 

 Inspect containment structures for damage prior to use and prior to onset of forecasted rain. 

References 
Blueprint for a Clean Bay:  Best Management Practices to Prevent Stormwater Pollution from 
Construction Related Activities; Santa Clara Valley Nonpoint Source Pollution Control Program, 
1995. 

Stormwater Quality Handbooks - Construction Site Best Management Practices (BMPs) Manual, 
State of California Department of Transportation (Caltrans), March 2003. 

Stormwater Management for Construction Activities, Developing Pollution Prevention Plans 
and Best Management Practices, EPA 832-R-92005; USEPA, April 1992. 
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Description and Purpose 
A sediment basin is a temporary basin formed by excavation or 
by constructing an embankment so that sediment-laden runoff 
is temporarily detained under quiescent conditions, allowing 
sediment to settle out before the runoff is released. 

Sediment basin design guidance presented in this fact sheet is 
intended to provide options, methods, and techniques to 
optimize temporary sediment basin performance and basin 
sediment removal.  Basin design guidance provided in this fact 
sheet is not intended to guarantee basin effluent compliance 
with numeric discharge limits (numeric action levels or numeric 
effluent limits for turbidity).  Compliance with discharge limits 
requires a thoughtful approach to comprehensive BMP 
planning, implementation, and maintenance.  Therefore, 
optimally designed and maintained sediment basins should be 
used in conjunction with a comprehensive system of BMPs that 
includes: 

 Diverting runoff from undisturbed areas away from the 
basin 

 Erosion control practices to minimize disturbed areas on-
site and to provide temporary stabilization and interim 
sediment controls (e.g., stockpile perimeter control, check 
dams, perimeter controls around individual lots) to reduce 
the basin’s influent sediment concentration. 

At some sites, sediment basin design enhancements may be 
required to adequately remove sediment.  Traditional  

Categories 
EC Erosion Control  
SE Sediment Control  
TC Tracking Control  
WE Wind Erosion Control  

NS Non-Stormwater 
Management Control  

WM 
Waste Management and 
Materials Pollution 
Control 

 

Legend: 

 Primary Category 
 Secondary Category 

Targeted Constituents 
Sediment  
Nutrients  
Trash  
Metals  
Bacteria  
Oil and Grease  
Organics  
 

Potential Alternatives 

SE-3 Sediment Trap (for smaller 
areas) 

If User/Subscriber modifies this fact 
sheet in any way, the CASQA 
name/logo and footer below must 
be removed from each page and 
not appear on the modified version. 
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(a.k.a. “physical”) enhancements such as alternative outlet configurations or flow deflection 
baffles increase detention time and other techniques such as outlet skimmers preferentially 
drain flows with lower sediment concentrations.  These “physical” enhancement techniques are 
described in this fact sheet.  To further enhance sediment removal particularly at sites with fine 
soils or turbidity sensitive receiving waters, some projects may need to consider implementing 
Active Treatment Systems (ATS) whereby coagulants and flocculants are used to enhance 
settling and removal of suspended sediments.  Guidance on implementing ATS is provided in 
SE-11. 

Suitable Applications 
Sediment basins may be suitable for use on larger projects with sufficient space for constructing 
the basin.  Sediment basins should be considered for use: 

 Where sediment-laden water may enter the drainage system or watercourses 

 On construction projects with disturbed areas during the rainy season 

 At the outlet of disturbed watersheds between 5 acres and 75 acres and evaluated on a site by 
site basis 

 Where post construction detention basins are required 

 In association with dikes, temporary channels, and pipes used to convey runoff from 
disturbed areas 

Limitations 
Sediment basins must be installed only within the property limits and where failure of the 
structure will not result in loss of life, damage to homes or buildings, or interruption of use or 
service of public roads or utilities.  In addition, sediment basins are attractive to children and 
can be very dangerous.  Local ordinances regarding health and safety must be adhered to.  If 
fencing of the basin is required, the type of fence and its location should be shown in the SWPPP 
and in the construction specifications. 

 As a general guideline, sediment basins are suitable for drainage areas of 5 acres or more, 
but not appropriate for drainage areas greater than 75 acres.  However, the tributary area 
should be evaluated on a site by site basis. 

 Sediment basins may become an “attractive nuisance” and care must be taken to adhere to 
all safety practices.  If safety is a concern, basin may require protective fencing. 

 Sediment basins designed according to this fact sheet are only effective in removing 
sediment down to about the silt size fraction.  Sediment-laden runoff with smaller size 
fractions (fine silt and clay) may not be adequately treated unless chemical (or other 
appropriate method) treatment is used in addition to the sediment basin. 

 Basins with a height of 25 ft or more or an impounding capacity of 50 ac-ft or more must 
obtain approval from California Department of Water Resources Division of Safety of Dams 
(http://www.water.ca.gov/damsafety/). 

http://www.water.ca.gov/damsafety/
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 Water that stands in sediment basins longer than 96 hours may become a source of 
mosquitoes (and midges), particularly along perimeter edges, in shallow zones, in scour or 
below-grade pools, around inlet pipes, along low-flow channels, and among protected 
habitats created by emergent or floating vegetation (e.g. cattails, water hyacinth), algal mats, 
riprap, etc. 

 Basins require large surface areas to permit settling of sediment.  Size may be limited by the 
available area. 

Implementation 
General 
A sediment basin is a controlled stormwater release structure formed by excavation or by 
construction of an embankment of compacted soil across a drainage way, or other suitable 
location.  It is intended to trap sediment before it leaves the construction site.  The basin is a 
temporary measure expected to be used during active construction in most cases and is to be 
maintained until the site area is permanently protected against erosion or a permanent 
detention basin is constructed. 

Sediment basins are suitable for nearly all types of construction projects.  Whenever possible, 
construct the sediment basins before clearing and grading work begins.  Basins should be 
located at the stormwater outlet from the site but not in any natural or undisturbed stream.  A 
typical application would include temporary dikes, pipes, and/or channels to convey runoff to 
the basin inlet. 

Many development projects in California are required by local ordinances to provide a 
stormwater detention basin for post-construction flood control, desilting, or stormwater 
pollution control.  A temporary sediment basin may be constructed by rough grading the post-
construction control basins early in the project. 

Sediment basins if properly designed and maintained can trap a significant amount of the 
sediment that flows into them. However, traditional basins do not remove all inflowing 
sediment.  Therefore, they should be used in conjunction with erosion control practices such as 
temporary seeding, mulching, diversion dikes, etc., to reduce the amount of sediment flowing 
into the basin. 

Planning 
To improve the effectiveness of the basin, it should be located to intercept runoff from the 
largest possible amount of disturbed area.  Locations best suited for a sediment basin are 
generally in lower elevation areas of the site (or basin tributary area) where site drainage would 
not require significant diversion or other means to direct water to the basin but outside 
jurisdictional waterways.  However, as necessary, drainage into the basin can be improved by 
the use of earth dikes and drainage swales (see BMP EC-9).  .  The basin should not be located 
where its failure would result in the loss of life or interruption of the use or service of public 
utilities or roads. 

Construct before clearing and grading work begins when feasible. 

 Do not locate the basin in a jurisdictional stream. 
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 Basin sites should be located where failure of the structure will not cause loss of life, damage 
to homes or buildings, or interruption of use or service of public roads or utilities. 

 Basins with a height of 25 ft or more or an impounding capacity of 50 ac-ft must obtain 
approval from the Division of Dam Safety. Local dam safety requirements may be more 
stringent. 

 Limit the contributing area to the sediment basin to only the runoff from the disturbed soil 
areas.  Use temporary concentrated flow conveyance controls to divert runoff from 
undisturbed areas away from the sediment basin. 

 The basin should be located:  (1) by excavating a suitable area or where a low embankment 
can be constructed across a swale, (2) where post-construction (permanent) detention 
basins will be constructed, and (3) where the basins can be maintained on a year-round basis 
to provide access for maintenance, including sediment removal and sediment stockpiling in 
a protected area, and to maintain the basin to provide the required capacity. 

Design 
When designing a sediment basin, designers should evaluate the site constraints that could 
affect the efficiency of the BMP.  Some of these constraints include: the relationship between 
basin capacity, anticipated sediment load, and freeboard, available footprint for the basin, 
maintenance frequency and access, and hydraulic capacity and efficiency of the temporary outlet 
infrastructure.  Sediment basins should be designed to maximize sediment removal and to 
consider sediment load retained by the basin as it affects basin performance.   

Three Basin Design Options (Part A) are presented below along with a Typical 
Sediment/Detention Basin Design Methodology (Part B).  Regardless of the design option that is 
selected, designers also need to evaluate the sediment basin capacity with respect to sediment 
accumulation (See “Step 3. Evaluate the Capacity of the Sediment Basin”) and should 
incorporate approaches identified in “Step 4. Other Design Considerations” to enhance basin 
performance. 

A) Basin Design Options: 
Option 1: 

Design sediment basin(s) using the standard equation: 

s

s

V
QA 2.1

=   (Eq. 1) 

Where:  

As = Minimum surface area for trapping soil particles of a certain size 

Vs = Settling velocity of the design particle size chosen (Vs = 0.00028 ft/s for a design 
particle size of 0.01 mm at 68°F) 

1.2 = Factor of safety recommended by USEPA to account for the reduction in basin 
efficiency caused due to turbulence and other non ideal conditions. 
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CIAQ =   (Eq.2) 

Where 

Q = Peak basin influent flow rate measured in cubic feet per second (ft3/s) 

C = Runoff coefficient (unitless) 

I = Peak rainfall intensity for the 10-year, 6-hour rain event (in/hr) 

A = Area draining into the sediment basin in acres 

The design particle size should be the smallest soil grain size determined by wet sieve 
analysis, or the fine silt sized (0.01 mm [or 0.0004 in.]) particle, and the Vs used should 
be 100 percent of the calculated settling velocity. 

This sizing basin method is dependent on the outlet structure design or the total basin 
length with an appropriate outlet.  If the designer chooses to utilize the outlet structure 
to control the flow duration in the basin, the basin length (distance between the inlet and 
the outlet) should be a minimum of twice the basin width; the depth should not be less 
than 3 ft nor greater than 5 ft for safety reasons and for maximum efficiency (2 ft of 
sediment storage, 2 ft of capacity).  If the designer chooses to utilize the basin length 
(with appropriate basin outlet) to control the flow duration in the basin, the basin length 
(distance between the inlet and the outlet) should be a specifically designed to capture 
100% of the design particle size; the depth should not be less than 3 ft nor greater than 5 
ft for safety reasons and for maximum efficiency (2 ft of sediment storage, 2 ft of 
capacity). 

Basin design guidance provided herein assumes standard water properties (e.g., 
estimated average water temperature, kinematic viscosity, etc.) as a basis of the design.  
Designers can use an alternative design (Option 3) with site specific water properties as 
long as the design is as protective as Option 1. 

The design guidance uses the peak influent flow rate to size sediment basins.  Designers 
can use an alternative design (Option 3) with site specific average flow rates as long as 
the design is as protective as Option 1.  

The basin should be located on the site where it can be maintained on a year-round basis 
and should be maintained on a schedule to retain the 2 ft of capacity. 

Option 2: 

Design pursuant to local ordinance for sediment basin design and maintenance, 
provided that the design efficiency is as protective or more protective of water quality 
than Option 1. 

Option 3: 

The use of an equivalent surface area design or equation provided that the design 
efficiency is as protective or more protective of water quality than Option 1. 
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B) Typical Sediment/Detention Basin Design Methodology: 
Design of a sediment basin requires the designer to have an understanding of the site 
constraints, knowledge of the local soil (e.g., particle size distribution of potentially contributing 
soils), drainage area of the basin, and local hydrology. Designers should not assume that a 
sediment basin for location A is applicable to location B. Therefore, designers can use this 
factsheet as guidance but will need to apply professional judgment and knowledge of the site to 
design an effective and efficient sediment basin. The following provides a general overview of 
typical design methodologies: 

Step 1. Hydrologic Design 

 Evaluate the site constraints and assess the drainage area for the sediment basin.  Designers 
should consider on- and off-site flows as well as changes in the drainage area associated with 
site construction/disturbance.  To minimize additional construction during the course of the 
project, the designer should consider identifying the maximum drainage area when 
calculating the basin dimensions.  

 If a local hydrology manual is not available, it is recommended to follow standard rational 
method procedures to estimate the flow rate.  The references section of this factsheet 
provides a reference to standard hydrology textbooks that can provide standard 
methodologies. If local rainfall depths are not available, values can be obtained from 
standard precipitation frequency maps from NOAA (downloaded from 
http://www.wrcc.dri.edu/pcpnfreq.html). 

Step 2. Hydraulic Design 

 Calculate the surface area required for the sediment basin using Equation 1.  In which the 
flow rate is estimated for a 10-yr 6-hr event using rational method procedure listed in local 
hydrology manual and Vs is estimated using Stokes Law presented in Equation 3. 

281.2 dVs =   (Eq.3) 

Where 

Vs = Settling velocity in feet per second at 68˚F 

d = diameter of sediment particle in millimeters (smallest soil grain size determined by 
wet sieve analysis or fine silt (0.01 mm [or 0.0004 in.]) 

 In general, the basin outlet design requires an iterative trial and error approach that 
considered the maximum water surface elevation, the elevation versus volume (stage-
storage) relationship, the elevation verses basin outflow (a.k.a.-discharge) relationship, and 
the estimated inflow hydrograph.  To adequately design the basins to settle sediment, the 
outlet configuration and associated outflow rates can be estimated by numerous 
methodologies.  The following provides some guidance for design the basin outlet:  

 An outlet should have more than one orifice. 

 An outlet design typically utilizes multiple horizontal rows of orifices (approximately 3 or 
more) with at least 2 orifices per row (see Figures 1 and 2 at the end of this fact sheet). 

http://www.wrcc.dri.edu/pcpnfreq.html
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 Orifices can vary in shape. 

 Select the appropriate orifice diameter and number of perforations per row with the 
objective of minimizing the number of rows while maximizing the detention time.  

 The diameter of each orifice is typically a maximum of 3-4 inches and a minimum of 
0.25-0.5 inches. 

 If a rectangular orifice is used, it is recommended to have minimum height of 0.5 inches 
and a maximum height of 6 inches. 

 Rows are typically spaced at three times the diameter center to center vertically with a 
minimum distance of approximately 4 inches on center and a maximum distance of 1 
foot on center. 

 To estimate the outflow rate, each row is calculated separately based on the flow through 
a single orifice then multiplied by the number of orifices in the row.  This step is repeated 
for each of the rows.  Once all of the orifices are estimated, the total outflow rate versus 
elevation (stage-discharge curve) is developed to evaluate the detention time within the 
basin.   

 Flow through a single orifice can be estimated using an Equation 4: 

5.0)2(' gHABCQ =   (Eq.4) 

Where  
Q = Outflow rate in ft3/s 
C΄ = Orifice coefficient (unitless) 
A = Area of the orifice (ft2) 
g = acceleration due to gravity (ft3/s) 
H = Head above the orifice (ft) 
B = Anticipated Blockage or clogging factor (unitless), It is dependent on anticipated 
sediment and debris load, trash rack configuration etc, so the value is dependent on 
design engineer’s professional judgment and/or local requirements (B is never greater 
than 1 and a value of 0.5 is generally used) 
 
 Care must be taken in the selection of orifice coefficient ("C΄"); 0.60 is most often 

recommended and used.  However, based on actual tests, Young and Graziano 
(1989), "Outlet Hydraulics of Extended Detention Facilities for Northern Virginia 
Planning District Commission", recommends the following: 

 C΄ = 0.66 for thin materials; where the thickness is equal to or less than the 
orifice diameter, or 

 C΄ = 0.80 when the material is thicker than the orifice diameter 

 If different sizes of orifices are used along the riser then they have to be sized such that 
not more than 50 percent of the design storm event drains in one-third of the drawdown 
time (to provide adequate settling time for events smaller than the design storm event) 
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and the entire volume drains within 96 hours or as regulated by the local vector control 
agency. If a basin fails to drain within 96 hours, the basin must be pumped dry. 

 Because basins are not maintained for infiltration, water loss by infiltration should be 
disregarded when designing the hydraulic capacity of the outlet structure. 

 Floating Outlet Skimmer: The floating skimmer (see Figure 3 at the end of this fact sheet is 
an alternative outlet configuration (patented) that drains water from upper portion of the 
water column.  This configuration has been used for temporary and permanent basins and 
can improve basin performance by eliminating bottom orifices which have the potential of 
discharging solids. Some design considerations for this alternative outlet device includes the 
addition of a sand filter or perforated under drain at the low point in the basin and near the 
floating skimmer.  These secondary drains allow the basin to fully drain. More detailed 
guidelines for sizing the skimmer can be downloaded from 
http://www.fairclothskimmer.com/. 

 Hold and Release Valve: An ideal sediment/detention basin would hold all flows to the 
design storm level for sufficient time to settle solids, and then slowly release the storm 
water. Implementing a reliable valve system for releasing detention basins is critical to 
eliminate the potential for flooding in such a system. Some variations of hold and release 
valves include manual valves, bladder devices or electrically operated valves. When a 
precipitation event is forecast, the valve would be close for the duration of the storm and 
appropriate settling time. When the settling duration is met (approximately 24 or 48 hours), 
the valve would be opened and allow the stormwater to be released at a rate that does not 
resuspend settled solids and in a non-erosive manner. If this type of system is used the valve 
should be designed to empty the entire basin within 96 hours or as stipulated by local vector 
control regulations. 

Step 3. Evaluate the Capacity of the Sediment Basin 

 Typically, sediment basins do not perform as designed when they are not properly 
maintained or the sediment yield to the basin is larger than expected.  As part of a good 
sediment basin design, designers should consider maintenance cycles, estimated soil loss 
and/or sediment yield, and basin sediment storage volume.  The two equations below can be 
used to quantify the amount of soil entering the basin. 

 The Revised Universal Soil Loss Equation (RUSLE, Eq.5) can be used to estimate annual soil 
loss and the Modified Universal Soil Equation (MUSLE, Eq.6) can be used to estimate 
sediment yield from a single storm event.  

PCLSKRA ××××=   (Eq.5) 

( ) PCLSKqQY p ×××××= 56.095   (Eq.6) 

Where: 

A = annual soil loss, tons/acre-year 

R = rainfall erosion index, in 100 ft. Tons/acre.in/hr. 

http://www.fairclothskimmer.com/
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K = soil erodibility factor, tons/acre per unit of R 

LS = slope length and steepness factor (unitless) 

C = vegetative cover factor (unitless) 

P = erosion control practice factor (unitless) 

Y = single storm sediment yield in tons 

Q = runoff volume in acre-feet 

qp = peak flow in cfs 

 Detailed descriptions and methodologies for estimating the soil loss can be obtained from 
standard hydrology text books (See References section).   

 Determination of the appropriate equation should consider construction duration and local 
environmental factors (soils, hydrology, etc.).  For example, if a basin is planned for a project 
duration of 1 year and the designer specifies one maintenance cycle, RUSLE could be used to 
estimate the soil loss and thereby the designer could indicate that the sediment storage 
volume would be half of the soil loss value estimated.  As an example, for use of MUSLE, a 
project may have a short construction duration thereby requiring fewer maintenance cycles 
and a reduced sediment storage volume.  MUSLE would be used to estimate the anticipated 
soil loss based on a specific storm event to evaluate the sediment storage volume and 
appropriate maintenance frequency. 

 The soil loss estimates are an essential step in the design, and it is essential that the designer 
provide construction contractors with enough information to understand maintenance 
frequency and/or depths within the basin that would trigger maintenance.  Providing 
maintenance methods, frequency and specification should be included in design bid 
documents such as the SWPPP Site Map.   

 Once the designer has quantified the amount of soil entering the basin, the depth required 
for sediment storage can be determined by dividing the estimated sediment loss by the 
surface area of the basin. 

Step 4. Other Design Considerations  

 Consider designing the volume of the settling zone for the total storm volume associated 
with the 2-year event or other appropriate design storms specified by the local agency. This 
volume can be used as a guide for sizing the basin without iterative routing calculations.  The 
depth of the settling zone can be estimated by dividing the estimated 2-yr storm volume by 
the surface area of the basin.   

 The basin volume consists of two zones: 

­ A sediment storage zone at least 1 ft deep. 

­ A settling zone at least 2 ft deep. 
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­ The basin depth must be no less than 3 ft (not including freeboard). 

 Proper hydraulic design of the outlet is critical to achieving the desired performance of the 
basin.  The outlet should be designed to drain the basin within 24 to 96 hours (also referred 
to as “drawdown time”).  The 24-hour limit is specified to provide adequate settling time; the 
96-hour limit is specified to mitigate vector control concerns. 

 Confirmation of the basin performance can be evaluated by routing the design storm (10-yr 
6-hr, or as directed by local regulations) through the basin based on the basin volume (stage-
storage curve) and the outlet design (stage-discharge curve based on the orifice 
configuration or equivalent outlet design). 

 Sediment basins, regardless of size and storage volume, should include features to 
accommodate overflow or bypass flows that exceed the design storm event. 

­ Include an emergency spillway to accommodate flows not carried by the principal 
spillway.  The spillway should consist of an open channel (earthen or vegetated) over 
undisturbed material (not fill) or constructed of a non-erodible riprap (or equivalent 
protection) on fill slopes. 

­ The spillway control section, which is a level portion of the spillway channel at the 
highest elevation in the channel, should be a minimum of 20 ft in length. 

 Rock, vegetation or appropriate erosion control should be used to protect the basin inlet, 
outlet, and slopes against erosion. 

 The total depth of the sediment basin should include the depth required for sediment 
storage, depth required for settling zone and freeboard of at least 1 foot or as regulated by 
local flood control agency for a flood event specified by the local agency. 

 The basin alignment should be designed such that the length of the basin is more than twice 
the width of the basin; the length should be determined by measuring the distance between 
the inlet and the outlet. If the site topography does not allow for this configuration baffles 
should be installed so that the ratio is satisfied. If a basin has more than one inflow point, 
any inflow point that conveys more than 30 percent of the total peak inflow rate has to meet 
the required length to width ratio. 

 An alternative basin sizing method proposed by Fifield (2004) can be consulted to estimate 
an alternative length to width ratio and basin configuration.  These methods can be 
considered as part of Option 3 which allows for alternative designs that are protective or 
more protective of water quality. 

 Baffles (see Figure 4 at the end of this fact sheet) can be considered at project sites where the 
existing topography or site constraints limit the length to width ratio. Baffles should be 
constructed of earthen berms or other structural material within the basin to divert flow in 
the basin, thus increasing the effective flow length from the basin inlet to the outlet riser.  
Baffles also reduce the change of short circuiting and allows for settling throughout the 
basin.   
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 Baffles are typically constructed from the invert of the basin to the crest of the emergency 
spillway (i.e., design event flows are meant to flow around the baffles and flows greater than 
the design event would flow over the baffles to the emergency spillway). 

 Use of other materials for construction of basin baffles (such as silt fence) may not be 
appropriate based on the material specifications and will require frequent maintenance 
(maintain after every storm event).  Maintenance may not be feasible when required due to 
flooded conditions resulting from frequent (i.e., back to back) storm events.  Use of 
alternative baffle materials should not deviate from the intended purpose of the material, as 
described by the manufacturer. 

 Sediment basins are best used in conjunction with erosion controls.   

 Basins with an impounding levee greater than 4.5 ft tall, measured from the lowest point to 
the impounding area to the highest point of the levee, and basins capable of impounding 
more than 35,000 ft3, should be designed by a Registered Civil Engineer.  The design should 
include maintenance requirements, including sediment and vegetation removal, to ensure 
continuous function of the basin outlet and bypass structures. 

 A forebay, constructed upstream of the basin, may be provided to remove debris and larger 
particles. 

 The outflow from the sediment basin should be provided with velocity dissipation devices 
(see BMP EC-10) to prevent erosion and scouring of the embankment and channel. 

 The principal outlet should consist of a corrugated metal, high density polyethylene (HDPE), 
or reinforced concrete riser pipe with dewatering holes and an anti-vortex device and trash 
rack attached to the top of the riser, to prevent floating debris from flowing out of the basin 
or obstructing the system.  This principal structure should be designed to accommodate the 
inflow design storm. 

 A rock pile or rock-filled gabions can serve as alternatives to the debris screen, although the 
designer should be aware of the potential for extra maintenance involved should the pore 
spaces in the rock pile clog. 

 The outlet structure should be placed on a firm, smooth foundation with the base securely 
anchored with concrete or other means to prevent floatation. 

 Attach riser pipe (watertight connection) to a horizontal pipe (barrel).  Provide anti-seep 
collars on the barrel. 

 Cleanout level should be clearly marked on the riser pipe. 

Installation 
 Securely anchor and install an anti-seep collar on the outlet pipe/riser and provide an 

emergency spillway for passing major floods (see local flood control agency). 

 Areas under embankments must be cleared and stripped of vegetation. 
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 Chain link fencing should be provided around each sediment basin to prevent unauthorized 
entry to the basin or if safety is a concern. 

Costs 
The cost of a sediment basin is highly variable and is dependent of the site configuration.  To 
decrease basin construction costs, designers should consider using existing site features such as 
berms or depressed area to site the sediment basin.  Designers should also consider potential 
savings associated with designing the basin to minimize the number of maintenance cycles and 
siting the basin in a location where a permanent BMP (e.g., extended detention basin) is 
required for the project site. 

Inspection and Maintenance  
 BMPs must be inspected in accordance with General Permit requirements for the associated 

project type and risk level and as required by local requirements.  It is recommended that at 
a minimum, basins be inspected weekly, prior to forecasted rain events, daily during 
extended rain events, and after the conclusion of rain events. 

 Examine basin banks for seepage and structural soundness. 

 Check inlet and outlet structures and spillway for any damage or obstructions.  Repair 
damage and remove obstructions as needed. 

 Check inlet and outlet area for erosion and stabilize if required. 

 Check fencing for damage and repair as needed. 

 Sediment that accumulates in the basin must be periodically removed in order to maintain 
BMP effectiveness.  Sediment should be removed when sediment accumulation reaches one-
half the designated sediment storage volume.  Sediment removed during maintenance 
should be managed properly.  The sediment should be appropriately evaluated and used or 
disposed of accordingly.  Options include: incorporating sediment into earthwork on the site 
(only if there is no risk that sediment is contaminated); or off-site export/disposal at an 
appropriate location (e.g., sediment characterization and disposal to an appropriate landfill). 

 Remove standing water from basin within 96 hours after accumulation. 

 If the basin does not drain adequately (e.g., due to storms that are more frequent or larger 
than the design storm or other unforeseen site conditions), dewatering should be conducted 
in accordance with appropriate dewatering BMPs (see NS-2) and in accordance with local 
permits as applicable. 

 To minimize vector production: 

­ Remove accumulation of live and dead floating vegetation in basins during every 
inspection. 

­ Remove excessive emergent and perimeter vegetation as needed or as advised by local or 
state vector control agencies. 
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	Please note the following changes to Contract Number 9TSC0107, Project Number 3540SRAEUCO0182
	015719 - TEMPORARY ENVIRONMENTAL CONTROLS_Vincent_Vincent rereview.pdf
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes requirements for temporary environmental controls in compliance with California Environmental Quality Act (CEQA) mitigation measures.
	B. Related Requirements:
	1. Parkfield Fire Station Final Initial Study/Mitigated Negative Declaration (State Clearinghouse Number SCH #2021080278).
	2. Parkfield Fire Station Storm Water Pollution Prevention Plan (WDID# TBD) (WDID #3 27C412324, SWPPP Preparation Date: April 30, 2026).


	1.2 CULTURAL RESOURCES AND HUMAN REMAINS REQUIREMENTS
	A. Pre-Excavation Notification:
	1. Provide written notice to the Project Director no less than 14 days before commencing any ground‑disturbing activities, including excavation, trenching, grading, or clearing.
	2. This notice allows the Project Director to coordinate required State-provided archaeological consultants and tribal monitors, which will include representatives of the Salinan Tribe of Monterey and San Luis Obispo Counties and the Santa Rosa Ranche...

	B. General Requirement:
	1. If cultural resources or human remains are encountered during any ground‑disturbing activities, immediately stop work in the affected area and notify the Project Director. Do not resume work in the vicinity of the discovery until authorized by the ...

	C. Cultural Resources:
	1. Upon discovery of artifacts, archaeological materials, or features of potential cultural, tribal, or historical significance, cease all disturbance within the area of the find.
	2. Protect the discovery in place. Do not remove, handle, or alter materials.
	3. The Project Director will provide direction after consultation with qualified cultural resource personnel and, when applicable, tribal representatives. Follow all instructions issued by the Project Director regarding protection or treatment of the ...

	D. Human Remains:
	1. If human remains are encountered, whether intact or fragmentary, immediately cease all work within the vicinity of the discovery and notify the Project Director.
	2. The Project Director will notify the County Coroner as required by applicable law.
	3. If the remains are determined to be Native American, the Project Director will notify the Native American Heritage Commission. Subsequent treatment will follow the direction of the Most Likely Descendant (MLD) designated by the Commission.
	4. Protect the discovery from disturbance until the Project Director authorizes resumption of work.

	E. Contractor Coordination Requirements
	1. The Contractor is not responsible for providing archaeological, tribal, or cultural monitoring services.
	a. Coordinate with the Project Director and allow site access for CAL FIRE‑designated archaeological and tribal representatives.
	b. Protect discovery areas from further disturbance.
	c. Resume work in affected areas only when authorized by the Project Director.




	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)
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