

REQUEST FOR BIDDING INTERPRETATION (RFBI)

(Email no later than **July 16, 2026, 5:00 p.m.**)

RECEIVED

By Juvoni Sterling at 12:01 pm, Jul 14, 2026

TSS RFBI No.: _____ **28**
Requestor RFBI No.: 20 _____
Request Date: 7.14.26
From (Bidder): Gustav Keoni dba Precision Construction Services

To: **Juvoni Sterling, Project Director**
Department of Forestry and Fire Protection
Technical Services Section (TSS)
Phone: 916-709-0777

Contact: Ruby Cruz
Phone: (805)458-0756
Fax: N/A
Email: precon@precision.services

Email: Juvoni.Sterling@fire.ca.gov

All RFBI's received prior to deadline identified above, and responses from the State will be published on <http://www.caleprocure.ca.gov>. Click on "Start Search." In the event name field, enter the project number and click search. While viewing the Event Details, click on "View Event Package" to view RFBI responses.

Project No.: 3540SRAEUCO0182
Project Name: Parkfield Fire Station Facility Replacement
Location: 70331 Vineyard Canyon Road, Parkfield, California

Drawing Reference: N/A Project Manual Reference: N/A

Question:

The PG&E Construction Sketch incorporated by TSS RFBI No. 14 (Notification 126886950 / PM 35495909) is dated 4/8/2024. PG&E designs and estimates expire, and new-business jobs close for inactivity. Please confirm: the job is open and active; the design and cost estimate remain valid, or re-engineering is required; whether a Line Extension / Applicant Design Agreement is executed and any advance payment made; who is the PG&E Applicant of record, and whether that transfers to the Contractor at award.

Response:

PG&E efforts, costs are being handled by CAL FIRE. Please bid on the contract documents provided.

J. Sterling 7/15/2026.

Bidder's Authorized Signature: Ruby Cruz

[] Check here if additional pages attached

Page 1 of 1