REQUEST FOR BIDDING INTERPRETATION (RFBI)

(Email no later than July 16, 2026, 5:00 p.m.)

TSS RFBI No.: 35
RECEIVED J Requestor RFBI No.: 26
By Juvoni Sterling at 6:42 am, Jul 20, 2026 Request Date: 71626
To:  Juvoni Sterling, Project Director From (Bidder): Gustav Keoni dba Precis
Department of Forestry and Fire Protection Construction Services
Technical Services Section (TSS)
Phone: 916-709-0777 Contact: Ruby Cruz
Phone: (805)458-0756
Fax: N/A
Email: Juvoni.Sterling@fire.ca.gov Email: precon@precision.services

All RFBIs received prior to deadline identified above, and responses from the State will be published on
http://www.caleprocure.ca.gov. Click on “Start Search.” In the event name field, enter the project number and
click search. While viewing the Event Details, click on “View Event Package” to view RFBI responses.

Project No.: 3540SRAEUCO0182
Project Name: Parkfield Fire Station Facility Replacement

Location: 70331 Vineyard Canyon Road, Parkfield, California
Drawing Reference: N/A Project Manual Reference: _INsurance
Question:

Considering the huge cost impacts associated with Builder's Risk Insurance, please
confirm, the general contractor is required to have builders risk insurance for the
amount of the total contract sum and it has to remain in force for the entire duration of
the project.

Response:

Please see Project Manual,

00 73 00 Supplementary Conditions, 7. Article 11 - INSURANCE AND BONDS, 11.1.2.4 Builders

Risk/Installation Floater...

J. Sterling 7/22/26

Bidder’s Authorized Signature: Ruby Cruz
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