REQUEST FOR BIDDING INTERPRETATION (RFBI)

(Email no later than July 16, 2026, 5:00 p.m.)

[RECEIVED ] TSS RFBI No.: 51

By Juvoni Sterling at 9:43 am, Jul 20, 2026 Requestor RFBI NO.: 02
Request Date:_07-16-2026
To:  Juvoni Sterling, Project Director From (Bidder): AMG & Associates Inc
Department of Forestry and Fire Protection
Technical Services Section (TSS)

Phone: 916-709-0777 Contact: David Silva
Phone:  661-251-7401
Fax: 661-251-7405
Email: Juvoni.Sterling@fire.ca.qgov Email: estimating@amgassociatesinc.com

All RFBIs received prior to deadline identified above, and responses from the State will be published on
http://www.caleprocure.ca.gov. Click on “Start Search.” In the event name field, enter the project number and
click search. While viewing the Event Details, click on “View Event Package” to view RFBI responses.

Project No.: 3540SRAEUCO0182
Project Name: Parkfield Fire Station Facility Replacement
Location: 70331 Vineyard Canyon Road, Parkfield, California

Drawing Reference: Project Manual Reference:

Question: Can the owner consider extending the RFI deadline to allow our subcontractor additional time to
review the bid documets.

Response:
No further extension for RFBI's will be provided.

J. Sterling 7/22/26

Bidder’s Authorized Signature:
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