

ADDENDUM NO. 1
TO THE BID DOCUMENTS FOR THE
DPH 451 VANDERBILT FLOOR BUILDOUT
AT
451 E VANDERBILT WAY, SAN BERNARDINO, CA 92408

The following changes and/or additions shall be made to the plans and/or specifications. All other requirements of the contract documents shall remain the same. The Bidder shall acknowledge receipt of the addendum by inserting its number and date in the Bid Proposal.

It is the Bidder's responsibility to review all Construction Documents including plans, addenda, and specifications. All content in the Construction Documents supersedes any verbal information.

Changes to the BID PROPOSAL:

The bid opening date is hereby revised. The previously scheduled bid opening of July 23, 2026, is rescheduled to **August 14, 2026 at 2:00 PM.**



Sarah Riley, Chief of Project Management
Project and Facilities Management Department,
Project Management

TWT:BR;kc

San Bernardino County
Project and Facilities Management Department,
Project Management
620 South E Street
San Bernardino, CA 92415-0184
<https://pfm.sbcounty.gov/>

DATE: 07/22/2026

Adden 1-Narrative_DPH 451 Vanderbilt Floor Buildout.1644

Final Audit Report

2026-07-22

Created:	2026-07-22
By:	Keren Cruznueva (Keren.Cruznueva@pfm.sbcounty.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAAi-woUvD03H4ewvxo_Dzm-RymUHAKvUYI

"Adden 1-Narrative_DPH 451 Vanderbilt Floor Buildout.1644" History

-  Document created by Keren Cruznueva (Keren.Cruznueva@pfm.sbcounty.gov)
2026-07-22 - 3:59:02 PM GMT
-  Document emailed to Sarah Riley (sarah.riley@pfm.sbcounty.gov) for signature
2026-07-22 - 3:59:06 PM GMT
-  Email viewed by Sarah Riley (sarah.riley@pfm.sbcounty.gov)
2026-07-22 - 4:00:03 PM GMT
-  Document e-signed by Sarah Riley (sarah.riley@pfm.sbcounty.gov)
Signature Date: 2026-07-22 - 4:03:07 PM GMT - Time Source: server - Signature Appearance Selected: IMAGE
-  Agreement completed.
2026-07-22 - 4:03:07 PM GMT