



## Addendum 02

Corporate Headquarters  
7535 N. Palm Ave. #201  
Fresno, CA 93711

559.437.0887 T

559.438.7554 F

[teterae.com](http://teterae.com)

### PROJECT:

Modesto Junior College, East Campus  
**Football Field Press Box & Elevator**  
435 College Ave., Modesto, CA 95350

Date : October 20, 2026  
TETER Project No.: 21-12111

### CLIENT:

Yosemite Community College District  
2201 Blue Gum Ave.  
Modesto, CA 95358

Client Project No.: 26-1957  
DSA File No.: 50-C1  
DSA Appl. No.: 02-123619


*The following additions, deletions and revisions to the plans, specifications and Addenda shall become a part of the plans and specifications. It is the responsibility of the General Contractor to submit the information contained in this addendum to all subcontractors and suppliers. The Bidder shall acknowledge receipt of the Addendum in the Bid Proposal. (Addendum number of pages: **01** pages + **0** attachments = **1** total pages).*

### **MISCELLANEOUS:**

**2 - 01:** The following Bid Schedule to be revised as follows throughout the Project Manual.

- A. Bid Opening to be extended to **October 26, 2026 at 4:00pm.**
- B. No additional pre-bid RFIs will be accepted.
- C. No additional Addenda will be issued prior to bid opening.

**END OF ADDENDUM NO. 02**

  
\_\_\_\_\_  
**James E. Hickman, Jr.**  
Architect of Record